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CITY OF CAPE TOWN
DIRECTORATE: TDA ~ HUMAN SETTLEMENTS IMPLEMENTATION
CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF
GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

| General Tender Information

TENDER ADVERTISED i 13 October 2017

ESTIMATED CIDB CONTRACTOR GRADING : 1  CIDB Grading not required, however tenderers
must be appropriately registered with the National

Home Builders Registration Council (NHBRC)

SITE VISIT/CLARIFICATION MEETING 3 10h00 on 24 October 2017
{Not compulsory but strongly recommended)

VENUE FOR SITE VISIT/ICLARIFICATION
MEETING B Bellville Civic Centre Conference Hall, c/o

Voortrekker and QOos Street, Bellville

CLOSING DATE : 14 November 2017
CLOSING TIME : 10h00
CLOSING VENUE : Tender Box 240 at the Tender & Quotation

Box Office, 2™ Floor (Concourse Level), Civic
Centre, 12 Hertzog Boulevard, Cape Town.

TENDER BOX 5 The Tender Document (which includes the Form
of Offer and Acceptance) completed in all
respects, plus any additional supporiing
documentation required, must be submitted in a
sealed envelope with the name and address of the
tenderer, the tender No. and title, the tender box
No. and the closing date indicated on the
envelope. The sealed envelope must be inserted
into the appropriate official tender box before
closing time.

If the tender offer is too large to fit into the
abovementioned box or the box is full, please
engquire at the public counter (Tender Distribution
Office) for alternative instructions. The onus
remains with the tenderer to ensure that the
tender is placed in either the original box or as
alternatively instructed.
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CITY OF CAPE TOWN
DIRECTORATE: TDA -~ HUMAN SETTLEMENTS IMPLEMENTATION
CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF
GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

Contents (Volume 3)

Number l Heading Colour Page No
The Tender

Part T1: Tendering procedures

T Tender Notice and Invitation to Tender White 1to2
T1.2 Tender Data Pink 31037
Part T2: Returnable documents

T2.1 List of Returnable Documents Yellow 38
T2.2 Retumnable Schedules Yellow 39 to 86
The Contract

Part C1: Agreements and Contract Data

c1.1 Form of Offer and Acceptance Cream 88to 92
c1.2 Contract Data Cream 9310 110
C1.3 Form of Guarantee for Construction White 111to 114
Ct14 Form of Guarantee for Advance Payment White 115 to 118
C1.5 Occupational Health and Safety Agreement White 119
ci.6 Protection of the Environment Declaration White 120
C1.7 Insurance Broker's Warranty White 121
c1.8 Contract of Temporary Employment as Community Liaison Officer | White 12210 124
Part C2: Pricing data

c2.1 Pricing Assumptions Cream 126 to 129
c2.2 Bills of Quantities Cream 130 to 197
Part C3: Scope of Work

C3.1 Description of the Works Blue 198 to 201
C3.2 Engineering Blue 202
C3.3 Procurement Blue 203 to 204
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C3.6 Annexes Biue 22810 278
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CITY OF CAPE TOWN

DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF
GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

T1.1 Tender Notice and Invitation to Tender

The CITY OF CAPE TOWN, DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION, invites
tenders for Tender No. 106Q/2017/18: APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR
THE CONSTRUCTION OF GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

Tenderers must be registered on Supplier Databases as described in the tender conditions.

Tenderers who are not registered on these Supplier Databases are not precluded from submitting tenders, but must
however be registered upon being requested to do so in writing and within the period contained in such a request.

Preferences are offered to tenderers who tender in accordance with the Preferential Procurement Regulations,
2017,

The physical address for collection of tender documents is:

Tender Distribution Office, 2™ Floor (Concourse Level), Civic Centre, 12 Hertzog Boulevard, Cape Town.
Documents may be collected during working hours betwaen 08:30 — 15:00 from 13 October 2017.

A non-refundable tender fee of R100.00 payable by crossed cheque made out in favour of the City of Cape Town,
is required on collection of the tender documents.

ue of these documents may be addressed _. Fax No.

A non-compulsory clarification mee s of the Employer will take place at Bellville Civic Centre
Conference Hall, c/o Voortrekker Road and Oos Street, Bellville, on Tuesday, 24 October 2017 starting at 10:00.

The closing time for receipt of tenders is 10:00 on 14 November 2017.
Telegraphic, telephonic, telex, facsimile, e-mail and late tenders will not be accepted.

Tenders may only be submitted on the tender documentation that has been issued. Printed Bills of Quantities, in
the same format (that is, layout, billed items and quantities) as those issued electronically by the Employer upon
request, may be submitted as stated in the Tender Data.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender Data.

T4
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CITY OF CAPE TOWN
DIRECTORATE: TDA ~ HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF
GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

T1.2 Tender Data

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of Board Notice 136 of
2015 in Government Gazeite No. 38960 of 10 July 2015, Construction Industry Development Board (CIDB)
Standard for Uniformity in Construction Procurement. (see www.cidb.org.za) which are reproduced without
amendment or alteration for the convenience of tenderers as an Annex to this Tender Data.

The Standard Conditions of Tender make several references to the Tender Data for details that apply specifically
to this tender, The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency
between it and the standard conditions of tender. Each item of data given below is cross-referenced to the clause
in the Standard Conditions of Tender to which it mainly applies.

The following variations, amendments and additions to the Standard Conditions of Tender as set out in
the Tender Data below shall apply to this tender:

Clause
Number

F.1

F.1.1
F.1.1.1

F.1.1.2

F.1.2

Tender

Tender Data

General

Actions

Add the following:
The Employer is the City of Cape Town, represented by the DIRECTOR: TDA - HUMAN

SETTLEMENTS IMPLEMENTATION

Add the following clauses after the first paragraph:
The parties agree that this tender and its acceptance shall also be subject to the terms and conditions

contained in the Employer's Supply Chain Management Policy (‘SCM Policy’).

Abuse of the supply chain management system is not permitted and may result in actions as set out
in the SCM Policy. :

Tender Documents
Add the following:
“The following documents form part of this tender:

VOLUME 1:  The Principal Building Agreement Edition 6.1, March 2014 as prepared by the Joint
Building Contracts Committee Incorporated. This publication is available and
tenderers must obtain copies at their own cost.

VOLUME 2: The Model Preambles for Trades 2008 as published by the Association of South
African Quantity Surveyors

Volumes 1 and 2 may also be inspected, by appointment, at the offices of the Employer's Agent
during normal office hours.

The tender documents issued by the Employer comprise:

VOLUME 3: The Contract Document (this document, which may also be obtained in electronic
format}, in which is bound:
The Tender

Part T1: Tendering procedures
T1.1 Tender notice and invitation to tender
T1.2 Tender data

Part T2: Returnable Documents
T2.1 List of returnable documents

T.2

Part T1: Tendering procedures Tender Data
Reference No. 106Q/2017/18




{The Employer's agent is:

Name:
Address:

T2.2 Returnable schedules
The Contract

Part C1: Agreements and Contract Data
C1.1 Form of offer and acceptance

C1.2 Contract data

C1.3 Form of Guarantee for Construction

C1.4 Form of Guarantee for Advance Payment

C1.5 Occupational Health and Safety Agreement
C1.6 Protection of the Environment Declaration
C1.7 Insurance Broker's Warranty

C1.8 Contract of Temporary Employment as Community Liaison Officer
Part C2: Pricing Data

C2.1 Pricing Assumptions

C2.2 Bills of Quantities

Part C3: Scope of Work

C3.1 Description of the Works

C3.2 Engineering

C3.3 Procurement

C3.4 Construction

C3.5 Management

C3.6 Annexes

Part C4: Site information

C4 Site information (No site information provided in tender document)

VOLUME 4: Drawings (No drawings applicable to this tender — standard specifications are
provided for pricing purposes)

Volume 3 is deemed the “Returnable Document” which must be returned to the Employer in terms
of submitting a tender offer.

Interpretation

Delete the clause and replace with the following:

These conditions of tender, the tender data and tender schedules which are required for tender
evaluation purposes, shall form part of any contract arising from the invitation to tender.

Communication and employer’'s agent

Delete the first sentence of the clause and replace with the following:

Verbal or any other form of communication, from the Employer, its employees, agents or advisors
during site visits/clarification meetings or at any other time prior to the award of the Contract, will
not be regarded as binding on the Employer, unless communicated by the Employer in writing fo
suppliers by its Director: Supply Chain Management or his nominee.

21 Floor
Civic Centre
12 Hertzog Boulevard

F.1.6 Cancellation and Re-Invitation of Tenders

Delete the fulstop at the end of F.1.5.1 ¢) and replace with , or

Add the following after F.1.5.1 ¢):

d) there is a material irregularity in the tender process.

F.1.6.2 Competitive negotiation procedure

Add the following to F.1.6.2.1:

A competitive negotiation procedure will not be followed.
F.1.6.3 Proposal procedure using the two-stage system

Add the following between F.1.6.3 and F.1.6.3.1:

4
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F.1.6.4

F.1.6.4.1

F.1.64.2

F.1.64.3

F.1.6.4.4

F.1.6.4.5

Tender

Part T1: Tendering procedures Tender Data
Reference No. 106Q/2017/18

A two-stage system will not be followed.
Add the following after F.1.6.3.2.2

Objections, complaints, queries and disputes/ Appeals in terms of Section 62 of the Systems
Act/ Access to court

Disputes, objections, complaints and queries
In terms of Regulations 49 and 50 of the Local Government: Municipal Finance Management Act,
56 of 2003 ~ Municipal Supply Chain Management Regulations (Board Notice 868 of 2005):

a) Persons aggrieved by decisions or actions taken by the City of Cape Town in the
implementation of its supply chain management system, may lodge within 14 days of the
decision or action, a written objection or complaint or query or dispute against the decision
or action.

Appeals
a) In terms of Section 62 of the Local Government: Municipal Systems Act, 32 of 2000 a person

whose rights are affected by a decision taken by the City, may appeal against that decision
by giving written notice of the appeal and reasons to the City Manager within 21 days of the
date of the notification of the decision.
b} An appeal must contain the following:

i)  Must be in writing

ii) It must set out the reasons for the appeal

i} It must state in which way the Appellant's rights were affected by the decision;

iv) It must state the remedy sought; and

v) It must be accompanied with a copy of the notification advising the person of the

decision

Right to approach the courts and rights in terms of Promotion of Administrative Justice Act,
3 of 2000 and Promotion of Access to Information Act, 2 of 2000

The sub- clauses above do not influence any affected person’s rights to approach the High Court
at any time or its rights in terms of the Promotion of Administrative Justice Act and Promotion of
Access to Information Act.

All requests referring to sub clauses F.1.6.4.1 and F.1.6.4.2 must be submitted in writing to:

The City Manager - C/o the Manager: Statutory Compliance Unit, Legal Services Depariment,
Corporate Services and Compliance Directorate

Via hand delivery at: 20® Floor, Tower Block, 12 Hertzog Boulevard, Cape Town 8001

Via post at: Private Bag X918, Cape Town, 8000

Via fax at: 021 400 5963 or 021 400 5830

Via emall at: MSA. Appe capetown.qgov.za

All requests referring to clause F.1.6.4.2 3 regarding access to information or reasons must be
submitted in writing to: '

The City Manager - C/o the Manager: Statutory Compliance Unit, Legal Services Department,
Corporate Services and Compliance Directorate

Via hand delivery at: 20th Floor, Tower Block, 12 Hertzog Boulevard, Cape Town 8001

Via post at: Private Bag X918, Cape Town, 8000

Via fax at: 086 202 9982 or 021 400 5830

Via email at: AccessZinfo.Act@capetown.gov.za

City of Cape Town Supplier Database Registration

Tenderers are required to be registered on the CCT Supplier Database as a service provider,
Tenderers must register as such upon being requested to do so in writing and within the period
contained in such a request, failing which no orders can be raised or payments processed from the
resulting contract. In the case of Joint Venture partnerships this requirement will apply individually to
each party of the Joint Venture.

Tenderers who wish to register on the City of Cape Town's Supplier Database may collect registration
forms from the Supplier Management Unit located within the Supplier Management / Registration
Office, 2™ Floor (Concourse Level), Civic Centre, 12 Hertzog Boulevard, Cape Town (Tel 021
400 9242/3/4/5). Registration forms and related information are also available on the City of Cape
Town's website www.capetown.aov.za (follow the Supply Chain Management link to Supplier
registration).

National Treasury Web Based Central Supplier Database (CSD) Registration

Tenderers are required to be registered on the National Treasury Web Based Central Supplier
Database (CSD) as a service provider. Tenderers must register as such upon being requested to do
so in writing and within the period contained in such a request, failing which no orders ¢an be raised

5
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F.2
F.2.1

F.2.1.1

F.2.1.3

F.2.1.4
F.2.1.4.1

F.2.1.4.1.1

F.2.1.4.2

Tender

or payments processed from the resulting contract. In the case of Joint Venture partnerships this
requirement will apply individually to each party of the Joint Venture.

Tenderers who wish to register on the National Treasury Web Based Central Supplier Database
(CSD) may do so via the web address hitps:iisecure.csd.gov.za.

It is each tenderer's responsibility to keep all the information on the National Treasury Web Based
Central Supplier Database (CSD) updated.

Tenderer’s obligations

Eligibility
Delete the heading Eligibility and Replace with Responsiveness Criteria

Delele the clause and replace with the following:

Tenderers must submit a tender offer that complies in all aspects to the conditions as detailed in
this document. Only those tenders that comply in all aspects with the tender conditions,
specifications, pricing instructions and contract conditions will be declared responsive.

Add the following after F.2.1.2:
Only those tender submissions from which it can be established that a clear and unambiguous offer
has been made to Employer, by whom the offer has been made and what the offer constitutes, will

be declared responsive.
Only those tenders that satisfy the following criteria will be declared responsive;

Construction industry Development Board (CIDB) Registration {NOT APPLICABLE)

Only those tenders submitted by tenderers who are registered, or capable of being registered,
with an active status with the CIDB, in a contractor grading designation equal to or higher than a
contractor grading designation determined in accordance with the sum tendered, or a value
determined in accordance with Regulation 25 (1B) or 25 (7A) of the Construction Industry
Development Regulations, for a CE or GB class of construction work, will be declared responsive.
Tenderers must obtain such active status upon being requested to do so.in writing and within the
period contained in such a request, failing which their tenders will be declared non-responsive.

Joint Ventures are eligible to submit tenders provided that:

a) every member of the joint venture is registered with an active status with the CIDB;

b) the lead partner has a contractor grading designation of not lower than one level below the
required grading designation in the CE or GB class of construction work; and

¢) the combined contractor grading designation calculated in accordance with the Construction
Industry Development Regulations is equal to or higher than a contractor grading designation
determined in accordance with the sum tendered for a CE or GB class of construction work or
a value determined in accordance with Regulation 25 (1B) or 25 (7A) of the Construction
Industry Development Regulations.

For alpha-numerics associated with the contractor Grading Designations see Annex G attached.
National Home Bullders Registration Council (NHBRC)

Tenderers must be appropriately registered as Home Builders by the NHBRC. Proof of NHBRC
Registration is required and is to be appendad to this document or within the requested time,
failing which, the tenderer will be deemed non-responsive. Joint Ventures are eligible to submit
tenders provided that each member of the joint venture is registered with the NHBRC and
provides proof thereof.

Compliance with requirements of CCT SCM Policy and procedures
Only those tenders that are compliant with the requirements below will be declared responsive:

a) Full name of entity submitting tender to be provided;

b) ldentification number or company or other registration number to be provided;

c) Taxreference number to be provided;

d) VAT registration number (if any) to be provided;

e) Acompieted Certificate of Authority for Partnerships/ Joint Ventures/ Consortiums to be
provided authorising the tender to be made and the signatory to sign the tender on the
parinership /joint venture/consortium's behalf (applicable schedule to be completed);

f) A copy of the partnership / joint venture / consortium agreement to be provided;

g) Acompleted Declaration of Interest - State Employees to be provided and which does not
indicate any non-compliance with the legal requirements relaling to state employees
(applicable schedule to be completed);

6
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h) A completed Declaration — Conflict of Interest and Declaration of Bidder’s past Supply
Chain Management Practices to be provided and which does not indicate any conflict or
past practises that renders the tender non-responsive (applicable schedules to be completed);

i) A completed Certificate of Independent Bid Determination to be provided and which does
not indicate any non-compliance with the requirements of the schedule {applicable schedule
to be completed);

j) The tenderer (including any of its directors or members), has not been restricted in terms of
abuse of the Supply Chain Management Policy;

k) The tenderer’s tax matters with SARS are in order;

{) The tenderer is not an advisor or consultant contracted with the Employer;

m) The tenderer is not a person, advisor, corporate entity or a director of such corporate entity,
involved with the bid specification committes,

n}) In order to be considered for an appointment in terms of this tender, tenderer's must have an
office in the City of Cape Town Municipal Area, or within 100km from the Cape Town CBD,
from which they will operate and from which the work will be managed. The physical address
of this office is to be indicated on Schedule 1, Part T.2.2: Returnable Schedules and will be
regarded as the domicilium citandj et executandi for the purposes of any contract arising from
this tender submission

o) The tenderer submits a price per house which is less than or equal to the housing subsidy
quantum depicted in the tables below:

COST BREAKDOWN OF A STANDARD FREE STANDING |
40 SQUARE METRE DWELLING (Excl. VAT)

. ltem Cost
Earthworks R 6707.48
Concrete, Formwork & R 10780.37
Reinforcemeant
Brickwork R 15 528.48
Roof structure R 8832.44
Ceiling and Insulation R 7311.82
Windows R 8083.53
Doors and Frames R 6 558.00
Finishing and Paintwork R 10637.98
Electrical R 9958.40
Plumbing and Drainage R 9976.38
Sub Total A R 94 374.88
Preliminaries and General R 8578.67
Sub Total B R102 953.55
Geo-tech Variance R _6364.00
SCCCA R _6283.00
Total Subsidy Quantum R114 600.55

COST BREAKDOWN OF A STANDARD FREE STANDING
45 SQUARE METRE DOUBLE STOREY DWELLING (Excl.

VAT)
ltem Cost

Earthworks R 6707.48
Concrete, Formwork & R 10780.37
Reinforcement

Brickwork R 15528.48
First Floor Stab and Stairway R 21 190.00
Roof structure R 883244
Ceiling and Insulation R 7311.82
Windows R 8083.53
Doors and Frames R 6558.00
Finishing and Paintwork R 10637.98
Electrical R 9958.40
Plumbing and Drainage R 9976.38
Sub Total A R115 564.88
Preliminaries and General R 8578.67
Sub Total B R124 143.55
Geo-tech Variance R 6 364.00
SCCCA R 5283.00
Total Subsidy Quantum R135 790.55
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F.2.1.4.3

Tender

Part T1: Tendering procedures
Reference No. 106Q/2017/18

COST BREAKDOWN OF A STANDARD FREE STANDING
45 SQUARE METRE DWELLING FOR DISABLED
PERSONS (Excl. VAT)

Iltem Cost
Foundations R 11108.64
Ground Floor Construction R 12394.86
External Envelope R 25 192.99
Roof R 8173.37
Ceiling and Insulation R _8239.65
internal Divisions R 13 959.66
Floor Finishes R 8810.30
Internal Wall Finishes R 20 863.67
Plaster of Intemal Walls R 1817.55
Windows: Special LowE Clearand | R 4 5633.77
Opagque glass
Electrical Installation R 10 579.55
Plumbing and Drainage R 12 105.04
Site Clearance R 2999.30
Sub Total A R140 778.36
Preliminaries and General R 12 119.64
Sub Total B R152 898.00
Geo-tech Variance R 6 364.00
SCCCA R 5283.00
Total Subsidy Quantum R164 545.00

p) The tenderer's four (4) key personnel scores the minimum of three (3) points each for
experience, {Note: Should any of the Key Personnel score a zero (0) in ferms of experience,

the tenderer will be deemed Non-Responsive)
q) The tenderer scores a minimum of six (6) points for company track record. (Note: Should the
tenderer score a zero (0) for track record, the tenderer will be deemed Non-Responsive)

Minimum score for functionality
In order to be considered for a contract in terms of this tender, tenderers must achieve the minimum

score for functionality as stated below.

The description of the functionality criteria and the maximum possible score for each is shown in
the table below. The score achieved for functionality will be the sum of the scores achieved, in the
evaluation process, for the individual criteria.

Maximum | Minimum
possible required for
No Description of functionality criteria points individual
criterion
Experience of Assigned Director, Contract Manager, 20 12
1 Site Agent and General Foreman (refer to Schedule
12) (Key Personnel)
2 Company track record of House Building (refer to 10 6
Schedule 9)
Total Minimum Score for functionality 18
Total Maximum Score for functionality 30

The minimum score for functionality is 18. Tenderers that fail o achieve the minimum score for
functionality will be declared as non-responsive.

Should any of the Key Personnel score a zero (0) in terms of experience, the tenderer will be deemed
Non-Responsive.

Should the tenderer score a zero (0) for track record, the tenderer will be deemed Non-Responsive
8
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Where the entity tendering is a Joint Venture the tender must be accompanied by a statement
describing exactly what aspects of the work will be undertaken by each party to the joint venture
{appended to Schedule 3, Part T2.2: Returable Schedules).

Tenderers shall ensure that all relevant information has been submitted with the tender offer in the
prescribed format to ensure optimai scoring of functionality points for each Evaluation Criteria. Failure
to provide all information IN THIS TENDER SUBMISSION could resutt in the tenderer not being able

to achieve the specified minimum scoring.

A more detailed explanation of the functionality criteria is given below:

Functionality Criteria Scorecard
APPLICABLE TO PANEL 1 - TENDERERS WHO HAVE SUCESSFULLY COMPLETED AT
LEAST 1 PROJECT CONSISTING OF 500 OR MORE HOUSES.
Quality criteria Description EyperienEs Pgiilrl:le
1. Experience of Experience of each key | Contract Director — no experience in
Assigned staff member in the managing subsidised housing projects 0
Director, specific field, who will | comprising of 500 or more houses per project.
Contract be assigned to this
Manager, Site project Contract Director — managed and completed
Agent and at least 1 subsidised housing project 3
General comprising of 500 or more houses, in the last
Foreman, 10 years.
currently
employed by Contract Director - managed and completed 2
the tenderer. or more subsidised housing projects 5
(Key Personnel) comprising of 500 or more houses per project,
in the last 10 years,
Contract Manager — no experience in
managing subsidised housing projects 0
comprising of 500 or more houses per project.
Refer to
Schedule 12 — Contract Manager - managed and completed
Supporting at least 1 subsidised housing project 3
documentation comprising of 500 or more houses in the last
(CV's of the 10 years.
staff members
assigned) must Contract Manager — managed and completed
be appended to 2 or more housing projects comprising of 500 5
Schedule 12. or more houses per project, in the last 10
years.
Site Agent - no experience in managing
subsidised housing projects comprising of 500 0
or more houses per project.
Site Agent - managed and completed at least
1 subsidised housing project comprising of 3
500 or more houses per projedt, in the last 10
years.
Site Agent - managed and completed 2 or
more subsidised housing projects comprising 5
of 500 houses or more houses per project, in
the last 10 years.
General Foreman - no experience in
managing subsidy housing projects 0
comprising of 500 or more houses per project.
General Foreman - managed and completed
at least 1 housing project comprising of 500 or 3
more houses per project, in the last 10 years.
9
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General Foreman - managed and completed 2
or more subsidised housing projects 5
comprising of 500 or more houses per project,
in the last 10 years.
2. Company track | A list of similar or No subsidised housing project comprising of
record comparable projects | 500 or more houses completed within the past 0
successfully 10 years.
completed by the
9R Sfesrfgpiﬁ?:: We | Tenderer duringthe | Completed at least 1 subsidised housing
documB R ating last 10 years project, comprising of 500 or more houses, in 6
(Company Profile the last 10 years.
d
?&erce:g::‘;t;ﬂ:t Completed 2 or more subsidised housing
be appended to projects comprising of 500 or more houses 10
Schedule 9. per project in the last 10 years

Functionality Criteria Scorecard
APPLICABLE TO PANEL 2 - TENDERERS WHO HAVE SUCESSFULLY COMPLETED AT
LEAST 1 PROJECT CONSISTING OF BETWEEN 200 AND 499 HOUSES. (Note that only
those tenderers who qualify in terms of eligibility for Panel 1, may also submit an average
cost per house for this panel)

Quality criteria Description Experience Pg‘s:zir.lzle
1. Experience of Experienca of each key | Contract Director — no experience in
Assigned Director, staff member in the managing subsidised housing projects 0
Contract Manager, specific field, who will | comprising of between 200 and 499 houses
Site Agent and be assigned to this per project.
General Foreman, project
currently Contract Director — managed and completed
employed by the at least 1 subsidised housing project 3
tenderer. (Key comprising of between 200 and 499 houses,
Personnel) in the last 10 years.
Contract Director ~ managed and completed 2
or more subsidised housing projects 5
comprising of between 200 and 499 houses
per project, in the last 10 years.
Refer to
Schedule 12 - Contract Manager ~ no experience in
Supporting managing subsidised housing projects (4]
documentation comprising of between 200 and 499 houses
(CV's of the per project.
staff members
assigned) must Contract Manager - managed and complsted
be appended to at least 1 subsidised housing project 3
Schedule 12. comprising of between 200 and 499 houses in
the last 10 years.
Contract Manager — managed and completed
2 or more housing projects comprising of 5
between 200 and 499 houses per project, in
the last 10 years.
Site Agent — no experience in managing
subsidised housing projects comprising of 0
between 200 and 499 houses per project.
Site Agent - managed and completed at least
1 subsidised housing project comprising of 3
between 200 and 499 houses, in the last 10
years.
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Site Agent - managed and completed 2 or
more subsidised housing projects comprising
of between 200 and 499 houses per project, in
the last 10 years.

General Foreman — no experience in
managing subsidy housing projects
comprising of between 200 and 499 houses
per project.

General Foreman - managed and completed
at least 1 housing project comprising of
between 200 and 499 houses in the last 10
years.

General Foreman - managed and completed 2
or more subsidised housing projects
comprising of between 200 and 499 houses
per project, in the last 10 years.

2. Company ftrack
record

Refer to Schedule
9 - Supporting
documentation
{Company Profile
and Contactable
references) must
be appended to
Schedule 9.

A list of similar or
comparable projects
successfully
completed by the

No subsidised housing projects comprising of
between 200 and 499 houses completed
within the past 10 years.

Tenderer during the
last 10 years

Completed at least 1 subsidised housing
project, comprising of between 200 and 4999
houses, in the last 10 years.

Completed 2 or more subsidised housing
projects comprising of between 200 and 499
houses per project in the last 10 years

10

Functionality Criteria Scorecard
APPLICABLE TO PANEL 3 — TENDERERS WHO HAVE SUCESSFULLY COMPLETED AT
LEAST 1 PROJECT CONSISTING OF BETWEEN 25 AND 199 HOUSES. (Note that only
those tenderers who qualify in terms of eligibility for Panel 2, may also submit an average
cost per house for this panel) Tenderers qualifying in terms of eligibility for Panel 1 may
not submit an average cost per house for this panel)

Quality criterla Description Experionce g
1. Experience of Experience of each key | Contract Director — no experience in
Assigned Director, staff member in the managing subsidised housing projects 0
Contract Manager, specific field, who will | comprising of between 25 and 199 houses per
Site Agent and be assigned fo this | project.
General Foreman, project
currently Contract Director ~ managed and completed
employed by the at least 1 subsidised housing project 3
tenderer. (Key comprising of between 25 and 199 houses, in
Personnel) the last 10 years.
Contract Director — managed and completed 2
or more subsidised housing projects 6
comprising of between 25 and 199 houses per
project, in the Jast 10 years.
Refer to
Schedule 12 - Site Agent — no experience in managing
Supporting subsidised housing projects comprising of 0
documentation between 25 and 199 houses per project.
(CV's of the
staff members Site Agent - managed and completed at least
1 subsidised housing project comprising of 3
11
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assigned) must between 25 and 199 houses per project, in the
be appended to last 10 years.
Schedule 12,
Site Agent - managed and completed 2 or
more subsidised housing projects comprising 6
of between 25 and 199 houses per project, in
the last 10 years.
[ General Foreman — no experience in
managing subsidy housing projects 0
comprising of between 25 and 199 houses per
project.
General Foreman - managed and completed
at least 1 housing project comprising of 3
between 25 and 1999 houses, in the last 10
years.
General Foreman - managed and completed 2
or more subsidised housing projects 6
comprising of between 25 and 199 houses per
project, in the last 10 years.
2. Company track | A list of similar or No subsidised housing projects comprising of
record comparable projects | between 25 and 199 houses completed within 0
successfully the past 10 years.
Refer to Schedule | completed by the
9 - Supporting Tenderer during the [ Completed at least 1 subsidised housing
documentation last 10 years project, comprising of between 25 and 199 6
(Company Profile houses, in the last 10 years.
and Contactable
references) must Completed 2 or more subsidised housing
be appended to projects comprising of between 25 and 199 12
schedule 9 houses per project in the last 10 years
F.2144 Local Content

a) The supplier shall study the terms and conditions as stated in the Local Content Declaration / Annexure
C returnable schedule.

The stipulated minimum threshold percentages for local production and content for the Electrical
and Telecoms Cable sector (“the designated sector”) is 90% and will Include alf sub-sectors
from the applicable National Treasury Instruction Note.

F.2.1.4.4.1

Only tenders with locally produced or locally manufactured raw material or input will be considered.
If the raw material or input to be used for a spacific item is not available locally, bidders should
obtain written authorisation from the Department of Trade and Industry (DTI) (Chief Director:
Industrial Procurement, tel. 012 394 3927 and fax 012 394 4927) shouid there be a need to import

such raw material or input.
A copy of the authorisation letter must be submitted together with the bid document at the closing

date and time of the bid.

F.2.1.44.2

F.2.1.4.4.3

The Employer is obliged and must ensure that contracts for the deslgnated sector are awarded
at prices that are market related taking into account, among others, benchmark prices designated
by the DTI for the sector, value for money and economies of scale. Where appropriate, prices may
be negotiated with preferred bidders in accordance with provisions for Negotiation with Preferred
Bidders as set out in the City of Cape Town SCM Policy.

F2.1.4.4.4

A bid will be declared non-responsive / disqualified if the Local Content Declaration / Annexure
C returnable schedules as well as the authorisation letter referred to above (if applicable) are not
submitted as part of the bid documentation at the closing date and time of the bid.

F.2.1.44.5

For further information relating to the local production and content legislation, bidders may refer to

website http://www.thedti.qov.zalindustrial development/ip.isp, or may contact the Chief Director:

Industrial Procurement at the DT! at telephone number (012) 394 3927 and fax (012) 394 4927, the
Director: Fleet Procurement, Ms Cathrine Matidza, at telephone number (012) 394 3927 and e-mail
CMatidza@thedti.qov.za, or the DTl Contact Centre no 0861 843384,
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F.2.1.4.5 Clarification meeting (Non-compulsory)

Tenderers are requested to attend a clarification meeting at which they may familiarise themselves
with aspects of the proposed work, services or supply and pose questions.

Details of the meeting(s) are stated in the General Tender Information.

F.2.1.4.6 Pre-qualification criteria for preferential procurement
Only those tenderers who meet the following pre-qualification criteria will be declared responsive:

a) atenderer having a stipulated minimum B-BBEE status level of contributor of level 77;
b) anEME or QSE;
¢) atenderer subcontracting a minimum of 30% to:
i, anEME or QSE which is at least 51% owned by black people;
ii. anEME or QSE which is at least 51% owned by black people who are youth;
ili. anEME or QSE which is at least 51% owned by black people who are women;
iv.  an EME or QSE which is at least 51% owned by black people with disabilities;

v. an EME or QSE which is at least 51% owned by black people living in rural or undeveloped
areas or fownships;

vi.  aco-operative which is at least 51% owned by black people;
vi.  an EME or QSE which is at least 51% owned by black people who are military veterans;

an EME or QSE

Tenderers must fully complete the schedule titled Schedule of Pre-Qualification Criteria Sub-
Contractors in order for this requirement to be evaluated.

F23 Check documents

F.2.3 Delete the clause and replace with the following:
The Tenderer should check the tender documents on receipt for completeness, missing or
duplicated pages, indistinct figures or writing and any obvious errors. The Tenderer must notify the
Employer's agent at once of any such problems identified

F.2.7 Clarification meeting
Add the foliowing after the second sentence!
The arrangements for the site visit/clarification meeting are as stated on the General Tender
information page and in the Responsiveness Criteria (if applicable).

Tenderers should be represented at the site visit/clarification meeting by a person who Is suitably
qualified and experienced to comprehend the implications of the work involved.

F.2.8 Seek Clarification
Add the following after the first sentence:
The tenderer warrants that it has:

a) inspected the Specifications and read and fully understood the Conditions of Contract.

b) read and fully understood the whole text of the Specifications and Price Schedule and
thoroughly acquainted itself with the nature of the goods propcsed and generally of all
matters which may influence the Contract.

c) visited the site(s) where delivery of the proposed works will take place, carefully examined
existing conditions, the means of access to the site(s), the conditions under which the
delivery is to be made, and acquainted itself with any limitations or restrictions that may be
imposed by the Municipal or other Authorities in regard to access and transport of materials,
plant and equipment to and from the site(s) and made the necessary provisions for any
additional costs involved thereby.

d) requested the Employer to clarify the requirements contained in the Specifications and Price
Schedule, the exact meaning or interpretation of which is not clearly intelligible to the
tenderer.

@) received any notices to the tender documents which have been issued in accordance with
the Employer's SCM Policy.
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F.2.12
F.2.12.1

F.2.12.3

F.2.13
F.2.13.1

F.2.133

F.2.13.5

F.2.13.6

F.2.13.10

F.2.13.11

Tender

Part T1: Tendering procedures Tender Data
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The Employer will therefore not be liable for the payment of any extra costs resulting from any claim
submitted by the tenderer arising from any alleged ambiguity or uncertainty contained in the tender
document.

Alternative tender offers

Add the following to F.2.12.1 at the end of the first sentence:

If a tenderer wishes to submit an alternative tender offer, he shall do so as a separate offer on a
separate set of tender documents. The alternative tender offer shall be submitted in a separate
sealed envelope on a separate Form of Offer, both clearly marked “Alternative Tender” in order to

distinguish it from the main tender offer.

While it is not necessary to duplicate all parts of the main tender offer, the alternative tender offer
shall be supported by the following documents as applicable:
a) the schedule that compares the alternative(s) offered with the requirements of the issued
tender documents
b) preliminary designs, calculations, drawings and all other pertinent technical information and
characteristics must be submitted with the alternative tender offer, in order to enable the
Employer to evaluate the efficacy of the alternatives proposed
¢} revised Bills of Quantities, or parts thereof, highlighting the changes made, together with a
revised Summary, the fotal of which has been carried to the Form of Offer
d) details of any proposed amendments to the Pricing Assumptions

Add the following to F.2.12.1 at the end of the first senfence;

An alternative of the highest ranked acceptable main tender offer that is priced higher than the main
tender offer may be recommended for award, provided that the ranking of the alternative tender -
offer Is higher than the ranking of the next ranked acceptable main tender offer.

The Employer’s costs in confirming the acceptability of the alternative offer will be, inter afia, taken
into account in considering the alternative offer.

The Employer will not be bound to consider aiternative tenders and shall have sole discretion in
this regard.

In the event that the alternative is accepted, the Contractor shall accept full responsibility that the
alternative offer complies in all respects with the Employer’s standards and requirements.

Submitting a tender offer
Add the following to F.2.13.1 at the end of the first sentence:
Where the tendering entity is a joint venture it is recommended that the standard CIDB Joint Venture

Agreement be used.

Add the following to F.2.13.3 at the end of the first sentence:
Parts of each tender offer communicated on paper shall be submitted as an original, pius 0 (nought)

copies.

Add the following to F.2.13.5 at the end of the first sentence:
The tender submission details are all described on the General Tender Information page.

Add the following to F.2.13.6:
A two-envelope procedure will not be followed (F.3.5).

Add the following afier F.2.13.9:
By signing the offer part of C1.1 Form of Offer and Acceptance the tenderer declares that alf

information provided in the tender submission is true and comect.

The Employer shall not formally issue tender documents in electronic format and shall only issue
tender documents in hardcopy. An electronic version of the issued tender documents may be made
available to the tenderer, upon written request in terms of this clause, subject to the following:

a) Electronic copies of the issued tender documents, or parts thereof, will only be provided to
tenderers who have been issued with the tender documents as contemplated in F.1.2 in
hardcopy.

b) The electronic version shall not be regarded as a substitute for the issued tender documents.

c) The Employer shall not accept tenders submitted in electronic format. Only those tenders that
have been completed on the issued hard copy tender document shall be considered, provided
that printed Bills of Quantities, in the same format (that is, layout, billed items and quantities)
as those issued electronically by the Employer, may be submitted with the tender as stated in
F.2.13.2.
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d) Where Addenda have been issued which amend the Bills of Quantities, then the printed Bills
of Quantities shall take these into account. The pages of the issued Bills of Quantities should
not be removed from the tender document.

e) The Employer accepts no responsibility or liability arising from any reliance on or use of the
electronic version provided in terms of this clause. Tenderers are alerted to the fact that
electronic versions of the tender documents may not reflect any notices or addenda that
amend the tender document.

f) Any non-compliance with these provisions, including effecting any unauthorised alterations to
the tender documents as contemplated in F.2.11, shall render the tender non-responsive. The
Employer reserves the right to take any action against such tenderer allowed in law including,
in circumstances where the tender had already been awarded, the right to cancel the contract.

@) In requesting the electronic version of the tender documents or parts thereof, the tenderer is
deemed to have read, understood and accepted all of the above conditions.

F.2.15 Closing time
Add the following to F.2.15.1 after the first sentence:

F.2.15.1 The closing time for submission of tender offers is as stated in the Tender Nofice and Invitation to
Tender.

F.2.16 Tender offer validity
Add the folfowing to F.2.16.1 after the first sentenice:

F.2.16.1 The tender offer validity period is 12 weeks (84 days).

F.2.16.2 Delste the clause and replace with the following:
Tender offers shall be deemed to remain valid until formal acceptance by the Employer of an offer
at any time after the expiry date of the original tender offer validity period, unless the Employer is
notified in writing of anything to the contrary, including any further conditions, by the tenderer.
Any further conditions introduced by the tenderer will be considered at the sole discretion of the
Employer.

F.2.17 Clarification of tender offer after submission
Add the following to F.2.17 at the end of tha third sentence:
A tender will be rejected as non-responsive if the tenderer fails to provide any clarification or
supporting documents requested by the Employer within the time for submission stated in the
Employer's written request for such clarification or documents.

F.2.18 Provide other material
Delete the foltowing word in F.2.18.1;

F.2.18.1 notarized
Add the following to F.2.18.1 at the end of the first paragraph:
Provide, on written request by the Employer, where the transaction value (tendered amount)
inclusive of VAT exceeds R 10 million:

a) audited annual financial statement for the past 3 years, or for the period since establishment
if established during the past 3 years, if required by law to prepare annual financial
statements for auditing;

b) a certificate signed by the tenderer certifying that the tenderer has no undisputed
commitments for municipal services towards a municipality or other service provider in
respect of which payment is overdue for more than 30 days;

¢) particulars of any contracts awarded to the tenderer by an organ of state during the past five
years, including particulars of any material non-compliance or dispute concerning the
execution of such contract;

d) a statement indicating whether any portion of the goods or services are expected to be
sourced from outside the Republic, and, if so, what portion and whether any portion of
payment from the municipality or municipal entity is expected to be transferred out of the
Republic.

Each party to a Consortium/Joint Venture shall submit separate certificates/statements in the above
regard.
Add the following after F.2.18.2:
F.2.18.3 Tenderers shall fully cooperate with the Employer’s external service provider appointed to perform
a due diligence review and risk assessment upon receipt of such written instruction from the
Employer.
Failure to fully cooperate could result in a tender being declared as non-responsive.
F.2.18.4 Compliance with Occupational Health and Safety Act, 85 of 1993
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F.2.23

F.2.23.1

F.2.23.2

F.2.24

Tender

Tenderers are to note the requirements of the Occupational Health and Safety Act, 85 of 1993 and
the Construction Regulations, 2014 issued in terms of Section 43 of the Act. The Tenderer shall be
deemed to have read and fully understood the requirements of the above Act and Regulations and
to have allowed for all costs in compliance therewith.

In this regard the Tenderer shalil submit with his tender or upon request, appended to Schedule 18:
Health and Safety Plan in T2.2 : Returnable Schedules, a draft Health and Safety Plan in respect
of the Works in sufficient detail to demonstrate the necessary competencies and resources {o
perform the construction work all in accordance with the Act, Regulations and Health and Safety
Specification in Part C3.5 Management in the Scope of Work.

Certificates
Add the following after the first sentence:
The tenderer is required to submit the following:

Evidence of tax compliance

Tenderers shali be registered with the South African Revenue Service (SARS) and their tax affairs
must be in order and they must be {ax compliant. [n this regard, it is the responsibility of the
Tenderer to submit evidence in the form of a valid Tax Clearance Certificate issued by SARS to the
Employer at the Supplier Management Unit located within the Supplier Management / Registration
Office, 2™ Floor (Concourse Level), Civic Centre, 12 Hertzog Boulevard, Cape Town (Tel 021 400
9242/314/5), or included with this tender. The tenderer must also provide its Tax Compliance Status
PIN number on the Compulsory Enterprise Questionnaire

Each party to a Consortium/Joint Venture shall submit a separate Tax Clearance Certificate.

Tenderers are to note that the Employer will not award a contract to a Tenderer whose tax matters
are not in order.

Broad-Based Black Economic Empowerment Status Level Documentation

In order to qualify for preference points, it is the responsibility of the tenderer to submit documentary
proof, either as certificates, sworn affidavits or any other requirement prescribed in terms of the B-
BBEE Act, of its B-BBEE status leve! of contribution in accordance with the applicable Codes of
good practise as issued by the Department of Trade and Industry, to the CCT at the Supplier
Management Unit located within the Supplier Management / Registration Office, 2nd Floor
{Concourse Level), Civic Centre, 12 Hertzog Boulevard, Cape Town (Tel 021 400 9242/3/4/5) or
included with the tender submission.

Consortiums/Joint Ventures will qualify for preference points, provided that the entity submits the
relevant certificate/scorecard in accordance with the applicable codes of good practise. Note that,
in the case of unincorporated entities, a verified consolidated B-BBEE scorecard must be submitted
in the form of a certificate with the tender.

Tenderers are further referred to the content of the Preference Schedule for the full terms and
conditions applicable to the awarding of preference points.

The applicable code for this tender is the Amended Codes of Good Practise (Generic
Scorecard) unless in possession of a valid sector certificate.

The tenderer shall indicate in Section 4 of the Preference Schedule the Level of Contribution in
respect of the enterprise status or structure of the tendering entity (the supplier).

Add the follow new clause after F.2.23.2
Proposed Deviations and Qualifications

Where the tenderer cannot tender in all respects in accordance with the provisions contained in the
tender documents, all i from arly an rately listed in the schedule
titled Proposed Deviations and Qualifications by Tenderer in T2.2 Retumnable Schedules, or in
a tenderer's covering letter expressly referenced in this schedule.

The tenderer accept that the Employer will examine such deviations in terms of clause F.3.8.2 and
shall not be bound to accept any such deviations or qualifications.

It must be clearly stated by the tenderer whether the sum tendered in the Tender Offer includes for
all such deviations or qualifications listed or referred to in the schedule titled Proposed Deviations

and Qualifications by Tenderer or not.

16
T1.2

Part T1: Tendering procedures Tender Data
Reference No. 106Q/2017/18




F.3 The Employer’s undertakings

F.3.2 Issue Addenda
Delete the words ‘three days” from the first sentence and replace with:

“five working days where possible”

Add the following to F.3.2 at the end of the paragraph:

Notwithstanding any requests for confirmation of receipt of Addenda issued, the tenderer shalf be
deemed to have received such addenda if the employer can show proof of transmission thereof (or
a notice in respect thereof) via electronic mail, facsimile or registered post.

F34 Opening of tender submissions
Add the folfowing to F.3.4.2 at the end of the paragraph:

The location for opening of the tender offers is the Tender Submission Office at the address as
stated on the General Tender Information page.

F.3.8 Test for responsiveness

F.3.8.2 Delete par F.3.8.2 {c)

Replace the final senterice of F.3.8.2 with the following:

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by
correction or withdrawal of the material deviation.

Add the following after clause F.3.8.2

F.3.8.3 The Employer reserves the right to accept a tender offer which does not, in the Employer’s opinion,
materially and/or substantially deviate from the terms, conditions, and specifications of the tender
documents.

F.3.9 Arithmetical errors, omissions and discrepancies
Add the following after clause F.3.9.2

F.3.9.3 In the event of tendered rates or lump sums being declared by the Employer to be unacceptable to
it because they are not priced, sither excessively low or high, or not in proper balance with other
rates or lump sums, the Tenderer may be required to produce evidence and advance arguments in
support of the tendered rates or lump sums objected to. If, after submission of such evidence and
any further evidence requested, the Employer is still not satisfied with the tendered rates or lump
sums objected to, it may request the tenderer to amend these rates and lump sums along the lines
indicated by it.

The Tenderer will then have the option to alter and/or amend the rates and lump sums abjected to
and such other related amounts as are agreed on by the Employer, but this shall be done without
altering the tender offer in accordance with this clause.

Should the Tenderer fail to amend his tender in a manner acceptable to and within the time stated
by the Employer, the Employer may declare the tender as non-responsive.

F.3.10 Clarification of a tender offer
Delete the clause and replace with the following:

F3.10 The Employer may, after the closing date, request additional information or clarification from
tenderer, in writing on any matter affecting the evaluation of the tender offer or that could give rise
fo ambiguity in a contract arising from the tender offer.

F.3.11 Evaluation of tender offers

Add the following paragraph below the heading:

The preference point system applicable to this tender is either the 80/20 or 90/10 preference
point system and the lowest acceptable tender for each panel will be used to determine the
applicable preference point system.

F.3.11.3(3) Add the following after par F.3.11.3(3):

In addition, the following deemed B-BBEE Status Level of Contributor can be attained and such
tenderers must be awarded the appropriate number of points:
in respect of Exempted Micro Enterprises (EMEs):
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Black Ownership of EME Deemed B-BBEE Status Leve! of Contributor

less than 51% 4
at least 51% but less than 100% 2
100% 1

or, in respect of Qualifying Small Enterprises (QSEs):

Black Ownership of QSE Deemed B-BBEE Status Level of Contributor
at least 51% but less than 100% 2
100% 1

F.3.11.3(4) Delete the heading and replace with the following:
The 80/20 preference point system for acquisition of services, works or goods up to Rand value of

R50 million

F.3.11.3(4)Xa)Xi) Delste the first sentence of par F.3.11.3(4)(a)(l) and replace with the following:

{4) (a)(i) The following formula must be used to calculate the points for price in respect of tenders
(including price tender) with a rand value equal fo, or above R 30'000 and up to Rand value of
R50'000'000 (all applicable taxes included):

Delete the text under the formula and replace with the following:
Where
Ps = Points scored for price of tender or offer under consideration;

Pt = Price of tender or offer under consideration; and
Pmin = Price of lowest accepiable tender or offer.

F.3.11.3(4)(a) Amend the number of points for status level 3 as follows:

[B-BBEE status level of contributor umber of points

B 14

F.3.11.3(5) Delefe the heading and replace with the following:
The 80/10 preference point system for acquisition of services, works or goods with a Rand

vaiue above R50 million

F.3.11.3(8)Xa){i) Delete the first sentence of par F.3.11.3(5)(a){i} and replace with the following:

(5) (a)i) The following formula must be used o calculate the points for price in respect of tenders
(including price tender) with a rand value above R50°000'000 (ali applicable taxes included):

Delete the text under the formula and replace with the following:
Where
Ps = Points scored for price of tender or offer under consideration;

Pt = Price of fender or offer under consideration; and
Pmin = Price of lowest acceptable tender or offer.

F.3.11.3(5)a) Amend the number of points for status level 3 as follows:

B-BBEE status level of contributor Number of points
3 6
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Delete the text in the final row of the table and replace with the following:

F3.11.7
Pm is the offer of the most favourable offer.
Pis the offer of the tender offer under consideration.

F.3.11.7 Scoring Financial Offers
Add the following:

The financial offer will be scored using Formula 2 (Option 1).

F.3.11.8 Scoring Preferences
Add the following:

Points will be awarded to tenderers who are eligible for preferences in terms of the Preference
Schedule (where preferences are granted in respect of B-BBEE contribution) which is included in
T2.2 Returnable Schedules.

The terms and conditions of the Preference Schedule shall apply in all respects to the tender
evaluation process and any subsequent contract.

Add the following after F.3.11.9:

F.3.11.10 Risk Analysis
Notwithstanding compliance with regard to CIDB registration or any other requirements of the
tender, the employer will perform a risk analysis in respect of the following:

a) reasonableness of the financial offer

b) reasonableness of unit rates and prices
The conclusions drawn from this risk analysis will be used by the Employer in determining the
acceptability of the tender offer in terms of F.3.13 b),

F3.13 Acceptance of tender offer
Delete F.3.13 and replace with the following):

Accept the tender offer, if in the opinion of the employer, it does not present any material risk and
only if the tenderer:
Delete F.3.13 a) and replace with the following):

a) is not under restrictions, has any principals who are under restrictions, or is not currently a supplier
to whom notice has been served for abuse of the supply chain management system., preventing
participation in the employer’s procurement,

If an award cannot be made in terms of anything contained herein, the Employer reserves the right
to consider the next ranked tenderer(s).

F.3.16 Notice to unsuccessful tenderers
Replace the heading above with:

Notice to successful and unsuccessful tenderers

F.3.16.1 Delete the clause and replace with the following:

Before accapting the tender of the successful tenderer the Employer shall notify the successful
tenderer in writing of the decision of the Employer’s Bid Adjudication Committee to award the tender
to the successful tenderer. No rights shall accrue to the successful tenderer in terms of this notice.

F.3.16.2 Delete clause F.3.16.2 and replace with the following:

The Employer shall, at the same time as nolifying the successful tenderer of the Bid Adjudication
Committee’s decision to award the tender to the successful tenderer, also give written notice to the
other tenderers informing them that they have been unsuccessful.

F.3.17 Provide copies of the contract
Add the following after the first sentence:

The number of paper copies of the signed contract to be provided by the Employer is one.

F.3.19 Add the following after F.3.19

F.3.20 Negotiations with preferred tenderers
The Employer may negotiate the final terms of a contract with tenderers identified through a
competitive tendering process as preferred tenderers provided that such negotiation:

a) does not allow any preferred tenderer a second or unfair opportunity;
b) is not to the detriment of any other tenderer; and
¢) does notlead to a higher price than the tender as submitted,
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If negotiations fail to result in acceptable contract terms, the City Manager (or his delegated
authority) may terminate the negotiations and cancel! the tender, or invite the next ranked tenderer
for negotiations. The original preferred tenderer should be informed of the reasons for termination
of the negotiations. If the decision is to invite the next highest ranked tenderer for negotiations, the

failed earlier negotiations may not be reopened by the CCT.

Minutes of any such negotiations shall be kept for record purposes.
The provisions of this clause will be equally applicable to any invitation to negotiate with any other

tenderers.

In terms of the PPPFA Regulations, 2017, tenders must be cancelled in the event that negotiations
fail to achieve a market related price with any of the three highest scoring tenderers.
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Annex F
(normative)

Standard Conditions of Tender

F.1 General
F.1.1 Actions

F.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In
their dealings with each other, they shall discharge their duties and obligations as set outin F.2 and F.3, timeously
and with integrity, and behave equitably, honeslly and transparently, comply with all legal obligations and not
engage in anticompetitive practices.

F.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process shall
avoid conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict of
interest, indicating the nature of such conflict. Tenderers shall declare any potential conflict of interest in
their tender submissions. Employees, agents and advisors of the employer shall declare any confiict of interest
to whoever is responsible for overseeing the procurement process at the start of any deliberations relating to the
procurement process or as soon as they become aware of such conflict, and abstain from any decisions where
such confiict exists or recuse themselves from the procurement process, as appropriate.

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive jor improper acts in
some circumstances. A conflict of interest can create an appearance of impropriety that can undermine
confidence in the ability of that person to act properly in his or her position even if no improper acts result,

2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or family
interests in the tender or outcome of the procurement process and any personal bias, inclination, obligation,
allegiance or loyalty which would in any way affect any decisions taken.

F.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm intention and
the capacity to proceed with the contract.

F.1.2 Tender Documents

The documents issued by the employer for the purpose of a tender offer are listed in the tender data.

F.1.3 Interpretation

F.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in the
returnable documents are deemed to be part of these conditions of tender.

F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required for tender
evaluation purposes, shall not form part of any contract arising from the invitation to tender.

F.1.3.3 For the purposes of these conditions of tender, the following definitions apply:

a) conflict of interest means any situation in which:
i) someone in a position of trust has competing professional or personal interests which make it

difficuit to fulfil his or her duties impartially;

iiy an individual or organisation is in a position to exploit a2 professional or official capacity in some
way for their personal or corporate benefit; or

i) incompatibility or contradictory interests exist between an employee and the organisation which

employs that employee.
b} comparative offer means the price after the factors of a non-firm price and all unconditional
discounts it can be utilised to have been taken into consideration;
c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence
the action of the employer or his staff or agenis in the tender process;
d) fraudulent practice means the misrepresentation of the facts in order to influence the tender process

or the award of a contract arising from a tender offer to the detriment of the employer, including
collusive practices intended to establish prices at artificial levels;
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e) organization means a company, firm, enterprise, association or other legal entity, whether incorporated
or not, or a public body;

f) functionality means the totality of features and characteristics of a product or service that bear on its abifity
to satisfy stated or implied needs.

F.1.4 Communication and employer's agent

Each communication between the employer and a tenderer shall be o or from the employer’s agent only, and in a
form that can be readily read, copied and recorded. Communications shali be in the English language. The
employer shall not take any responsibility for non- receipt of communications from or by a tenderer. The
name and contact details of the employer's agent are stated in the tender data.

F.1.5 Cancellation and Re-Invitation of Tenders

F1.5.1 An organ of state may, prior to the award of the tender, cancel a tender if-

(a) due to changed circumstances, thers is no longer a need for the services, works or goods requested; or
{b) funds are no longer available to cover the total envisaged expenditure; or

() no acceptable tenders are received.

F1.5.2 The decision o cancel a tender must be published in the cidb website and in the govemment Tender
Bulletin for the media in which the original tender invilation was advertised.

F.1.6 Procurement procedures

F.1.6.1 General

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the tenderer
who in terms of F.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation
points, as relevant, based on the tender submissions that are received at the closing time for tenders.

F.1.6.2 Competitive negotiation procedure

F.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, tenderers
shall submit tender offers in response to the proposed contract in the first round of submissions. Notwithstanding
the requirements of F.3.4, the employer shall announce only the names of the tenderers who make a
submission. The requirements of F.3.8 relating to the material deviations or qualifications which affect the
competitive position of tenderers shall not apply.

F.1.8.2.2 All responsive tenderers, or not less than three responsive tenderers that are highest ranked in
terms of the evaluation method and evaluation criteria stated in the tender data, shall be invited in each round
to enter into competitive negotiations, based on the principle of equal treatment and keeping confidential the
proposed solutions and associated information. Notwithstanding the provisions of F.2.17, the employer may request
that tenders be clarified, specified and fine-tuned in order to improve a tenderers competitive position provided
that such clarification, specification, fine-tuning or additional information does not alter any fundamental aspects
of the offers or impose substantial new requirements which restrict or distort competition or have a discriminatory

effect.

F.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer to make a
frash tender offer, based on the same evaluation criteria, with or without adjusted weightings. Tenderers shall be
advised when they are to submit their best and final offer,

F.1.6.2.4 The contract shall be awarded in accordance with the provisions of F.3.11 and
F.3.13 after tenderers have been requested 1o submit their best and final offer.

F.1.6.3 Proposal procedure using the two stage-system

F.1.6.3.1 Option 1

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which a
contract may be negotiated. The employer shall evaluale each responsive submission in terms of the method of
evaluation stated in the tender data, and in the second stage negotiate a contract with the tenderer scoring the
highest number of evaluation points and award the contract in terms of these conditions of tender.

22
Tender ! T1.2
Part T1: Tendering procedures Tender Data
Reference No. 106Q/2017/18




F.1.6.3.2 Option 2

F.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall invite all
responsive lenderers to submit tender offers in the second stage, following the issuing of procurement documents.

F.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the method of
evaluation stated in the tender data, and award the contract in terms of these conditions of tender.

F.2 Tenderer’s obligations

F.2.1  Eligibility

F.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer,
or any of his principals, is not under any restriction to do business with employer.

F.2,1.2 Notify the employer of any proposed material change in the capabilities or formation of the tendering entity
(or both) or any other criteria which formed part of the qualifying requirements used by the employer as the
basis in a prior process to invite the tenderer to submit a tender offer and obtain the employer’s written approval

to do so prior {0 the closing time for tenders.

F.22 Cost of tendering

F2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer
for any costs incurred in the preparation and submission of a tender offer, including the costs of any testing
necessary to demonstrate that aspects of the offer complies with requirements.

F2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost incurred
by the employer for printing the documents. Employers must attempt to make available the tender documents on
its website so as not to incur any costs pertaining to the printing of the tender documents.

F.2.3 Check documents

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or
omission.

F.24 Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued
by the employer only for the purpose of preparing and submitting a tender offer in response to the invitation.

F.2.5 Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications,
conditions of contract and other publications, which are not attached but which are incorporated into the tender

documents by reference.

F.2.6 Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary
apply for an extension to the closing time stated in the tender data, in order to take the addenda into account.

F.2.7 Clarification meeting

Atlend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of the
proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the tender data.

F.2.8 Seek clarification

Request clarification of the tender documents, if necessary, by notifying the employer at least five working days
before the closing time stated in the tender data.
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F.2.9 Insurance

Be awara that the extent of insurance to be provided by the employer (if any) might not be for the full cover required
in terms of the conditions of contract identified in the contract data. The tenderer is advised to seek qualified

advice regarding insurance.

F.2.10 Pricing the tender offer

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value
Added Tax (VAT), and other levies payable by the suecessful tenderer, such duties, taxes and levies being those
applicable 14 days befors the closing time stated in the tender data.

F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices.

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment
except as provided for in the conditions of contract identified in the contract data,

F.2.10.4 State the rates and prices in Rand unless instructed otherwise In the tender data. The conditions of
contract identifiad in the contract data may provide for part payment in other currencies.

F.2.11 Alterations to documents

Do not make any alterations or additions fo the tender documents, except to comply with Instructions issued
by the employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall initial

all such aiterations.

F.2.12 Alternative tender offers

F.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer, strictly
in accordance with all the requirements of the tender documents, is also submitted as well as a schedule that
compares the requirements of the tender documents with the alternative requirements that are proposed.

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender data or
criteria otherwise acceptable to the employer.

F.2.12.3 An alternative tender offer may only be considered in the event that the main tender offer is the winning
tender.

F.2.13 Submitting a tender offer

F.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to
provide the whole of the works, services or supply identified in the contract data and described In the scope of

works, unless stated otherwise in the tender data,

F.2.13.2Return all returnable documents to the employer after completing them in thelr entirety, either
electronically (if they were issued In electronic format) or by writing legibly in non-erasable ink.

F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of copies
stated in the tender data, with an English translation of any documentation in a language other than English, and
the parls communicated electronically in the same format as they were issued by the employer.

F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data, The
employer will hold all authorized signataries liable on behalf of the tenderer. Signatories for tenderers proposing
to contract as joint ventures shall state which of the signatories is the lead pariner whom the employer shall
hold liable for the purpose of the tender offer.

F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages as
"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and identification
details stated in the tender data, as well as the tenderer's name and contact address.

F.2.13.6 Where a two-envelope system Is fequired in terms of the tender data, place and seal the returable
documents listed in the tender data in an envelope marked —financial proposaill and place the remaining retumable
documents in an envelope marked —technical proposalll. Each envelope shall state on the outside the employer's
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address and identification details stated in the tender data, as well as the tenderer's name and contact address.

F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the outside
only the employer's address and identification details as stated §n the tender data.

F.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature opening
of the tender offer if the outer package is not sealed and marked as stated.

F.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless
stated otherwise in the tender data.

F.2.14 Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and in the form
required, may be regarded by the employer as non-responsive.

F.2.15 Closing time

F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not later
than the closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof of

delivery.

F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of these conditions of tender apply equally to the extended deadline.

F.2.16 Tender offer validity

F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated
in the tender data after the closing time stated in the tender data.

F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an
agreed additional period with or without any conditions attached to such extension.

F.2,16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn or
substituted by giving the employer's agent writlen notice before the closing time for tenders that a tender Is to be

withdrawn or substituted.

F.2.16.4 Where a tender submission is to be substituted, submit a substitule tender in accordance with
therequirements of F.2.13 with the packages clearly marked as “SUBSTITUTE".

F.2.17 Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer during the evaluation
of tender offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors
by the adjustment of certain rates or item prices (or both). No change in the competitive position of tenderers or
substance of the tender offer is sought, offered, or permitted,

Note:  Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer
Jollowing a competitive selection process, should the Employer elect to do so.

F.2.18 Provide other material

F.2,18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the
tenderer's commercial position (including notarized joint venture agreements), preferencing arrangements, or
samples of materials, considered necessary by the employer for the purpose of a full and fair risk assessment.
Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, by the time
for submission stated in the employer's request, the employer may regard the tender offer as non-responsive.

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.
F.2.19 Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided for in the
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tender data.
F.2.20 Submit securities, bonds and policies

If requested, submit for the employers acceptance before formation of the contract, all securities, bonds,
guaraniees, policies and certificates of insurance required in terms of the conditions of contract identified in the

contract data.
F.2.21 Check final draft

Check the final draft of the contract provided by the employer within the time available for the employer to issue the
contract.

F.2.22 Return of other tender documents

If so instructed by the employer, retum all retained tender documents within 28 days after the expiry of the validity
period stated in the tender data.

F.2.23 Certificates
include in the tender submission or provide the employer with any certificates as stated in the tender data.
F.3 The employer’s undertakings

F.3.1 Respond to requests from the tenderer

F.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up to five
working days before the tender closing time stated in the Tender Data and notify all tenderers who drew procurement

documents.

F.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering entity
(or both) or any other criteria which formed part of the qualifying requirements used to prequalify a tenderer to
submit a tender offer in terms of a previous procurement process and deny any such request if as a consequence:

a) an individuat firm, or a joint venture as a whole, or any individual member of the joint venture fails to meet

any of the collective or individual qualifying requirements;
b) the new partners 1o a joint venture were not prequalified in the first instance, either as individual firms or as

another joint venture; or
c) in the opinion of the Employer, acceptance of the material change would compromise the outcome of the

prequalification process.

F.3.2 Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the
period from the date that tender documents are available until three days before the tender closing time stated in
the Tender Data, If, as a result a tenderer applies for an extension 1o the closing time stated in the Tender Data,
the Employer may grant such extension and, shall then notify all tenderers who drew documents.

F.3.3 Return late tender offers

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is necessary
to open a tender submission to obtain a forwarding address), to the tenderer concerned.

F.3.4 Opening of tender submissions

F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of
tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender submissions for
which acceptable reasons for withdrawal have been submitted will not be opened.

F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated
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in the tender data, the name of each tenderer whose tender offer is opened and, where applicable, the total of
his prices, number of points claimed for its BBBEE status level and time for completion for the main tender offer

only.

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request.

F.3.5 Two-envelope system

F.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the technical
proposal of valid tenders in the presence of tenderers’ agents who choose to attend at the time and place stated
in the tender data and announce the name of each tenderer whose technical proposal is opened.

F.3.5.2 Evaluate functionality of the technical proposals offered by tenderers, then advise tenderers who remain
in contention for the award of the contract of the time and place when the financial proposals will be opened.
Open only the financial proposals of tenderers, who score in the functionality evaluation more than the minimum
number of points for functionality stated in the tender data, and announce the score obtained for the technical
proposals and the fotal price and any points claimed on BBBEE status level. Return unopened financial
proposals to tenderers whose iechnical proposals failed to achieve the minimum number of points for functionality.

F.3.6 Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes, information
relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations for
the award of a contract, until after the award of the contract to the successful tenderer.

F.3.7 Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and
instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent

practices.
F.3.8 Test for responsiveness

F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly received:

a) complies with the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and
c) Is responsive to the other requirements of the tender documents.

F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender
documents without material deviation or qualification. A material deviation or qualification is one which, in the

Employer’s opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the
Scope of Work,

b) significantly change the Employer's or the tenderer's risks and responsibilities under the contract, or

¢) affect the competitive position of other tenderers presenting responsive tenders, if it were to be rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or
withdrawal of the non-conforming deviation or reservation.

F.3.9  Arithmetical errors, omissions and discrepancies

F.3.9.1 Check the highest ranked tender or tenderer with the highest number of tender evaluation points after the
evaluation of tender offers in accordance with F.3.11 for:

a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bills of quantities; or
c) arithmetic errors in:
i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or
schedules of prices; or
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i) the summation of the prices.
F3.9.2 The employer must correct the arithmelical errors in the following manner:

a) Where there is a discrepancy between the amounts in words and amounts in figures, the amount in

words shall govern,

b)  If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from the
product of the unit rate and the quantity, the line item total shall govem and the rate shall be
corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the
line item total as quoted shall govern, and the unit rate shall be corrected.

¢) Where there is an error in the total of the prices either as a result of other corrections required by this
checking process or in the tenderer's addition of prices, the total of the prices shall govern and the tenderer
will be asked fo revise selected item prices (and their rates if bills of quantities apply) to achieve the

tendered total of the prices.

Consider the rejection of a tender offer if the tenderer does not correct or accept the correction of the arithmetical
error in the manner described above.

F.3.10 Clarification of a tender offer

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from
the tender offer.

F.3.11 Evaluation of tender offers
F.3.11.1 General

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a comparative
offer and evaluate them using the tender evaluation methods and assoclated evaluation criteria and weightings

that are specified in the tender data.
F.3.11.2 Method 1: Price and Preference
In the case of a price and preference:

1) Score tender evaluation points for price
2) Score points for BBBEE contribution
3) Add the points scored for price and BBBEE.

F.3.11.3 Method 2: Functionality, Price and Preference

In the case of a functionality, price and preference:

1) Score functionality, rejecting all tender offers that fail to achieve the minimum number of points for
functionality as stated in the Tender Data.
2) No tender must be regarded as an acceptable tender if it fails to achieve the minimum qualifying score for

functionality as indicated in the tender invitation,
3) Tenders that have achieved the minimum qualification score for functionality must be evaluated further in

terms of the preference points system prescribed in paragraphs 4 and 4 and 5 below,
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The 80/20 preference point system for acquisition of services, works or goods up to Rand value of R50 million
4) (a)(i) The following formula must be used to calculate the points for price in respect of tenders (including price
tender) with a rand value equal to, or above R 30 000 and up to Rand value of R 1 000 000 {all applicable taxes
included):

Pt — Pmin

Pmin

Ps = 80(1 -

Where
Ps = Points scored for comparative price of tender or offer under consideration;

Pt = Comparative price of tender or offer under consideration; and

Pmin = Comparative price of lowest acceplable tender or offer.

(4) (a)(ii) An employer of state may apply the formula in paragraph (i) for price tenders with a value less than R30
000, if and when appropriate:

(4) (b) Subject to subparagraph{4)(c), points must be awarded to a tender for attalning the B-BBEE status level of
contributor in accordance with the table below:

BBEE status level of contributor umber of points
1 0
2 18
3 16
4 12
5 8
5 6
7 <4
2
INon-compliant contributor 0

(4) (c) A maximum of 20 points may be allocated in accordance with subparagraph (4)(b)

(4) (d) The points scored by tender in respect of B-BBEE contribution contemplated in contemplated in
subparagraph (4) (b) must be added to the points scored for price as calculated in accordance with subparagraph

(4Xa).
(4) (e) Subject to paragraph 4.3.8 the contract must be awarded to the tender who scores the highest total
number of points.

The 90/ 10 preference polnts system for acquisition of services, works or goods with a Rand value above
R 50 million

(5)(a) The following formula must be used to calculate the points for price in respect of tenders with a
Rand value above R50 000 000 (all applicable taxes included):

9010
B =‘l{l- Pr- P-mm)
P min

Where
Ps = Points scared for comparative price of tender or offer under consideration;

Pt = Comparative price of tender or offer under consideration; and
Pmin = Comparative price of lowest acceptable tender or offer.
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(5)(b) Subject to subparagraph(5)c), points must be awarded to a tender for attaining the B- BBEE status leve! of
contributor in accordance with the table below:

BBEE status level of contributor umber of points
10

PINTHTO B DR =
= NTWMET O O

INon-compliant contributor 0

(5)(c) A maximum of 10 points may be allocated in accordance with subparagraph (5)b).

(5Xd) The points scored by tender in respect of B-BBEE contribution contemplated in contemplated in
subparagraph (5) (b) must be added to the points scored for price as calculated in accordance with subparagraph )

(6Xa)-

(5Xe) Subject to paragraph 4.3.8 the contract must be awarded to the tender who scores the highest total number
of points,

F.3.11.6 Decimal places

Score price, preference and functionality, as relevant, to two decimal places.
F.3.11.7 Scoring Price

Score price of remaining responsive tender offers using the following formula:
NFO =W, xA

where:  NFQ is the number of tender evaluation points awarded for price.
W1 is the maximum possible number of tender evaluation points awarded for price as stated in

the Tender Data.
A is a number calculated using the formula and option described in Table F.1 as stated in
the Tender Data.
Table F.1: Formulae for calculating the value of A
Formula  [Comparison aimed at achieving Option 1% [Option 2
1 Highest price or discount A = (1 +( P-Pm)) r\ =P/Pm
Pm
7 Lowest price  or  percentage A =(1-(P-Pm)) r« =Pm/P
commission / fee Pm
Pm is the comparative offer of the most favourable comparative offer.
Pis the comparative offer of the tender offer under consideration.

F.3.11.8 Scoring preferences

Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions of the tender data
and reject all claims for preferences where tenderers are not eligible for such preferences.
Calculate the total number of tender evaluation points for preferences claimed in accordance with the provisions

of the tender data.
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F.3.11.9  Scoring functionality
Score each of the criteria and sub criteria for quality in accordance with the provisions of the Tender Data.

Calculate the total number of tender evaluation points for quality using the following formula:
NQ = WZ X So / Ms

where: So is the score for qualily allocated fo the submission under consideration; Ms is the maximum

possible score for qualily in respect of a submission; and
W, is the maximum possible number of tender evaluation points awarded for the quality as stated in

the tender data
F.3.12 Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer’s information the policies and / or
certificates of insurance which the conditions of contract identified in the contract data, require the employer to

provide.
F.3.13 Acceptance of tender offer

Accept the tender offer, if in the opinion of the employer, it does not present any risk and only if the tenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing participating in the
employer’s procurement,

b) can, as necessary and In relation to the proposed contract, demonstrate that he or she possesses the
professional and technical qualifications, professional and technical competence, financial resources,
equipment and other physical facilities, managerial capabiiity, reliability, experience and reputation,
experlise and the personnel, to perform the contract,

c) has the legal capacity to enter into the contract,

d) is not insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the Companies Act,
2008, bankrupt or being wound up, has his affairs administered by a court or a judicial officer, has
suspended his business activities, or is subject to legal proceedings in respect of any of the foregoing,

e) complies with the legal requirements, if any, stated in the tender data, and

) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.

F.3.14 Prepare contract documents

F.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by the employer
as part of the tender documents to take account of:

a)  addenda issued during the tender period,
b) inclusion of some of the retumnable documents, and
c) other revisions agreed between the employer and the successful tenderer.

F.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptancs, if any.
F.3.15 Complete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both
parties to complete formalities for appointing the selected adjudicator at the same fime as the main contract is

signed.
F.3.16 Notice to unsuccessful tenderers

F.3.16.1 Notify the successful tenderer of the employer's acceptance of his tender offer by completing and
returning one copy of the form of offer and acceptance before the expiry of the validity period stated in the tender
data, or agreed additional period.
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F.3.16.2 After the successful tenderer has been notified of the employer's acceptance of the tender, notify other
tenderers that their tender offers have not been accepted.

F.3.17 Provide copies of the contracts

Provide to the successful tenderer the number of coples stated in the Tender Data of the signed copy of the
contract as soon as possible after completion and signing of the form of offer and acceptance.

F.3.18 Provide written reasons for actions taken

Provide upon request written reasons to tenderers for any action that is taken in applying these conditions of
tender, but withhold information which is not in the public interest to be divulged, which is considered to prejudice
the legitimate commercial interests of tenderers or might prejudice fair competition between tenderers.

F3.19 Transparency in the procurement process

F3.19.1 The cidb prescripts require that tenders must be advertised and be registered on the cidb i.Tender
system.

F3.19.2 The employer must adopt a transparency model that incorporates the disclosure and accountability as
transparency requirements in the procurement process.

F3.19.3 The transparency model must identify the criteria for selection of projects, project information template and
the threshold value of the projects to be disclosed in the public domain at various intervals of delivery of infrastructure

projects.

F3.19.4 The client must publish the information on a quarterly basis which contains the following information:

. Procurement planning process
- Procurement methad and evaluation process
u Contract type

. Contract status

b Number of firms tendering

. Cost estimate

L Contract title

. Contract firm(s)

u Contract price

” Contract scope of work

ol Contract start date and duration
= Contract evaluation reports

F3.19.5 The employer must establish a Consultative Forum which will conduct a random audit in the
implementation of the transparency requirements in the procurement process.

F3.19.6 Consultative Forum must be an independent structure from the bid committees.
F3.19.7 The information must be published on the employer's website.

F 3.19.8 Records of such disclosed information must be retained for audit purposes.
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Annex G
(normative)

Alpha-numerics associated with the Contractor Grading Designations

Table G1: Contractor grading designations and associated parameters

Contractor Grading -Daslgnatlun Tender Value Range Maximum value of contract that a

designation contractor is considered capable of
performing (R)

1 (class of construction works) 1 200 000

2 (class of construction works) 2 650 000

3 (class of construction works) 3 2 000 000

4 (class of construction works) 4 4 000 000

5 (class of construction works) 5 6 500 000

6 (class of construction works) 6 13 000 000

7 (class of construction works) 7 40 000 000

8 (class of construction works) 8 130 000 000

9 (class of construction works) 9 No Limit

Table G2:  Classes of construction work (see next page)
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Table G2: Classes of construction work

Dascrip Designation | Definition Work types | Examples
Civit CE Construclion works thal are primarily | Water, ge, roads, raliways, harb Structures such as a cooling tower, bridge, culver,
engineering concemed with materials such asstee!, | and transport, urban devel I and dam, grand stand, road, raltway,
works concrete, earth and rock and their application | municipal servicas resenvoir, runway, swimming pool, silo or tunnel
in the davelopment, extension, Installation, The results of operations such as drodging,
maintenance, removal, renovation, alteration, sarthworks and geotechnical processes.
or dismantfing of bulding and enginesring Township services, water treatment and supply,
infrastruciure sewerage works, sanitation, soll conservation works,
Irrigation works, storm-
waler and drainage works, coastal works,
— 8, s and pipelines.
Elactrical EP Construction works that are primarily | Electrical power g tion, transmission, Power generation Street and
enginvering concemed with development, extension, | control and distribution equipment and area fighting
works Installation, removal, renovation, alteration or systems. Substations and protection systems
(infrastructure) dismantling of engineering infrastructure: Township Reticulations Transmission Lines
a) relating to the Supervisory control and data acquisition
generation, transmission systems
and distribution of alectricily: ——
Electrical EB Construction works that ara primariy | Al elecirical equipment forming an integral | Electrical instaliations in bulldings Electrical
engineering concerned with the Instafiation, extension, | and permanent pant of buiklings and/or | reticulations within a plot of fand (erf) or buiiding
works modification or repair of cloctrical instolistions | structires, including any wiring, cable | site
{buildings) In or on any premises used for the jointing and laying and electrical overhead Standby plant and uninterrupted power supply
transmission of elactricity from a point of | line construction Verification and certification of electrical installations on
¢controt to a point of consumption, including premises
any article forming part of such an installation
Generat GB Construction works that: Buildings and ancillary works other than Buildings for domestic, industrial, institutional or
building works a) are primarily those categorised as being: commercial occupancies
concerned with the a) civil engineering works; | Car ports
development, extension, b) electrical engineering Fences other than classified as SS Stores
Installation,? works; Wals
renewal, renovation, alteration, or ¢€) mechanical engineering
dismantling of a permanent shelter for iig works; or
occupants or contents; or d) speclalist works
b) cannot be categorised in terms of
the
definitions provided for civil enginaaring
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Description Designation | Definlition Work types Examples

Machanical ME Construction works that are primarily | Machine sy including those relsting to | Alr-conditioning and mechanical ventilation Boller
sngineering concemad with the development, emnsiom the environmant of butiding interiors, instaliations and steam distribution
works instalfation, removal, afteration, renewal of a) gas transmission and distritution Ceniral heating
Inearing infra for gas sysiems Centralised hot water genaration Cranes
transmission a nd distdbution, solid waste b) pipelines and hoists
disposal, heating, ventilation and cooling, c) solid waste disposal Dust and sawd| draction Comp d
chamical works, metallurgical  works, d) materials handling, lifting aif, gas and vacuum installations
manufacturing, food  processing  and, machinery, heating, ventilation and Conveyor and materials handling
materials handiing cooling, pumps, Inataltations
©) continuous procass systems Continuous p systems involving chemical
) chemical works, metallurgical works, | works, metaliurgical works, ofl and
manufacturing, food processing gas walls, acid plants, metaiurgica!
such as that in concentrator machinery, equipment and apparatus, and works

machinery and apparatus, ol and necessary for the beneficiation of metale, minerals,
gas weils, smelters, cyanide plants, | rocks, petrofeum and organic substances and other
acid plants, metallurgical machinery, | chemical

equipment and apparatus, and Kitchen equlpment Laundry

works nacessary for the equipment

beneliciation of metals, minerats, Lift installations and escalators

rocks, petroleum and organic Refrigaration and cold rooms Waste

subsiances or other chemical handiing sy (inctuding comg )
processes.

Speclalist SB The extension, instaltation, fapalr, maintenance or renewal, o removal, of asphalt

works sC The davelopment, exiension, instaliation, removal, and dismantling, as relevant, associatod with
building excavations, shaft sinking and latera! earth support
sp The developmant, extension, installation, repair, renewal, removal, or altaration of corrosion
MWJMM
SE Demolition of bu and e Infragtructure and blastin
SF The davelopment, extension, lns!auaﬁon renowal, removal, renovation, alteration or dismanting of
A subset of construction warks identified and fire pravention and protection infrastructure {drencher and sprnkier systems and fire Installation)

definoed by the Board thal specialist - =
5G capabilties for its execution Tho dave!opm:nt. e)d:nn;ion. hfs:nn;ﬁon. renawal, removal, renovation, altaration or dismantiing of
SH The development, exiension, installation, maintenance, renowal. removaf. alteration or
disman! as relevant, of la ation and horticuftural wol
L The development, extension, lnsmllaﬁon. repsir, maintenance, mnewal. removal,
rencvation, alteration or, dismantling of lifis, escalators, traveliators and hoisting machinery

sJ The development, installation, removal, or dismantiing, as ralevant, of plles and other

specialized foundations for buiidings and structures
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Description Designation | Definition Work lypas | Examples
SK The installation, renewal, removal, alteration or dismantling, as relevant, road mariings and

| signage
SL *| Tha development, extension, installation, renewal. | , al or dismantling of
structural steshwork and scaffoiding
[SM___ | A subset of construction works identified and Yimber bulldings and structures _
SN dofined by the Board that involves snedaﬂﬁ | The extension, instalistion, repair, maintenance, renewal, removal, renovation or alteration, as
capabilities for its execution relevant, of the waterpmofing of bassments, roofs and walls using spacialist systems,
-] The development, exension, instaliation, l, removal, alteratl ordlsmanulng or
demolition of water installations and soll and waste water drai 5 bulldi
[wet sarvices, plumbing)
sQ The development, extension, instaliation, repair, removal, alteration, dismantiing or
demolition of concreta or steel foncn
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CITY OF CAPE TOWN
DIRECTORATE: TDA -~ HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF
GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

T2.1 List of Returnable Documents

The tenderer must complete the following Returnable Documents in non-erasable black ink:

1. Returnable Schedules that will be incorporated into the Contract

1: 40
2: 41-42
3 CERTIFICATE OF AUTHORITY FOR JOINT VENTURES .........ooovsicticoeesconressresss oo s s eeseeses 43
4: DECLARATION OF TENDERER'S PAST SUPPLY CHAIN MANAGEMENT PRACTICES (MBD8) 44
5: DECLARATION OF INTEREST — STATE EMPLOYEES (MBD 4) ... eeccevrr e 45-46
6. AUTHORISATION FOR THE DEDUCTION OF OUTSTANDING AMOUNTS OWED TO CCT........ 47
7 DECLARATION IN RESPECT OF COMPLIANCE WITH LABOUR LEGISLATION ....................... 48
8 CONFIRMATION OF CCT SUPPLIER DATABASE REGISTRATION.......ovooooooooooeeoevooeoeoeoeooo, 49
9 SCHEDULE OF HOUSE BUILDING EXPERIENCE OF TENDERER ....vooveooeoeeeeoeeoeeeoeoeooooen 50
10:  SCHEDULE OF EQUIPMENT INSTALLATIONS AND SERVICE HISTORY ooeeeeeeeooeoooo 51
11:  CONFIRMATION OF CONTRACTOR REGISTRATION / ACCREDITATION 52
12:  EXPERIENCE OF KEY PERSONEL oo oo 53-55
13: 56 - 57
14:  DETAILS OF TENDERER'S WORKSHOP FACILITIES ......oomiivooeeeeroeseoeoeo oo 58
15:  PRELIMINARY PROGRAMME (FOR INFORMATION PURPOSES ONLY) «.ooooooveosooeoooooooon 59
16:  PROPOSED WORK PLAN ....oo.vuucuerieciramseiniesimsisssisiansssresesessssseseessassssessesesssseems e teeressosseese e eeoeeess 60
17:  SCHEDULE OF ESTIMATED DELIVERY QF HOUSES PER MONTH .......ovovoveeoooooeooo 61-62
18:  SCHEDULE OF SUBCONTRACTORS........cvimeueeemiscsseereeeseseeseeseesesssssssmeeeeessetst oo seeeseeseeeseeses 63
19: HEALTH AND SAFETY PLAN .....oooutimmimminrineiiieiiesirsosieeeeeosiaee s sressesoseesresstees e st eeemeeee s een 64
20: PROPOSED DEVIATIONS AND QUALIFICATIONS BY TENDERER ....vvveeeeeooeeoeoeoeooso 65
21 Hm 66-70
22:  DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED
SECTORS Y B 7o T Oy 1 2 T TE  P N FTT by Y s B Trrrigy S s S 71-78
23: PRICE BASIS FOR IMPORTED PLANT AND MATERIALS oo 79
24:  RECORD OF ADDENDA TO TENDER DOCUMENTS .....ocovmioeeieereete st eeeeeeee e 80
25 PREFERENCE SCHEDULE (where preferences are granted in respect of B-BBEE contribution) 81~
84 - 59
26: SCHEDULE OF PRE-QUALIFICATION CRITERIA FOR SUB-CONTRACTORS 85
27:  INFORMATION TO BE PROVIDED WITH THE TENDER 86

2.  Other documents required for tender evaluation purposes
» Joint Venture Agreement (if applicable) - append to Schedule 3.
» Health and Safety Pian - append to Schedule 19.
o Functionality Criteria - append to Schedule 21.

3. C1.1  The offer portion of the C1.1 Form of Offer and Acceptance
4. C1.2 Contract Data (Part 2)

5. C2.2 Bills of Quantities
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CITY OF CAPE TOWN
DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

T2.2 Returnable Schedules
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CITY OF CAPE TOWN
DIRECTORATE: TDA - HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 1 : COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in |
respect of each partner must be compleled j

Section 1:  Name of enterprise: VEEEEEEEEEEEIIE——

Local office addres - o

Contact Person:m ............................ e
— - .
pe— N

Section 2: VAT registration number, if any: . ﬁ ........... Sy e
Section 2a: National Treasury Central Supplier Database registration number : _ .....

Section 2b: SARS Tax Compliance Status PIN : . . — .........................
Section 3: cidb registration number, If any: .. _ .................... STl

Section 4:  Particulars of sole proprietors and partners in partnerships

* Complete only if sole proprietor or partnership and attach separale page if more than 3 partners

Section 5: Particulars of companies and close co tions

Company registration number . . . A e T e A XSOk i AR
Close corporation number . ... .... %

Tax reference number . . . . , .

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:

i} authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that my
! our tax matters are in order;

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other
person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the
Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities
Act of 2004 or Database of Restricted Suppliers;

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise,
control over the enterprise appears, has within the last five years been convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender
offers and have no other relationship with any of the tenderers or those responsible for compiling the scope of
work that could cause or be interpreted as a conflict of interest; and

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of
my belief both true and correct.

SIGNED ON BEHALF OF TENDERER: . ... ... %
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CITY OF CAPE TOWN
DIRECTORATE: TDA —- HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 2 : CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting this tender for Contract No. 106Q/2017/18: APPOINTMENT OF PANELS OF HOME
BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT SUBSIDISED HOUSING

DEVELOPMENTS

in response to the invitation for the tender made by the City of Cape Town, do hereby make the following statements that
I cerlify to be true and complete in every respect:

(Name of Tenderer)

- I'have read and | understand the contents of this Certificate;

2. lunderstand that this tender wiil be disqualified if this Certificate is found not to be true and complete in every
respect;

3. Iam authorized by the tenderer to sign this Certificate, and to submit this tender on behalf of the tenderer;

4. Each person whose signature appears on this tender has been authorized by the tenderer to determine the
terms of, and to sign, the tender, on behalf of the tenderer;

5. For the purpeses of this Certificate and this tender, | understand that the word “competitor” shall include any
individual or organization, other than the tenderer whether or not affiliated with the tenderer, who:

{(a) has been requested to submit a tender in response {o this invitation to tender:

{b) could potentially submit a tender in response to this invitation to tender, based on their qualifications,
abilities or experience; and

(c) provides the same goods and services as the tenderer and/or is in the same line of business as the
tenderer;

6. The tenderer has arrived al this tender independently from, and without consultation, communication,
agreement or arrangement with any competitor. However, communication between pariners in a joint
venture or consortium’ will not be construed as collusive tendering;

7. In particular, without limiting the generality of paragraph 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

{a) prices;

{b) geographical area where product or service will be rendered (market allocation);

(c) methods, factors or formulas used 1o calculate prices;

{d) the intention or decision to submit or not to submit a tender;

(e) the submission of a tender which does not meet the specifications and conditions of the tender: or
{f) tendering with the intention not to win the tender:

iJoint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skil and knowledge in
an activity for the execution of a contract.
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8. in addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the products
or services to which this invitation to tender relates;

9. The terms of this tender have not been, and will not be, disclosed by the tenderer, directly or indirectly, to
any competitor, prior to the date and time of the official tender opening or of the awarding of the contract;

10. | am aware that , in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to tenders and contracts, tenders that are suspicious will be reported to the Competition
Commission for investigation and possible imposition of administrative penalties in terms of section 59 of the
Competition Act No. 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the public sector for a period
not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No. 12 of

2004 or any other applicable legislation.

Position
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CITY OF CAPE TOWN -
DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 3 : CERTIFICATE OF AUTHORITY FOR JOINT VENTURES M A

This retumable schedule is to be completed by joint ventures.

We, the undersigned, are submitting this tender offer in joint venture and hereby authorize
MM i e 2 e S i e e et e e e W

...................................................................................................................................

.......................................................................................................................................................... , acting in the capacity
of lead partner, to sign all documents in connection with the tender offer and any contract resulting from it on our behalf.

NAME OF FIRM ADDRESS DULY AUTORISED
SIGNATORY

Lead partner

Signature.............cove.ee...
Name.............o.vvvvennen,
Designation................

Signature......................

Designation...................

Signature....................

Designation.................

Signature.......................
Name......ccco.oocviern..n,
Designation....................

Note :

A copy of the Joint Venture Agreement, showing clearly the percentage contribution of each partner to the joint
venture, shall be appended to this schedule.
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CITY OF CAPE TOWN
DIRECTORATE: TDA ~ HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 4: DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES
Where the entity tendering is a Joint venture, each party to the joint venture must sign a declaration in
terms of the Municipal Finance Management Act, 56 of 2003, and attach it to this schedule.

1 The tender offer of any tenderer may be rejected if that tenderer or any of its directors/members have:
a) abused the municipality's / municipal entity's supply chain management system or committed any
improper conduct in relation to such system;
b} been convicted for fraud or corruption during the past five years;
¢) willfully neglected, reneged on or failed to comply with any government, municipal or other public sector
contract during the past five years; or
d) been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and Combating
of Corrupt Activities Act (No 12 of 2004).
2 In order to give effect to the above, the following questionnaire must be completed and submitted with

the bid.
item | Question Yes No
2.1 Is the Tenderer or any of its directors listed on the National Treasury’s Database of Restricted Yes No
Suppliers as a company or perscn prohibited from deing business with the public sector? O yat

(Companies or persons who are listed on this Database were informed in writing of this restriction
by the Accounting Officer/Authority of the institution that imposed the restriction after the audi

alteram partem rule was applied).
The Database of Restricted Suppliers now resides on the National Treasury's website
www.treasury.gov.za and can be accessed by clicking on its link at the bottom of the home page.

2.1.1 | If so, furnish particulars:

2.2 Is the Tenderer or any of its directors listed on the Register for Tender Defaulters in terms of section Yes No
29 of the Prevention and Combating of Corrup! Activities Act, 12 of 20042 O
The Register for Tender Defaulters can be accessed on the Nationat Treasury's website

{www.tfeasug.gov.za! by clicking on its link at the bottom of the home page.

2.2.1 | if so, furnish particulars:

2.3 Was the Tenderer or any of ils directors convicted by a court of law (including a court of law Yes No
outside the Republic of South Africa) for fraud or corruption during the past five years? O X

2.3.1 | M so, furnish particulars;

24 Does the Tenderer or any of its directors owe any municipal rates and taxes or municipal charges Yes No
to the municipality / municipal entity, or to any other municipality / municipal entity, that is in (] Jr4l
arrears for more than three months?

24.1 | If so, furnish particulars:

25 Was any contract between the Tenderer and the municipality / municipal entity or any other organ Yes No
of state lerminated during the past five years on account of failure to perform an or comply with the 0 2]
contract?

2.5.1 | If so, furnish particulars:

I, __ , the undersigned,

{full name in block letters)
certify that the information furnished on this declaration form is true and correct, and accept that, in addition to
ction may be taken against me should this declaration prove to be false.

m--:gq;-‘l'wrull-l‘

b:ale

Position ' Name of Tenderer/Contracto} >

Where the entity tendering is a joint venture, each panty to the Jjoint venture must sign a declaration In terms of
the Municipal Finance Management Act, 56 of 2003, and attach it to this schedule.
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CITY OF CAPE TOWN
DIRECTORATE: TDA - HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 5: DECLARATION OF INTEREST - STATE EMPLOYEES (MBD 4)
i, No bid will be accepted from persons in the service of the state’.

2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may make an
offer or offers in terms of this invitation to bid. In view of possible allegations of favouritism, should the resulting
bid, or part thereof, be awarded to persons connected with or related to persons in service of the state, it is required
that the tenderer or their authorised representative declare their position in relation 1o the evaluating/adjudicating

authority.

3 In order to give effect to the above, the following questionnaire must be completed and submitted with the
bid.

3.1 Full Name of tenderer or his or her representative—.................

3.2 Identity Number: —

3.3  Position occupied in the Company (director, trustee, shareholderw ........

3.4 Company or Close Corporation Registration Number; ¥

3.5 Tax Reference Number: . v eeeeeesseesrss s essssssreets s e

3.8 VAT Registration Number: “

ers, their individual identity numbers and state employee

3.7 The names of all directors / trustees / share!
numbers must be indicated in paragraph 4 below

3.8 Are you presently in the service of the stat

3.8.1 If yes, furnish particulars. .S

3.9 Have you been in the service of the state for the past twelve mon

3.9.1 If yes, furnish particulars

3.10 Do you have any relationship (family, friend, other) with persons in the service of the state and who
with the evaluation and or adjudication of this bid?

3.10.1 If yes, fumish particutars.

3.11  Are you, aware of any relationship (family, friend, other) between any other s rsons in the service

of the state who may be involved with the evaluation and or adjudication of this bid
3.11.1 If yes, furnish particulars

..................

3.12 Aqg any's directors, trustees, managers, principle shareholders or stakeholders in service of the
state?

3.12.1If UIATS Rorrr e S SR
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3.13  Are any spouse, child or parent of t ectors, trustees, managers, principle shareholders or

stakeholders in service of the state?

3.13.1 If yes, furnish particulars.

13.4 Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders of this
interest in any other related companies or business whether or not they are bidding for this contract?

3.14.1 if yes, fumish particulars:

4, Full details of directors / trustees / members / shareholders.

Full Name Identity Number State Employee Number

The tenderer hereby certifies that the information set out in this schedule and/or attached thereto is true and correct, and
acknowledges that failure to properly and truthfully complete this schedule may result in the tender being disqualified,
enderer is successful) the cancellation of the contract, restriction of the tenderer or the exercise

remedies available to it

Date

Name (PRINT)
(For and on behalf of the tenderer, duly authorised)

'MSCM Regulations: “in the service of the state” means to be -
{a) amember of~
()] any municlpal councit;
() any provinclal leglslature; or
(ilf}  the national Assembly or the national Councif of provinces;

{b} a member of the board of directors of any municipal entity;

{c) an official of any municipality or municipal entity;

(d) an employee of any national or provincial department, national or provincial public entity or constitutional institution
within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999);

(e) an executive member of the accounting authority of any national or provinclal public entity; or

() an employee of Parliament or a provincial legislature.

? Shareholder” means a person who owns shares in the company and is actively involved in the management of the company
or business and exercises control over the company.
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CITY OF CAPE TOWN
DIRECTORATE: TDA -~ HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 6: AUTHORISATION FOR THE DEDUCTION OF OUTSTANDING AMOUNTS OWED TO THE CITY OF
CAPE TOWN

THE CITY MANAGER, CITY OF CAPE TOWN

To:
The tenderer:

a) hereby acknowledges that according to SCM Regulation 38(1)(d)(i) the City Manager may reject the tender of the
tenderer if any municipal rates and taxes or municipal service charges owed by the tenderer {or any of its
directors/members/partners) to the CCT, or to any other municipality or municipal entity, are in arrears for more
than 3 (three) months; and

b} therefore hereby agrees and authorises the CCT to deduct the full amount outstanding by the Tenderer or any of
its directors/members/partners from any payment due to the tenderer; and

¢) confirms the information as set out in the tables below for the purpose of giving effect to b) above;

d) The tenderer hereby certifies that the information set out in this schedule and/or attached hereto is true and

correct, and acknowledges that failure to properly and truthfully complete this schedule may result in steps being
taken against the tenderer, the tender being disgualified, and/or (in the event that the tenderer is successfut) the
cancellation of the contract and/or steps in terms of the abuse of the Supply Chain Management Policy.

Ph

sical Busines enderer Municipal Account number(s

If there is not enough space for all the names, please attach the additional details to the Tender Document

Name of Director /
Member / Partner

Physical residential address of Municipal
i Account number(s)

Identity Number

Signa

Print name: ‘:
On behalf of the tehderer (duly authorised)

Tender

Part T2: Returnable documents

 SRESEGR

Dale
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CITY OF CAPE TOWN
DIRECTORATE: TDA - HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 7: DECLARATION IN RESPECT OF COMPLIANCE WITH LABOUR LEGISLATION

Declaration In respect of labour legislation

The tenderer, by signing this schedule, declares that it will comply with all labour legislation, as may be applicable.

SIGNED ON BEHALF OF TENDERER; CHE . . . . ... .........
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CITY OF CAPE TOWN
DIRECTORATE: TDA ~ HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q0/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 8: CONFIRMATION OF CITY OF CAPE TOWN SUPPLIER DATABASE REGISTRATION

CCT VENDOR DATABASE REGISTRATION

REGISTERED REGISTRATION NUMBER
COMPANY NAME YESINO IF APPLICABLE

SIGNED ON BEHALF OF TENDERER; .
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CITY OF CAPE TOWN
DIRECTORATE: TDA - HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 9: SCHEDULE OF HOUSE BUILDING EXPERIENCE (COMPANY TRACK RECORD) ( FUNCTIONALITY)

In order to achieve a score for this functionality, Tenderers must provide the details of all House Building
Contracts that the company has been awarded during the past 10 years, in the following table as specified in

clause F.2.1.4.3.

Note: ONLY Information provided in this schedule will be used for scoring of functionality criteria as per clause
F.2.1.4.3. Therefore, tenderers that fail to complete this schedule may score zero points for Quality, which will
result in the tenderer’s offer not being considered. Supporting documentation {Company Profile and Contactable

References) is to be attached for verification purposes only.

Project 1 Project 2 Project 3 Project 4

Contract No.

Contract Name

Location

Client

Contact person

Contact details

e-mail address

Number of units

Size of units (sqm)

Vaiue of contract

Start date

Duration

Comipletion date

Note: Where the enlity tendering is a joint venture a score for frack record will be awarded to each party to the joint venture,
which will then be combined in proportion to the percentage contribution of each party to the joint venture

Number of sheets appended by the tenderer to this Schedule N“—’ ...... (! nil, enter NIL).
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CITY OF CAPE TOWN
DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 10: SCHEDULE OF EQUIPMENT INSTALLATIONS AND SERVICE HISTORY

Not applicable to this tender

......................

SIGNED ON BEHALE OF THE TENDERER: . . .
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CITY OF CAPE TOWN
DIRECTORATE: TDA - HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 11: CONFIRMATION OF CONTRACTOR REGISTRATION WITH THE NHBRC

Tenderers must be appropriately registered as Home Builders by the NHBRC. Proof of NHBRC Registration is required
and is to be appended to this schedule or within the requested time, failing which, the tenderer will be deemed non-

responsive.

Joint Ventures are eligible to submit tenders provided that every member of the joint venture is registered with the NHBRC
and provides proof thereof appended to this schedule.
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NATIONAL HOME BUILDERS PROVISIONAL 1

N"ERE CERTIFICATE

REGISTRATION COUNCIL

This is to certify that

NHBRC Registration Number

Has been admitted as a HOME BUILDER te the Register of the

NATIONAL HOME BUILDERS REGISTRATION COUNCIL

Registered Home Builders are required to comply with their obligations
to housing consumers and the NHBRC under the terms of the Housing
Consumers Protection Measures Act, 1998.

This Certificate is valid for a period of one year

Date Issued Expiry Date

Chief Exacu




CITY OF CAPE TOWN
DIRECTORATE: TDA ~ HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 12: EXPERIENCE OF KEY PERSONEL (FUNCTIONALITY)

In order to achieve a score for this functionalily, tenderers shall set out in the Schedule hereunder details of the
assigned Director's, Contract Manager's, Site Agent's and General Foreman's experience in work of a similar nature
to that for which their Tender is submitted as specified in clause F.2.1.4.3. Itis also a requirement that these assigned
persons are employed by the tenderer at tender stage and that proof of employment is to be provided.

Note: ONLY Information provided in this schedule will be used for scoring of quality criteria as per clause
F.2.1.4.3 Therefore, tenderers that fail to append CV's or complete this schedule, may score zero points for
Functionality, which will result in the tenderer's offer not being considered. Supporting documentation (CV's)

Is to be attached for verification purposes only.

Tenderers shall set out in the Schedule hereunder details of the listed staff's experience in work of a similar nature to
that for which their Tender is submitted.

CONTRACT DIRECTOR

AMOUNT OF YEAR

POSITION
CLIENT DETAILS CONTRACT NAME HELD “33.?53 COMPLETED

CONTRACT MANAGER NAME'S——

AMOUNT OF
POSITION YEAR
CLIENT DETAILS CONTRACT NAME HELD HBOLL’!"S_? COMPLETED

T2.1
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PR
AR
P

SITE AGENT | NAME: e
AMOUNT OF
POSITION YEAR
CLIENT DETAILS CONTRACT NAME HELD H(B)gl?.$s COMPLETED

GENERAL FOREMAN NAMb..
AMOUNT OF
POSITION YEAR
CLIENT DETAILS CONTRACT NAME HELD HOUSES COMPLETED
BUILT
54
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Number of sheets appended by the tenderer to this Schedule ... .. {If nil, enter NIL).

SIGNED ON BEHALF OF TENDERER: . ....... .|
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CURRICULUM VITAE

PRIVATE AND CONFIDENTIAL

CURRICULUM VITAE —

PERSONAL DETAILS

ID:
Nationality:
Gender:

Current Location:
Languages:
Credit black listings:

Criminal Offences:
Disability:
Driver License:

EDUCATION AND TRAINING

Tertiary Education:

Institution:
Course;
Year completed:

Institution:
Course:
Year completed:

Institution:
Course:
Year completed:

Institution:
Course:
Year completed:

Institution:
Grade:
Year completed:

L




s Work with executive team to identify growth strategies
CSR ~ involve staff in social responsibility like shoe box project, and create projects

for corporate social responsibility
¢ Renewal or BEE certificate and making sure that the level is maintained or improved

Company: _

Period:
Position Held:

Reason for leaving: (D

Responsibilities:

¢ Meet and/or exceed annual targets.

e Manage all aspects of client requirements to consistent high standards.

e Daily administration including internal and client status reports and contact reports.
e Maintain and build client relationships and accounts.

e Ensure profitability and meet expected profit margins.

* Responsible for finding new accounts

e Relationship Management at all levels

¢ Handling customers’ requests and paying regular visits

e Forecasting and Reporting

Company: QEEE
fenoc RGN

Position Held:

resson orlesvne: QD

Responsibilities:

Handling after-sales services for Braun and Gillette products
Receive inbound calls from customers for complains/complements.
Document all calls with regards to customer inquires accurately using Call Tracking
Systems.
e Monitor Call Tracking for responses from administrative team so call returns are
done in a timely fashion.
* Follow-up with customers within a 24-hour period in regards to the initial phone call.
Even if it is to just touch base and let participant know inquiry is still be researched.
Knowledge of products
Provide quality customer service on every call.
Communicate clearly and effectively with participants.
Promote good listening skills.
Manage length of calls.
Recognizing and managing assertive customer calls.
Post vouchers to customers




CURRICULUM VITAE

PRIVATE AND CONFIDENTIAL

CURRICULUM VITAE

PERSONAL DETAILS

iD:

Nationality:
Gender:

Current Location:
Languages:
Criminal Offences:
Disability:

Driver License:

I

EDUCATION AND TRAINING

Tertiary Education:

Institution:
Course:
Year completed:

Institution: e

Course:

Year completed:

Institution:
Course:
Year completed:

Institution:
Grade:
Year completed:




Ensured complete Compliance to the client SHE Specification

Ensured Complete Compliance to the SA OHS ACT of 85

Provided Training to company personnel

Conducted awareness sessions and safety induction

Ensured strict procedures are followed when high risk work is being executed

Company:

Period:

Position Held:

Reason for leaving:

Company: —

Period:
Position Held:
Reason for leaving:

Company: AR
Period: —
Position Held: —
Reason for leaving: -

¢ o & o o

REFERENCES:

=




Name
Surname
Home address

Contact number
Email address

Date of birth

Marital status

Health
Criminal record

Gender

Languages
Driver’s licence

PERSONAL DETAILS

EDUCATIONAL HISTORY




management

Place
Duration
Year
Qualification

S. Course attended

Place
Duration
Year
Qualification

1. Position
Duties

Employer

Period

Projects

Reason for Leaving

2. Position
Duties
Employer
Skill gained
Period

3. Position

Duties

Employer

Period

Projects worked on

4, Position
Duties

i

WORK EXPERIENCES

e




CURRICULUM VITAE

PRIVATE AND CONFIDENTIAL

curricuLum viTAE - (D

e

PERSONAL DETAILS

Languages:
Credit black listings: (i

Nationality: e owiie: ' sl

e s
Current Location:

Criminal Offences:
Disability:
Driver License:
EDUCATION AND TRAINING

Grade:

Year completed:

RELEVANT WORK EXPERIENCE & SKILLS

Work Experience

Period:

Position Held:

Responsibilities:

DUTIES AND RESPONSIBILITIES;
® Read and analyse house plans
Overall technical experience and expertise
Compiling and sending out progress reports weekly
All round site management and supervision
Material / inventory management
Hiring of Sub-contractors
Checking and reporting on daily attendance and clock in times
Payment bookings for sub-contractors




CITY OF CAPE TOWN
DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 13; SCHEDULE OF CONSTRUCTION EQUIPMENT

The tenderer shall state below what construction equipment wili be available for this Contract. The tenderer shall
differentiate, if applicable, between construction equipment immediately available and construction equipment which will
become available by virtue of outstanding orders, and indicate what further construction equipment will be acquired or

hired for the work should he be awarded the Contract.

CONSTRUCTION EQUIPMENT IMMEDIATELY AVAILABLE

DESCRIPTION, SIZE, CAPACITY NUMBER

IR ST

AL U L e g

e
N -

R ——
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CONSTRUCTION EQUIPMENT ON ORDER

(State details of arrangements made, with delivery dates)

DESCRIPTION, SIZE, CAPACITY NUMBER

RPN T &

CONSTRUCTION EQUIPMENT THAT WILL BE ACQUIRED OR HIRED

(State details of delivery arrangements)

DESCRIPTION, SIZE, CAPACITY NUMBER

|

h

.. (If nil, enter NIL).
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CITY OF CAPE TOWN
DIRECTORATE: TDA —~ HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 14: DETAILS OF TENDERER’S WORKSHOP FACILITIES
Not applicable to this tender.
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CITY OF CAPE TOWN
DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 15: PRELIMINARY PROGRAMME (FOR INFORMATION PURPOSES ONLY)

Not Applicable to this tender
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CITY OF CAPE TOWN
DIRECTORATE: TDA - HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 16: PROPOSED WORK PLAN

The tenderer shall append their proposed work plan to this Schedule.

It should be noted that while a programme may form part of the required work plan, more than a programme is expected
in response to this requirement. The work plan must indicate the approach and methodology that the tenderer intends
following in order to reach the required outcomes. The work plan must show that the tenderer has appreciated the Scope
of Work, and has good insight as to what actions or activities are required in order to comply with the Employer's objectives.

Number of sheets appended by the tenderer to this Schedule - (If nil, enter NIL).

SIGNED
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D ;Task Name
§

Ouration Stont Finish 22 3an"18 129 Jan"18 05Feb'18 12Fob18 19Feb 1B
o | FIS'S M T W T F SISIMTWTF SISIMITWTF S S MITIN TF S S MITIWIT
1 CCT HOUSING PROJECT - Panel 2 - All TYPES « 300 TOP STRUCTURES 265 days Mon 220118  Fri nw.e_.j P
Nﬂ o) STAGE 1 (GROUND FLOOR CONSTRUCTION) 103 days Mon 2201.18 Wed ._u.e?aaw &
b | Clear site and remove rubbie Wdays Mon 220118 Fri 0202418, [——————————————————
A Excavate for trenches incl can away 1a3days Mon 050218 Thu 220218 e ey
51 Engineer irench inspection 4days  Fri2d-02-18 Wed 280218,
6 Cast concrete foatings 14days Thu01-03-18  Tue 20-03-18]
T Foundation brickwork ¥4 days Wed21-03-18 Mon 09-04-18)
TE Backfil & compaction 12days  Tuc 10-04-18 Wed 25.04-18]
9 Engineer foundation inspection Tdays Thu28-04-18  Fri Eeu.i
0 ! Floor slab p o indl filing, ing, dpc, mesh 12dsys Mon 070518 Tue 22.05-18]
(El Cast floor siab 15days Wed 23-05-18 Wod 13-08-18)
12 STAGE 2 - SUPERSTRUCTURE 28days Thu 140618 Thu 18-07-18
37 Superstructure brickwork inct intamal brickwork & install Smber door frames 24days  Thu 14-06-18  Tuo 170718
1 Measure & procurs sluminium windows 2days Wed 18-07-18  Thu 19-07-18
15 Measure & procura roof trusses 2days Wed 180718 Thu 18-07-18,
BT STAGE 3 - ROOF CONSTRUCTION 40days  Fri20407-18 Thu 13.09-18
7 Rool tnisses instalation 22dnys  FA20-07-18 Mon 20-06-18
18 Root covering Instaitation 14days Mon27.08-18  Thu 1309-18
197 Engineer roof inspection 4days Tue210B-18 Fr u..om.a__
20 Beam fiing 7day Mon2708-18  Tue 040918,
2 STAGE 4 - FINISHING 8 SERVICES 130 days Wed 1807-18  Tue 1501-19)
22 ing 16t fixes (i & 10days Wed 18-07-18  Tus 31-07-18,
3 Etectrical 131 fixes 10days  Fri14.08-18 Thu 27-09-18]
24 Install windows 14days  Fii2007-18 Wed 88._@“
5 inemal plaster 22days  Fri 1408-18 Mon 15-10-18;
26 External plastor 16days  F 140018 Fri05-10-18
T Cailings inct skimming 22days  Tue 16-10-18 Wed 1411161
28 Install doors 16doys  Thu1541-18  Thu 06-12-18
2% intemal & Extemal palnting ind doors 20days  FAO7-12418 Thu Bé_éw
) Plumbing 2nd fixes Bdays  Fri04-01-19 Tum 150119,
N, Electrical 2nd fixos Blays  Fri040119 Tue 150119
3z 5 Extemal agron & stoep 10days Wed 18-07-18  Tue 31.07-13;
33 SNAGGING Bdsys Wed 160119 Fri 250119
34 Complete snags 7days Wed 160119 Thy 24-01-19!
36 Handaver 1day Fi250119  Fni2501.19,
Project: Clty of Cape Toan Housing | Task S Progress S Y @ =) External Tasks : = Deadii &
Dato: bon 13-11-17 Spit Milestone Project y % Extemal Miestone

Pags 1




26Feb'18 ; 05Mar 18 12 Mar ‘18 19 Mar 18 26 Mar 18 02 Apt *18 09 Apr 18 15 Apr 18 23 Apr't8 30 Apr*
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Project: City of Cape Town HousingP |  Task S Progress S Y > £ L LU —————————,

Data: Mon 13-11.47 Spit Milestone < Project S y . “ Exema: Milestons
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8 07 May*18 14 May 18 21 May 18 28 May ‘18 04 Jun*18 | 11dun‘18
WTF s s MITiWIiT F 5 s MITIWITIF 8 8 M T WiT Fis s

M T WIT.F SIS M TWT|FISis M T

18 Jun*18 25 Jun*18 02 Jut*18 09y
iﬂﬂum_mr.q.iﬁmm_wr._.—.idﬂmm;_._;iqﬂwmz_

-

Projoct: City of Cape Town Housing P | Task TSNS, Pogess s
Date: Mon 13-11-17 i Miestone L4

&
Project S y £ L




o "18 118 Jui"18 23.Ju"18

30 4"18 06 Aug '8 13 Aug 48 20 Aug*18 27 Aug 18 103 Sep 18
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T W T F SISIMITWTTF S s

Project: City of Cape Town Housingp | Task S  Progress S ¥ @ ~ EdemalTasks W=y Deading &
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CITY OF CAPE TOWN
DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 17: SCHEDULE OF ESTIMATED DELIVERY OF COMPLETED HOUSES PER MONTH

The tenderer shail state his estimated delivery of completed houses based upon the pricing schedule for each construction
panel (1:2 or3) they intent to price. The total of the completed houses shall be as the estimate stated for each panel below.

PANEL 1 (BASED UPON THE CONSTRUCTION OF AN ESTIMATED 600 HOUSES)

MONTH | HOUSES COMPLETED

Riod o BT E o [3 ] BN [ A ] | XY

PANEL 2 (BASED UPON THE CONSTRUCTION OF AN ESTIMATED 300 HOUSES)

MONTH | HOUSES COMPLETED

1

2

3

4

5

6

7

8

9

10

11

| 12
TOTAL 300
61
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PANEL 3 (BASED UPON THE CONSTRUCTION OF AN ESTIMATED 100 HOUSES)

MONTH | HOUSES COMPLETED

L ] -1 151 ) Y Y

=)

SIGNED ON BEHALF OF TENDERER: .. SINMESENSENNNNNNE. =~~~
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CITY OF CAPE TOWN
DIRECTORATE: TDA - HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 18: SCHEDULE OF SUB-CONTRACTORS
===t 10. wLIEDULE OF SUB-CONTRACTORS

We notify you that it is our intention to employ the following sub-contractors for work {excluding work covered by provisional
sums and contingencies) in this contract.

Acceplance of this tender shall not be construed as approval of ali or any of the listed sub-contractors. Should any of
the sub-contractors not be approved subsequent to acceptance of the tender, this shall in no way invalidate the
contract, and the tendered unit rates for the various items making up the work activities shall remain final and binding.

SUB-CONTRACTORS
" Work activities to be undertaken bythe | Estimated value of work
Sub-contractor’s name Sub-contractor (Rand)

—=
—

Number of sheets appended by the tenderer to this Schedule .................... (I nil, enter NIL),

| 111

SIGNED ON BEHALF OF TENDERER: . .. . | HRIRCE S s baTIes o i TTarata hiE e 81 a TR 8 e

63

Tender T2.1
Part T2: Returnable documents List of Returnable Documents

Reference No. 106Q/2017/18




CITY OF CAPE TOWN
DIRECTORATE: TDA - HUMAN SETT, LEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 18; SCHEDULE OF SUB-CONTRACTORS
==t 9L HRUVEE OF SUB-CONTRACTORS

We notify you that it is our intention to employ the following sub-contractors for work (excluding work covered by provisional
sums and contingencies) in this contract.

Acceptance of this tender shall not be construed as approval of all or any of the listed sub-coniractors. Should any of
the sub-contractors not be approved subsequent to acceplance of the tender, this shall in no way invalidate the
contract, and the tendered unit rates for the various items making up the work activities shall remain final and binding.

SUB-CONTRACTORS —’
Work activities to be undertaken by the | Estimated value of work
Sub-contractor's name Sub-contractor (Rand)

Number of sheets appended by the tenderer to this Schedule

.............................

SIGNED ON BEHALF OF TENDERER: . . .

63
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CITY OF CAPE TOWN
DIRECTORATE: TDA - HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 19: HEALTH AND SAFETY PLAN
=it I NEALTH AND SAFETY PLAN

Tenderers are referred to the requirements of Clause F.2.18.4 in Part T1.2 Tender Data and shall append the required
draft Health and Safety Plan to this Scheduile.

Number of sheets appended by the tenderer to this Scheduiep......._..‘.... {If nil, enter NIL).

64
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Plan N* OP-B106

SHE Plan Revision N° 4
Date  10/07/2010

CITY OF CAPE TOWN
This Plan forms part of the SHEQ of—and meets the requirements of Clients’
SHE Specifications Form Decument.

1. The Principal Contractor/s and their sub-contractor/s’ SHE Policy

G - cnsure that all sub-contractor companies each have a

SHEQ (safety health environmental) Policy authorised by their Chief Executive (OHS Act
Section 16(1) appointee) that clearly states overall SHEQ objectives and commitment to
improving Safety, Health and Environment performance.

2. Indication of Competent supervision on site
d shall ensure that a competent person is appointed to supervise

all the construction work onsite.

3. Appointed persons competencies. (e.g. foundations ,builders, Roofing

electricians .plumbers )
* shall ensure that only competent employees will be appointed to

perform duties.

Employees

Employees will familiarise themselves with the requirements of this plan, the rules and
regulations applied to working on the site, ensuring that all measures are taken to comply
with the safe working requirements as detailed in the plan.

They will specifically include:

a) Ensure that only competent persons who are fit and capable of doing the work to
which they are assigned have been approved as competent. Nokhanya Services will
appoint responsible persons for managing the safety programmes.

b) Approve risk assessments.

c) Be in possession of a Health, Safety and Environmental plan.

d) Ensure that active follow ups are carried out for any injury, site incident, or failure of
the safety management system,

e) Forward any relevant information to the responsible person.

Gl s - - Page 2 of 14



Pian N* - OP-B106

SHE Plan Revision N° 4
Date  10/07/2010

CITY OF CAPE TOWN

4.  Duties and safety responsibilities of all appointed persons on the project
d shall ensure that the duties and safety responsibilities of all

appointed persons are clearly defined in their appointment letters.

4.1 Delegation of Duties (16.2)
The project Manger shall be appointed as the responsible person for the site.

4.2 Health and Safety Representatives
At least one Health and Safety Representative shall be nominated, elected, appointed

and trained, for every twenty people employed. He/she shall carry out his/her functions
in his/her area of responsibility.

The designated person shall be permitted to participate in the Health and Safety
monthly meetings.

5.  Selection, placement and training procedures, including induction and ongoing
training in ‘Basic Safe Work’ and Occupational Health and Safety training for
newly hired.

_shall ensure that the best available persons are selected for

each project. The best person for the job will be evaluated based on their competency.

6.

All employees will undergo induction before the start of each project. Employees that
have undergone induction at previous sites will also have to attend induction before the

commencement of each new project.

Induction will include but not be limited to:
e Scope of work
*  Overview of Health and Safety Plan
e Overview of Environmental Plan
» Overview of the programme
¢ Demolition work
e Risks and hazards
* Public vehicle and pedestrian traffic
»  Control of movement in the plant.
s Safe storage and the use of material
e Excavation work
e Evacuation procedures
* Reporting of accidents
s  First aid facilities
* Fire prevention
» Housekeeping

[ B Page 3 of 14




Plan N OP-B106
Revision N° 4

SHE Plan
Date  10/07/2010

CITY OF CAPE TOWN

o Toolbox talks

e Manual handling

e Safety equipment

e Electrical equipment

¢ Hygiene

+ Health and Safety Attitude
¢ Environmental Issues

7.  Assessment of sub-contractors, including requirements for safety plans
shall ensure that subcontractors are assessed based on their

competency to perform work. All should supply Nokhanya services with valid and
contactable references.

8.  Safety awareness promotions
The Awareness Campaign will form the basis of the SHE programme. The more
employees made aware of health & safety issues, the greater the reduction in injuries

and incidents.

9. Nomination of personnel to carry out safety inspections

G - cnsure that Employees are nominated to conduct daily

Health and Safety Inspections. Nominations can only take place during an assembly

where 80% or more employees are present on site.
Any concerns identified shall immediately be brought to the attention of management

for appropriate action. inspections shall be supported by documentation.

Records of nominations and elections shall be maintained in the safety file.

10. Contractor senior management involvement with Company’s staff in consultative
processes and daily management Safety walkabouts

—shall ensure that all process are approved by senior

management before implementation.

The Health and Safety Advisor shall help with conducting daily safety walkabouts to
verify status and compliance. Designated employees who do not comply with the
SHEQ Management programme will be reported directly to the Construction Site

Manage

The following SHEQ elements will be inspected accordingly and the findings recorded:

G- Pove 4 o 14



Plan N OP_B106
Revision N° 4

SHE Plan
Date  10/07/2010
CITY OF CAPE TOWN
Daily:
»  First Aid treatment (as required)
e Excavation

Personal Protective Equipment Issue (as required)
Construction vehicle & mobile plant (prior to use)

Monthly:

¢  First Aid Equipment

»  Fire Fighting Equipment

¢  Portable Electrical Tools

e Hand tools

e  SHE representative report

e Hazardous Chemical substances

11. Occupational Health and Safety Workplace Environment, including provision for

monitoring employee exposures to, dust, etc.
shall ensure that sanitation requirements as per defined in the

OHS Act and Construction regulation are adhered to.

11.1 Ablution

G ! cnsure that suitable and adequate ablution facilities are

made available for all employees’ females and males.
Provisions will be made for suitable running water, hand soap and toilet paper.

11.2 Drinking Facilities

Drinking water will be made available in suitable areas and these will be identified as
safe drinking water.

11.3 Change Rooms/Dining Facilities

Change room facilities will be available. Eating facilities will be provided in suitable
areas around the Project Site.

11.4 Suitable rubble and waste bins
Suitable rubble and waste bins will be clearly identified and placed in suitable areas.

These bins will be cleaned on a regular basis as per the project requirements.

Health and Hygiene will be promoted as part of the SHEQ awareness campaign.
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Plan N OP.B106

SHE Plan Revision N° 4
Date  10/07/2010

CITY OF CAPE TOWN

In addition to promoting general health and hygiene the following health items will also

be promoted:
) AIDS programme — education, training and information
. All Health and hygiene matters will be monitored and co-ordinated.

11.5 Medical Surveillances

G- - | <nsure that employees who are exposed to dust, fumes,

Hazardous Biological Agents and Hazardous Chemical Substances are put under
medical surveillances.

12.  Rules and regulations including safety procedures the Contractor has in place
for recurring work activities

12.1 Working at heights

G i cppoint a competent person responsible for the

preparation of a fall protection plan if need be.

12. 2 Excavation work

A competent person will be appointed in writing to supervise excavation work on site.

Stability of the ground shall be evaluated BEFORE excavation work begins,

Prior to and during excavation work all necessary steps will be taken to ensure that:

* All excavations deeper than 1m are sufficiently protected from collapsing.

¢ Precautions must be taken to protect surrounding.

* Service underground lines (electrical, water) must be identified and made safe
before excavation.

* All excavations deeper than 1m are to be inspected by a competent person
designated in writing on a daily basis before work commences.

* Al the excavations shall be inspected and approved before any concrete can be
poured into the excavation.

12.4 Demolition work
A competent person will be appointed in writing to supervise and control all demolition

work on site.
Prior to any demolition work being carried out the Demolition Work Supervisor will carry

out an engineering survey and develop a method statement on the procedures to be

G - - page 6 of 14




Plan N OP_B106

SHE Plan Revision N° 4
Date  10/07/2010

CITY OF CAPE TOWN

followed in demolishing the structure, which will then be communicated to the

employees concerned.

During demolition work the following will be addressed:

e The entire area will be kept neat and will be tidied up at the end of every working
day.

¢ Allrubble will be removed from site on a regular basis.

12.5 Construction vehicles and mobile plant
G < < | cnsure that all construction vehicles and mobile plant-

* Are of an acceptable design and construction

¢ Are maintained in a good working order

e Are used in accordance with their design and the intention for which they were
designed

e Are operated by workers who are appropriately trained and certified competent
and have been duly authorised to operate such machinery.

12.6 Road Traffic Requlations

will ensure that motor vehicles operated by their employees
comply with the Road Traffic Ordinance, Ordinance. 21 of 1966 and regulations
required. All vehicles will be inspected daily and shall not be used unless they meet
the required roadworthy condition.

G i< s will obey all road traffic signs and both the drivers and

passengers will wear seatbelts at all times while driving.

A general speed restriction on any site will be complied with by ol R
rivers.

13  Personal Protective Equipment rules
shall ensure that:
» Personal Protective Equipment is issued to employees at the expense of the
company. All PPE items remain the property of the company and must be handed
back on termination of service.
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Plan N OP.B106

SHE Plan Revision N° 4
Date  10/07/2010

CITY OF CAPE TOWN

e All employees are required to wear the appropriate PPE as and when required to
do so. PPE may NOT leave the site or company premises.

¢ Loss or wilful damage to PPE will result in an investigation and possible
disciplinary action. Employees are thus required to report the loss or damage of
PPE immediately.

* Al employees shall understand and accept the conditions with which PPE is
issued. '

14 Control of dangerous and hazardous substances
Dangerous and hazardous substances will be monitored and controlled.

14.1 |dentification
Containers shall be clearly marked to indicate contents as well as safety requirements,

14.2 Storage
All hazardous substances shall be stored in suitable containers and storage areas shall

be bundied.

14.3 Construction rubble disposal
ﬁan dispose of all excess material on site in an appropriate

manner and at a registered landfill.

No material shall be left on site that may harm man or animals. Broken bricks,
damaged and unused, glass, cement bags, shall be picked up and removed from site.

16  System of hazard identification and risk control, such as Risk assessments,
Daily Safe Task Instructions and communication

15.1 Risk Assessments
In_accordance with the pro-active approach to Health and Safety, (I IEGDP
hall ensure that management techniques are adopted so that potential

azards are identified and evaluated prior to work execution. These hazards may be
identified at the first stage of the project e.g., site survey investigations, design stage
and constructability reviews, or emerge during the construction or commissioning
phases.
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Plan N OP-B106

SHE Plan Revision N° 4
Date  10/07/2010

CITY OF CAPE TOWN

Once potential hazards are identified, the risk to health and safety or environment must
be assessed. The assessment shall characterize the risk in terms of severity and

probability.

Where required by the risk assessment, a method statement shall be developed which
at best would eliminate the risk or as a minimum, would contain the risk to an

acceptable level.

15.2 _Dai ions and Communication
shall ensure that every employee will be made conversant

with the hazards to their health and safety with respect to any article or substance they
may use in conjunction with their work. Precautionary measures to mitigate these risks
will be communicated to all employees.

Records of induction shall be kept.

16. Design control (if applicable)
Where applicabl shall ensure that design and development

changes shall be identified and records maintained,

17.  Audits to ensure compliance with safety plans
Audits shall be conducted monthly. This frequency may be increased if there is
evidence of systematic failure. Audits of the Health and Safety Management System
shall be integrated into the overall Quality Management System:. Competent personnel
shall conduct the audits. The basic purpose of audits is to assess the reliability,
efficiency and effectiveness of the various components of the management system,
The elements to be audited are:

e Organisation

* The Health and Safety plan, and its implementation
* Measuring systems

e  System improvement

o  Statistics

e  Site implementation

Daily site safety inspections and audits,
d shall ensure that daily site safety inspections and informal

audits are conducted by a Health and Safety advisor .Any concerns identified shall
immediately be brought to the attention of the Site Manager via the CAR (Corrective
Action Request) system for appropriate action.

18.
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Plan N OP_B106

SHE Plan Revision N° 4
Date  10/07/2010

CITY OF CAPE TOWN

19. Inspection of plant, tools and equipment prior to introduction to site and
regularly thereafter

_ shall ensure that competent persons are appointed to conduct

the inspections.

19.1 Appointments
- Mobile Plant

Hand Tools

Electrical Equipment

Stacking and Storage

Fire equipment inspector
Construction supervisor

- Subordinate construction work supervisor
Construction SHE advisor

Risk Assessor

First Aider

Health and safety rep

Fire fighting equipment inspector
Demolition work supervisor

Plant & equipment operator

Form work &support work supervisor
Stacking and storage supervisor
Supervisor of machinery

Ladder inspector

Incident investigator

Fall Protection plan supervisor

19.2 Checklists required
- Mobile Plant Inspection Sheet

- Hand Tools Inspection sheet

- Electrical equipment inspection sheet

- Flame cutting and welding equipment inspection sheet
- Stacking and Storage inspection sheet -

- Fire equipment inspector inspection sheet

[}

'

20. Accident incident reporting, recording, investigation and analysis, which ensure
that corrective action, are taken and this action is communicated to report

initiators

All incidents shall be reported to the Health and Safety advisor before the end of the
shift. The HAS advisor shall ensure that the incident is recorded, investigated and
reported to the client in accordance with the client’s procedures and practices.
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Plan N OP-B106

SHE Plan Revision N° 4

Date  10/07/2010

CITY OF CAPE TOWN

21. Medical and first iri irrangements
shall ensure that:

A list of emergency numbers must be posted at phones and in every office and
provided with stickers with the emergency numbers printed on, to place inside their

hardhats.

Have a contract established for all employees for emergency medical assistance
incurred whilst on duty.

There is at least one first aid box for the first 5 persons and thereafter one for
every 50 or team of workers on site or part thereof.

More first aid boxes shall be provided if the risks, distance between work teams or
workplace requirements require it (it should be available and accessible for the
treatment of injured persons at that workplace).

Minimum contents of a first aid box:

In the case of shops and offices, the quantities stated under items 1, 8, 8, 10, 14,
15, 17 and 18 may be reduced by half.

Iltem 1: Wound cleaner/antiseptic (100ml).

ltem 2: Swabs for cleaning wounds.

Item 3: Cotton wool for padding (100 g).

Item 4. Sterile gauze (minimum quantity 10).

Item 5: 1 Pair of forceps (for splinters).

ltem 6: 1 Pair of scissors (minimum size 100 mm).

Item 7: 1 set of safety pins.

ltem 8: 4 Triangular bandages.

Item 9: 4 Roller bandages (75 mm X 5 m).

item 10: 4 Roller bandages (100 mm X 5 m).

Item 11: 1 roll of elastic adhesive (25 mm X 3 m).

ltem 12: 1 Non-allergenic adhesive strip (256 mm X 3 m).

ltem 13: 1 Packet of adhesive dressing strips (minimum quantity, 10 assorted
sizes).

ltem 14: 4 First aid dressings (75 mm X 100 mm).

item 15: 4 First aid dressings (150 mm x 200 mm).

ltem 186: 2 Straight splints.

Iltem 17: 2 Pairs large and 2 pairs medium disposable latex gloves.
ltem 18: 2 CPR mouth pieces or similar devices.

Where servicesWhe medical centre or where there is no
medical centre, shall make alternative arrangements for

any medical assistance.

22. Evacuation and emergency planning

G- - - . Page 11 of 14



SHE Plan

Plan N OP.B106
Revision N° 4

Date  10/07/2010

CITY OF CAPE TOWN

23.

24,

25.

26.

27.

28.

29,

G s - cnsure that an evacuation and emergency plan is

established and implemented during the establishment of the site..

Rehabilitation procedures that encourage an early return to work
*shall implement a rehabilitation process that will encourage

employees to return early to work in the event of them being off from work for whatever
reason.

Substance abuse programme
shall ensure that a Substance Control Program is established

to ensure that no alcohol and/or illegal drugs are consumed or allowed onto any

construction company site.

Record keeping, including details of what is kept and for how long

G || cnsure that records are established and maintained.

Records shall remain legible, readily identifiable and retrievable.

All records on site will be maintained for the duration of the Project.

Detailed financial allocation for health and safety
d shall ensure that financial allocation is done when quoting for

a project.

Monitoring mechanisms

Monitoring of the health, safety and environmental performance is essential to
maintaining and improving the safety management system. The key elements are
inspections, audits, reporting and investigations.

Health and Safety Inspections

Personal Protective equipment arrangements

» Personnel Protective Equipment, in accordance with the requirements, will be
provided. The minimum required PPE on any construction site:

* All other PPE issue will be determined as per the risk assessment and safe work
procedures.

Site meetings arrangements
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Plan N°  OP_B106

SHE Plan Revision N° 4
Date  10/07/2010

CITY OF CAPE TOWN

_ shall ensure that site meetings are held at least once a

month.

All role-players will be invited to attend the meeting as specified.
Invitation to meetings will be done in via email schedule.

Those who cannot attend must forward apology in writing.

30. Audits arrangements
*sha" ensure that employees are aware that the Client has the

right to conduct planned and unplanned audits at their convenience without notification
and that work will be stopped in the event of a finding being raised for non-compliance.

31. Selection, procurement and management of other contractors
shall ensure that a procedure is established for the selection,

procurement and management of sub-contractors and suppliers.

32. Maintenance arrangements of machinery and equipment
hall ensure that all machinery and equipment are maintained

as per planned intervals. inspections of machinery and equipment shall be done by the

appointed person/s.
Inspector shall bring any defects noted to the attention of the Site Supervisor who will

make arrangements to have maintenance conducted.

33. Designer interaction arrangements
shall ensure that arrangements are made by the Project

Manager with designer or client prior to the commencement of work in the event of
concerns regarding safety.

34. Workers welfare facilities
shall ensure that sanitation requirements as per defined in the
OHS Act and Construction regulation are adhered to.

34.1 Health and Hygiene
a. Ablution

. will ensure that suitable and adequate ablution
facilities are made available for all employees.
e Provisions will be made for suitable running water, hand soap and toilet

paper.

b. Drinking Facilities
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Revision N° 4

SHE Plan
Date  10/07/2010

CITY OF CAPE TOWN

* Drinking water will be made available in suitable areas and these will be
identified as safe drinking water.

¢. Change Rooms/Dining Facilities
= Change room facilities will be available. Eating facilities will be provided in

suitable areas around the Project Site.

d.  Suitable rubble and waste bins
*  Suitable rubble and waste bins will be clearly identified and placed in suitable
areas. These bins will be cleaned on a regular basis as per the project
requirements. Overflowing bins will be treated as a non-conformance and

the necessary action will be taken.

Health and Hygiene will be promoted as part of the SHE awareness campaign.
In addition to promoting general health and hygiene the following health items will also
be promoted:

¢ AIDS programme — education, training and information

* All Health and hygiene matters will be monitored and co-ordinated.

35. Training arrangements
_shall ensure that training arrangements are done for all
employees. New training and refresher shall be a continual process in the development
of employees.

Where applicable, training will be done by an accredited body. Accreditation certificates
of service providers shall be filed and maintained.

36. Performance review and improvements on the project
hall ensure that the safety performance is reviewed monthly.
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CITY OF CAPE TOWN
DIRECTORATE: TDA ~ HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 20: PROPOSED DEVIATIONS AND QUALIFICATIONS BY TENDERER
St TRUVFDSED DEVIATIONS AND QUALIFICATIONS BY TENDERER

The Tenderer should record any proposed deviations or qualifications he may wish to make 1o the tender documents in
this Returnable Schedule. Alternatively, a tenderer may state such proposed deviations and qualifications in a covering
tetter attached to his tender and reference such letter in this schedule. Any proposed deviations or qualifications contained
in a covering letter which is not referenced in this schedule will not be considered.

The Tenderer's attention is drawn to clause F.3.8 of the Standard Conditions of Tender referenced in the Tender
Data regarding the Employer’s handling of material deviations and qualifications.

If no deviations or qualifications are proposed, the schedule hereunder is to be marked NIL and signed by the Tenderer,

PAGE CLAUSE OR ITEM PROPOSED DEVIATION OR QUALIFICATION

N\I\ ﬂ(A NA

Number of sheets appended by the tenderer to this Schedule ...tV (I nil, enter NIL).

SIGNED ON BEHALF OF TENDERER: . .

65

Tender T21
Part T2: Returnable documents List of Returnable Documents

Reference No. 106Q/2017/18




CITY OF CAPE TOWN
DIRECTORATE: TDA ~ HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 21: FUNCTIONALITY CRITERIA

Minimum score for functionality
In order to be considered for a contract in terms of this tender, tenderers must achieve the minimum score for

functionality as stated below.

The description of the functionality criteria and the maximum possible score for each is shown in the table
below. The score achieved for functionality will be the sum of the scores achieved, in the evaluation

process, for the individual criteria.

Maximum | Minimum
possible points
No Description of functionality criteria points required for
individual
criterion
Experience of Assigned Director, Contract Manager, 20 12
1 Site Agent and General Foreman (refer to Schedule
12) (Key Personnel)
2 Company frack record of House Building (refer to 10 6
Schedule 9)
Total Minimum Score for functionality 18
Total Maximum Score for functionality 30

The minimum score for functionality is 18. Tenderers that fail to achieve the minimum score for functionality
will be declared as non-responsive.

Should any of the Key Personnel score a zero (0) in terms of experience, the tenderer will be deemed Non-
Responsive.

Should the tenderer score a zero (0) for track record, the tenderer will be deemed Non-Responsive

Where the entity tendering is a Joint Venture the tender must be accompanied by a statement describing
exactly what aspects of the work will be undertaken by each party to the joint venture (appended to Schedule
3, Part T2.2: Returnable Schedules).

Tenderers shait ensure that afl relevant information has been submitted with the tender offer in the prescribed
format to ensure optimal scoring of functionality points for each Evaluation Criteria. Failure to provide all
information IN THIS TENDER SUBMISSION could result in the tenderer not being able to achieve the

specified minimum scoring.
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A more detailed explanation of the functionality criteria is given below:

Functionality Criteria Scorecard
PANEL 1 - TENDERERS WHO HAVE SUCESSFULLY COMPLETED AT LEAST 1 PROJECT
CONSISTING OF 500 OR MORE HOUSES.
Quality criteria Description S Pgi:,l,:le
3. Experience of | Experience of each key | Contract Director - no experience in
Assigned staff member in the managing subsidised housing projects 0
Director, specific field, who will | comprising of 500 or more houses per project.
Contract be assigned to this
Manager, Site project Contract Director — managed and completed
Agent and at least 1 subsidised housing project 3
General comprising of 500 or mare houses, in the last
Foreman, 10 years.
currently
employed by Contract Director - managed and completed 2
the tenderer. or more subsidised housing projects 5
(Key comprising of 500 or more houses per project,
Personnel) in the last 10 years.
Contract Manager - no experience in
managing subsidised housing projects 0
comprising of 500 or more houses per project.
Refer to Contract Manager - managed and completed
Schedule 12 - at least 1 subsidised housing project 3
Supporting comprising of 500 or more houses in the last
documentation 10 years.
(CV's of the
staff members Contract Manager ~ managed and compieted
assigned) must 2 or more housing projects comprising of 500 (59
be appended to or more houses per project, in the last 10
Schedule 12. years.
Site Agent — no experience in managing 0
subsidised housing projects comprising of 500
or more houses per project.
Site Agent - managed and completed at ieast 3
1 subsidised housing project comprising of
500 or more houses per project, in the last 10
years.
Site Agent - managed and completed 2 or
more subsidised housing projecls comprising 5
of 500 houses or more houses per project, in
the last 10 years.
General Foreman - no experience in
managing subsidy housing projects 0
comprising of 500 or more houses per project.
General Foreman - managed and completed
at least 1 housing project comprising of 500 or 3
more houses per project, in the last 10 years.
General Foreman - managed and completed 2
or more subsidised housing projects 5
comprising of 500 or more houses per project,
in the last 10 years.
67
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4. Company track | A list of similar or No subsidised housing preject comprising of
record comparable projects | 500 or more houses completed within the past 0
successfully 10 years.
completed by the
QR S‘Zrt::piﬁ?:; e Tenderer during the Completed at least 1 subsidised housing
e last 10 years project, comprising of 500 or more houses, in 6
he last 10 years.
(Company Profile t Y
?er}gr(e):g;asr):(;l:::t Completed 2 or more subsidised housing
be appended to projects comprising of 500 or more houses 10
Schedule 9. per project in the last 10 years
Functionality Criteria Scorecard
PANEL 2 - TENDERERS WHO HAVE SUCESSFULLY COMPLETED AT LEAST 1 PROJECT
CONSISTING OF BETWEEN 200 AND 499 HOUSES. (Note that only those tenderers who
qualify in terms of eligibility for Panel 1, may submit an average cost per house for this
panel)
Quality criteria Description Exparience Pg‘s;irlzle
1. Experience of Experience of each key | Contract Director — no experience in
Assigned Director, staff member in the managing subsidised housing projects 0
Contract Manager, | specific field, who will | comprising of between 200 and 499 houses
Site Agent and be assigned to this per project.
General Foreman, project
currently Contract Director — managed and completed
employed by the at least 1 subsidised housing project 3
tenderer. (Key comprising of between 200 and 499 houses,
Personnel) in the last 10 years.
Contract Director — managed and completed 2
or more subsidised housing projects 5
comprising of between 200 and 499 houses
per project, in the last 10 years.
Refer to
Schedule 12 - Contract Manager — no experience in
Supporting managing subsidised housing projects 0
documentation comprising of between 200 and 499 houses
(CV's of the per project.
staff members
assigned) must Contract Manager - managed and completed
be appended to at least 1 subsidised housing project 3
Schedule 12. comprising of between 200 and 499 houses in
the last 10 years,
Contract Manager — managed and completed
2 or more housing projects comprising of 5
between 200 and 499 houses per project, in
the last 10 years.
Site Agent ~ no experience in managing 0
subsidised housing projects comprising of
between 200 and 499 houses per project.
Site Agent - managed and completed at least 3
1 subsidised housing project comprising of
between 200 and 499 houses, in the last 10
years.
Site Agent - managed and completed 2 or
more subsidised housing projects comprising 5
of between 200 and 499 houses per project, in
the last 10 years.
General Foreman ~ no experience in
managing subsidy housing projects 0
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comprising of between 200 and 499 houses
per project.

General Foreman - managed and completed

at least 1 housing project comprising of 3
between 200 and 499 houses in the last 10
years.
General Foreman - managed and completed 2
or more subsidised housing projects 5
comprising of between 200 and 499 houses
per project, in the last 10 years.
2. Company track | A [list of similar or No subsidised housing projects comprising of
record comparable projects between 200 and 499 houses completed 0
successfully within the past 10 years,
Refer to Schedule | completed by the
9 - Supporting Tenderer during the Completed at least 1 subsidised housing
documentation last 10 years project, comprising of between 200 and 4999 6
{Company Profile houses, in the last 10 years.
and Contactable
references) must Completed 2 or more subsidised housing
be appended to projects comprising of between 200 and 499 10
Schedule 9. houses per project in the last 10 years

Functionality Criteria Scorecard
PANEL 3 - TENDERERS WHO HAVE SUCESSFULLY COMPLETED AT LEAST 1 PROJECT
CONSISTING OF BETWEEN 25 AND 199 HOUSES. (Note that only those tenderers who
qualify in terms of eligibility for Panel 2, may submit an average cost per house for this
panel) Tenderers qualifying in terms of eligibility for Panel 1 may not submit an average
cost per house for this panel)
Quality criteria Description EXpERncE Pgii';'e
1. Experience of Experience of each key | Contract Director — no experience in
Assigned Director, staff member in the managing subsidised housing projects 0
Contract Manager, specific field, who will | comprising of between 25 and 199 houses per
Site Agent and be assigned to this project.
General Foreman, project
currently Contract Director — managed and completed
employed by the at least 1 subsidised housing project 3
tenderer. (Key comprising of between 25 and 199 houses, in
Personnel) the last 10 years.
Contract Director — managed and completed 2
or more subsidised housing projects 6
comprising of between 25 and 199 houses per
project, in the last 10 years.
Refer to
Schedule 12 ~ Site Agent ~ no experience in managing
Supporting subsidised housing projects comprising of 0
documentation between 25 and 199 houses per project.
(CV's of the
staff members Site Agent - managed and completed at least
assigned) must 1 subsidised housing project comprising of 3
be appended to between 25 and 199 houses per project, in the
Schedule 12, last 10 years.
Site Agent - managed and completed 2 or
more subsidised housing projects comprising 6
of between 25 and 199 houses per project, in
the last 10 years.
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General Foreman ~ no experience in
managing subsidy housing projecis 0
comprising of between 25 and 199 houses per
project.

General Foreman - managed and completed
at least 1 housing project comprising of 3
between 25 and 1999 houses, in the last 10
years.

General Foreman - managed and completed 2
or more subsidised housing projects 6
comprising of between 25 and 199 houses per
project, in the last 10 years.

2. Company frack | A list of similar or No subsidised housing projects comprising of
record comparable projects between 25 and 199 houses completed within 0
successfully the past 10 years.
Refer to Schedule | completed by the
9 - Supporting Tenderer during the Completed at least 1 subsidised housing
documentation last 10 years project, comprising of between 25 and 199 6
(Company Profile houses, in the iast 10 years.
and Contactable
references) must Completed 2 or more subsidised housing
be appended to projects comprising of between 25 and 199 12
schedule 9 houses per project in the last 10 years
Number of sheets appended by the tenderer to this Schedule .................c..... (If nit, enter NIL).

SIGNED ON BEHALF OF TENDERER: R D A e D o S
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CITY OF CAPE TOWN
DIRECTORATE: TDA - HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 22 : DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED
SECTORS

This declaration is based on and replaces Municipal Bid Document 6.2 (MBD 6.2).
The amendments made to the MBD 6.2 document have been necessary to clarify this standard document as it relates to

local production and content in the designated sector.

Before completing this declaration, bidders must study the General Conditions, Definitions, Directives applicable in respect
of Local Content as prescribed in the Preferential Procurement Regulations, 2017 and the South African Bureau of
Standards (SABS) approved technical specification number SATS 1286:2011 (Edition 1) and the Guidance on the
Calculation of Local Content together with the Local Content Declaration Templates [Annex C (Local Content Declaration:
Summary Schedule), D (Imported Content Declaration: Supporting Schedule to Annex C) and E (Local Confent
Declaration: Supporting Schedule to Annex C)].

Documents listed herein are downloadable from the dti's official website, hitp://www.thedti.gov.za.

This schedule must be completed by tenderers and returned with their tender at the closing date and time for this
tender.

1. General Conditions

e Preferential Procurement Regulations, 2017 (Regulation 8) makes provision for the promotion of local production
and content.

1.2 Regulation 8(1) prescribes that in the case of designated sectors, where in the award of bids where local

production and content is of critical importance, such bids must be advertised with the specific bidding condition
that only locally produced goods, services or works or locally manufactured goods, with a stipulated minimum
threshold for local production and content will be considered.

1.3 The designated sector Electrical and Telecom Cables, as well as Valves and Actuators is applicable to items
tendered for as detailed in Annexure C and C1 and all products tendered for these items must comply with the
requirements in respect of the local production and content legislation,

1.4 A person awarded a contract in relaticn to a designated sector, may not sub-contract in such a manner that the
local production and content of the overall value of the contract is reduced to below the stipulated minimum

threshold.

1.5 The local content (LC) expressed as a percentage of the bid price must be calculated in accordance with the
SABS approved technical specification number SATS 1286: 2011 as follows:

LC=[1- x/y}*100
Where
x is the imported content in Rand
y is the bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange rate published
by ABSA Bank at close of business on the date of advertisement of the bid as required in paragraph 4.1 below.

NOTE: The SABS approved technical specification number SATS 1286:2011 is accessible on
hitp://iwww thedti.gov.za/industrial_developmentiip.isp at no cost.

1.6 A bid will be disqualified/declared non-responsive if this Declaration Certificate and Annex C (Local Content
Declaration: Summary Schedule) are not submitted as part of the bid documentation.

2 Definitions
21 “bid” includes written price quotations, advertised competitive bids or proposals;

2.2 “bid price” price offered by the supplier, excluding value added tax (VAT);
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2.3

“contract” means the agreement that results from the acceptance of a bid by an organ of slate,

SCHEDULE 22 : DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED
SECTORS (Cont'd)

24

25

2.6

2.7

2.8

29

4.1

Tender

Part T2:

“designated sector” means a sector, sub-sector or industry that has been designated by the Department of
Trade and Industry (dti} in line with national development and industrial policies for local production, where only
locally produced services, works or goods or locally manufactured goods meet the stipulated minimum threshold
for local production and content;

*duly sign” means a Declaration Certificate for Local Content that has been signed by the Chief Financiai Officer
or other legally responsible person nominated in writing by the Chief Executive, or senior member / person with
management responsibility (close corporation, partnership or individual) as per Returnable Schedule 1.

“imported content” means that portion of the bid price represented by the cost of components, parts or materials
which have been or are still o be imported (whether by the supplier or its subcontractors) and which costs are
inclusive of the costs abroad (this includes labour and intellectual property costs), plus freight and other direct
importation costs, such as landing costs, dock duties, import duty, sales duty or other similar tax or duty at the
South African port of entry;

“local content” means that portion of the bid price which is not included in the imported content, provided that
local manufacture does take place;

“stipulated minimum threshold” means that portion of local production and content as determined by the
Department of Trade and Industry; and

“sub-contract” means the primary contractor’s assigning, leasing, making out work to, or employing another
person to support such primary contractor in the execution of part of a project in terms of the contract.

The stipulated minimum threshold(s) for local production and content (refer to Annex A of SATS
1286:2011) for this bid is/are as follows:

Description of services, works or goods Stipulated minimum threshold
Electrical and Telecomn Cable sector 90%
Valves and Actuators 70%

Does any portion of the services, works or goods offered for ltems as detailed in Annexure C have any imported
conient?

0 calculate the local content as prescribed in paragraph 1.2
S) published by Absa Bank at close of business on the date of

advertiseme id.

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to Annex A of
SATS 1286:2011):

Currency Rates of exchange
US Dollar
Pound Sterling
Euro

Yen

Other

NB: Suppliers must submit proof of the ABSA Bank rate(s) of exchange used.

Where, afier the award of a bid, challenges are experienced in meeting the stipulated minimum threshold for local
content the dli must be informed accordingly in order for the dti to verify and in consullation with the CCT provide
directives in this regard.
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CITY OF CAPE TOWN
DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 22 : DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED
SECTORS (Cont'd)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY RESPONSIBLE
PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR MEMBER/PERSON WITH
MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)

IN RESPECT OF BID No. ..|008) [20\'1\ (8

...............................................................................

ISSUED BY: Procurement  Authori /  Name of Municipalit !/ Municipal Entity):
oy Spcuement _ Authority pEItY s )

.........................................................................................................................

1 The obligation to complete, duly sign and submit this declaration cannot be transferred to an external authorized
representative, auditor or any other third parly acting on behaif of the bidder.

2 Guidance on the Calculation of Local Content together with Local Content Declaration Templates (Annex C, D
and E) is accessible on http://www.thedti.gov.za/industrial development/ip.isp. Bidders should first complete
Declaration D. After completing Declaration D, bidders should complete Declaration E and then consolidate the
information on Declaration C. Declaration C should be submitted with the bid documentation at the closing
date and time of the bid in order to substantiate the declaration made in paragraph (c) below. Declarations
D and E should be kept by the bidders for verification purposes for a period of at least 5 years. The successful
bidder is required fo continuously update Declarations C, D and E with the actual values for the duration of the

contract.
I the undersigned, — .......................... (full names),
do her: i I . .. ... icvvr oenenneneas
of ... ... ... (name of bidder entity), the following:

(a) The facts contained herein are within my own personal knowledge.
(b} | bhave satisfied myseif that:
(i) the goods/services/works to be delivered in terms of the above-specified bid comply with the minimum local
content requirements as specified in the bid, and as measured in tarms of SATS 1286:2011:
{c} The local content percentages (%) indicated below has been caiculated using the formula given in clause 3 of
SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the information contained in
Declaration D and E which has been consolidated in Declaration C;

Bid price, exciuding VAT (y) R
Imporied content (x), as calculated in terms of SATS 1286:2011 R
Stipulated minimum threshold for local content (paragraph 3 above) Electrical and
Telecom Cable Sector 90%
Local content %, as calculated in terms of SATS 1286:2011

If the bid is for more than one product, the local content percentages for each product contained in
Declaration C shall be used instead of the table above. The local content percentages for each product has
been calculated using the formula given In clause 3 of SATS 1286:2011, the rates of exchange indicated in
paragraph 4.1 above and the information contained in Declaration D and E.

(d) | accept that the Procurement Authority / Municipality /Municipai Entity has the right to request that the local
content be verified in terms of the requirements of SATS 1286:2011.

{e) 1 understand that the awarding of the bid is dependent on the accuracy of the information furnished in this
application. | also understand that the submission of incorrect data, or data that are not verifiable as described
in SATS 1286:2011, may result in the Procurement Authority / Municipal / Municipat Entity imposing any or all
of the remedies as provided for in Regulation 14 of the Preferential Procurement Regulations, 2017 promulgated
under the Preferential P, rk Act (PPPFA), 2000 (Act No. 5 of 2000).

pare HIND

SIGNATURE:
WITNESS No. 1 DATE:
WITNESS No. 2 DAT
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SCHEDULE 22 Cont.: DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR
DESIGNATED SECTORS {(Cont'd)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY RESPONSIBLE
PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR MEMBER/PERSON WITH
MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)

IN RESPECT OF BID NO. IOQQ/ZO‘-'l 13

.............................................................................

ISSUED BY: (Procurement Authorit / Name of  Municipalit / Municipal Entity):
< G%-&e Tow\{ L i b

NB

3 The obligation to complete, duly sign and submit this declaration cannot be transferred to an external authorized

representative, auditor or any other third party acting on behalf of the bidder,

4 Guidance on the Calculation of Local Content together with Local Content Declaration Templates (Annex C, D
and E) is accessible on hitp://www.thedti.qov.za/industrial developmentiip.jsp. Bidders should first complete
Declaration D. After completing Declaration D, bidders should complete Declaration E and then consolidate the
information on Declaration C. Declaration C should be submitted with the bid documentation at the closing
date and time of the bid in order to substantiate the declaration made in paragraph (c) below. Declarations
D and E should be kept by the bidders for verification purposes for a period of at least 5 years. The successful
bidder is required to continuously update Declarations C, D and E with the actual values for the duration of the

contract.

........................ (full names),

ceesenseeneer{N@ME Of bidder entity), the following:

I, the undersigned, ..
do her .

(f)  The facts contained herein are within my own personal knowledge.
(g) ! have satisfied myself that:
(ii) the goodsiservices/works to be delivered in terms of the above-specified bid comply with the minimum local
content requirements as specified in the bid, and as measured in terms of SATS 1286:2011;
{h} The local content percentages (%) indicated below has been calculated using the formula given in clause 3 of
SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the information contained in
Deciaration D and E which has been consolidated in Declaration C;

Bid price, excluding VAT (y) R
Imported content (x), as calculated in terms of SATS 1286:2011 R
Stipufated minimum threshold for local content (paragraph 3 above) Valves and Actuators

Sector 70%
Local content %, as calculated in terms of SATS 1286:2011

If the bid is for more than one product, the local content percentages for each product contained in
Declaration C shall be used instead of the table above. The local content percentages for each product has
been calculated using the formula given In clause 3 of SATS 1286:2011, the rates of exchange indicated in
paragraph 4.1 above and the information contained in Declaration D and E.

(i) 1 accept that the Procurement Authority / Municipality /Municipal Entity has the right to request that the local
content be verified in terms of the requirements of SATS 1286:2011.

() 1 understand that the awarding of the bid is dependent on the accuracy of the information furnished in this
appiication. | also understand that the submission of incorrect data, or data that are not verifiable as described
in SATS 1286:2011, may result in the Procurement Authority / Municipal / Municipal Entity imposing any or all
of the remedies as in Regulation 14 of the Preferential Procurement Regulations, 2017 promuigated

under the Prefer work Act (PPPFA), 2000 (Act No. 5 of 2000).
SIGNATURE: oaTEQIED
oo - R

DAT*

WITNESS

WITNESS No
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SATS 1286.2011

Annex C
Local Content Declaration - Summary Schedule
(C1) | Tender No. 16 & |zo11] 2 Note: VAT to be excluded from all
{€2) | Tender description: calculations
(€3} Designated product(s}
{€4) | Tender Authority:
{C5) | Tendering Entity name:
(C6)_| Tender Exchange Rate: Pula | EU | e[ ]
{C7} | Specified local content %
Tender value Antici- Total
Tender G Exempted net of foca pated Total exempte Total
, price per Imported Local content
item List of items imported exemnpted Annual | tender d tmported
i UoM y value value % (per
no's excl VAT) value imported item) Tender value | imported content
content Qty {m) content
(c8) (C9) {c10) {c11) (€12} f€13) {€14) {C15) (C16) {C17} {c18) {C19)
Electrical wiring of plug
points. House wire
(2.5mmj] twin and earth
Electrical wiring of hght
points. House wire
(1.5mm) twin and earth
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Calcufotion of local content

Tender Tender value tocar Antici- Total
Tender Exempted net of pated Total exempte Total
price per Imported Local content
Item tist of items imported exempted Annual | tender d Imporied
' UoM value value % (per
no's {excl VAT) value imported item) Tender valug | imported content
. content Qty {m) content
B {C8) (C3) {C10) {€11) {c12) {C13) (C14) {C15) (C16) (€17) (C18) (c18)
(C20) Totaltender R
value
Signature of tenderer from Annex 8 {CH) oA | ExSmptin Eofted R
content
{C22) Total Tender value net of
. R
exempt imported content
{C23) Total Imported R
{€24) Total local content | R
Date: {€25) Average local content
i % of tender
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SATS 1286.2011

AnnexC1
Local Content Declaration - Summary Schedule
{C1) | Tender No. Note: VAT to be excluded from alt
{€2} | Tender description: calculations
(€3} | Designated product(s)
(C4) | Tender Authority:
{C5} | Tendering Entity name:
(C6] _| Tender Exchange Rate: Pula | £U e |
{c7) Specified local content %
Tender value Antici- Total
Tender 1;;':_“:' Exempted net of Importad Local c:::::“ pated Total exempte Total
item List of items P P imported exempted ) Annual | tender d Impaorted
3 UoM value value % {per
no'’s value imported Tender value imported content
{excl VAT) item)
content Qty {m) content
(C8) fco) (C10) {C11) {€12) (C13) {C14) {c1s) {C16) {€17) (c18) (C19)
15mm SABS approved
sink taps (hot and cold
water)
15mm SABS approved
basin taps (hot and cold
B water)
15mm SABS approved
bath taps (hot and cold
water)
15mm SABS approved
stopcock
7
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15mm SABS approved
ball-o-valve

Signature of tenderer from Annex B

Tender
Part T2: Returnable documeonts
Contract No. 106Q/20%7/18
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% of tender




o~ 9

— N2

J430N3L 40 4TVHIE NO GaN9IS =3

£

[#]

(7}

2

"Bujsoyd Jepus) ai0jeq sAep JEPUB|ED L8q ([|M (F) UN|oD U1 03 pausejel I1VQ ISV OuL c
Juaunsnipy 2oy 19e:U0) j0 Sasadind ayy 105 edLyY INOS U pesnjoenuewWw oq o} pawiaap aq (juys £
3|npayss siy} uy peuIesU| Jou S[ELIDIE PUE JuB]d AUE JeY) 3joN m

8ION (4

way] 4oea 10} eoussRjey Bue) AInQg SwWoisny AelS .

HE CONSTRUCTION OF GOVERNMENT

79

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR T

DIRECTORATE: TDA - HUMAN SETTLEMENTS IMPLEMENTATION
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 23: PRICE BASIS FOR IMPORTED PLANT AND MATERIALS

CITY OF CAPE TOWN
CONTRACT NO. 106Q/2017/18

]
HE
@) @ (@ (0) (@ ) St
o N
wajy .N W
3iva : a2
S asvae se | sennuend g
Jo s4inpslas 2 (8)x(v) eBueyoxg Aauaung sepaen o 59
( w._ w.th _ n_= PURY | % | PuBy | s | pueyujenjup joojey | uBeiojujenie | Jojpueiueid jouonduoseq | sejnpeyss <
. MBI X 3
jo JAng ‘efieyoing . _ AVIHILYIN ANV INYId a3 -
TN Htios ERats a3Lsnray 39 oL SAVINILYN GNY. INVId @3L¥0dINI 40 3NTVA m & m
D



CITY OF CAPE TOWN
DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 24: RECORD OF ADDENDA TO TENDER DOCUMENTS
s = L REVURD OF ADUENDA TO TENDER DOCUMENTS

We confirmn that the foliowing communications received from the Employer before the submission of this tender offer,
amending the tender documents, have been taken into account in this tender offer:

Date ‘ Title or Details

: i

()

10.

Attach additional pages if more space is required,

.......................
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CITY OF CAPE TOWN
DIRECTORATE: TDA ~ HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 25: PREFERENCE SCHEDULE
Preference Schedule where preferences are granted in respect of B-BBEE contribution

1 Definitions

The following definitions shall apply to this schedule:

All applicable taxes: Includes value-added tax, pay as you earn, income tax, unemployment insurance fund
contributions and skills development levies.

Applicable Code: Shall be either the Amended Codes of Good Practise (published on 11 October 2013) or Sector
Specific Codes as indicated in the tender conditions

B-BBEE: Broad-based black economic empowerment as defined in section 1 of the Broad-Based Black Economic
Empowerment Act,

B-BBEE status level of contributor: The B-BBEE status of an entity in terms of a code of good practice on black
economic empowerment issued in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act.
Bid (Tender): A written offer in a prescribed or stipulated form in response to an invitation by an organ of state for
the provision of services, works or goods, through price quofations, advertised competitive bidding processes or
proposals.

Black Designated Groups: The meaning assigned to it in the codes of good practice issued in terms of section
9(1) of the Broad-Based Black Economic Empowerment Act, 2003, (Act 53 of 2003).

Black People: The meaning assigned to it in section 1 of the Broad-Based Black Economic Empowerment Act.
Broad-Based Black Economic Empowerment Act: The Broad-Based Black Economic Empowerment Act, Act 53
of 2003.

Consortium or Joint Venture: An association of persons for the purpose of combining their expertise, property,
capital, efforts, skill and knowledge in an activity for the execution of a contract.

Contract The agreement that results from the acceptance of a bid by an organ of state.
Co-operative: A co-operative registered in terms of section 7 of the Co-operatives Act, 2005 (Act no. 14 of 2005).
Designated Group: Black designated groups, black people, women, people with disabilities or small enterprises as
defined in section 1 of the National Small Enterprises Act, 1996 (act no. 102 of 1996)

Designated Sector: A sector, sub-sector or industry or product that has been designated in terms of any relevant
regulation of the Preferential Procurement Regulations, 2017.

Exempted Micro Enterprise (EME): An exempted micro enterprise in terms of a code of good practice on black
economic empowerment issued in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act.
Firm Price: The price that is only subject to adjustments in accordance with the actual increase or decrease resulting
from the change, imposition, or abolition of customs or excise duty and any other duty, levy, or tax, which, in terms
of the law or regulation, is binding on the contractor and demonstrably has an influence on the price of any supplies,
or the rendering costs of any service, for the execution of the contract.

Functionality: The ability of a tenderer to provide goods or services in accordance with specifications as set out in
the tender documents..

Military Veteran: The meaning assigned to it in section 1 of the Military Veterans Act, 2011 (Act No. 18 of 2011 )
National Treasury: The meaning assigned to it in section 1 of the Public Finance Management Act, 1999 (Act No.
18 of 1999.

Non-firm prices: All prices other than “firm” prices.

Person: Includes a juristic person.

People with disabilities: The meaning assigned fo it in section 1 of the Employment equity Act, 1998 (Act No. 55
of 1998).

Price: includes all applicable taxes less unconditional discounts.

Proof of B-BBEE status level of contributor: The B-BBEE status level certificate issued by an authorised body or
person, a sworn affidavit as prescribed by the B-BBEE Codes of good Practice or any other requirement prescribed
in terms of the Broad-Based Black Economic Empowerment Act.

Qualifying Small Enterprise (QSE): A qualifying small enterprise in terms of a code of good practice on black
economic empowerment issued in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act.
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Rand Value: means the total estimated value of a contract in Rand, calculated at the time of bid invitations.
Rural Area: A sparsely populated area in which people farm or depend on natural resources, including villages and
small towns that are dispersed through the area or an area including a large settlement which depends on
migratory labour and remittances and government social grants for survival, and may have a traditional land tenure
system.
Stipulated Minimum Threshold: The minimum threshold stipulated in terms of any relevant regulation of the
Preferential Procurement Regulations, 2017.
Sub-contract: The primary contractor's assigning, leasing, making out work to, or employing, another person to
support such primary contractor in the execution of part of a project in terms of the contract.
The Act: The Preferential Procurement Policy Framework Act, 2000 (Act No 5 of 2000).
Total Revenue: Bears the same meaning assigned to this expression in the Codes of Good Practice on Black
Economic Empowerment, issued in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act and
promulgated in the Government Gazette on 9 February 2007,
Township: An urban living area that at any time from the late 19™ century untit 27 April 1994, was reserved for
black people, including areas developed for historically disadvantaged individuals post 27 April 1994.
Treasury: The meaning assigned to it in section 1 of the Public Finance Management Act, 1999 (Act No. 18 of
1999).
Trust: The arrangement through which the property of one person is made over or bequeathed to a trustee to
administer such property for the benefit of another person.
Trustee: Any person, including the founder of a frust, to whom property is bequeathed in order for such property to
be administered for the benefit of another person.
Youth: The meaning assigned to it in section 1 of the National Youth Development Agency Act, 2008 (Act No. 54 of
2008).

2 Conditions associated with the granting of preferences

A supptier that is granted a preference undertakes to:

1) accept that the number of preference points allocated will be based on the B-BBEE status level of contributor of
the supplier as at the closing date for submission of quotation offers;

2) not sub-contract more than 25% of the value of the contract to sub-contractors that do not have an equal or higher
B-BBEE status level of contributor than the supplier, unless the intended sub-contractors are exempted micro
enterprises that have the capability and ability to execute the sub-contract works or unless otherwise declared in
terms of Section 5 below;

3) accept that a contract may not be awarded if the price offered is not market related;

4) accept the sanctions set out in Section 3 below should Condition 2(2) be breached, or should the tenderer have
submitted any false information regarding its B-BBEE status level of contributor, locat production and content, or
any other matter required in terms of this bid that will affect, or has affected the bid evaluation;

5) accept that, in order to qualify for preference points, it is the responsibility of the supplier to submit documentary
proof of its BBBEE level of contribution in accordance with the Codes of Good Praclise, 2013, to the CCT at the
Supplier Management Unit located within the Tender Distribution Office, 2™ Floor (Concourse Level), Civic
Centre, 12 Hertzog Boulevard, Cape Town (Tel 021 400 9242/3/4/5);

6) accept that, further to 5) above, Consortiums/Joint Ventures will qualify for preference points, provided that the
entity submits the relevant certificate/scorecard in terms of the Preferential Procurement Regulations, 2017. Note
that, in the case of unincorporated entities, a verified scorecard in the name of the consortium/Joint Venture must
be submitted with the quotation (attached to this schedule);

7) accept that if it is found that, in the performance of the contract, the participation of the various partners in a
Consortium/ Joint Venture differs substantially from that upon which the consolidated scorecard submitted in
terms of 5) above was based, and the impact of which is that the Joint Venture would not have been awarded the
contract in terms of the actual B-BBEE level of contribution achieved by the Joint Venture, then a financial penatty
shall be applied (in addition to any other remedies that the CCT may have) in accordance with Section 3 below;

8) accept that suppliers are required to be registered on the City of Cape Town's Supplier Database prior to the
acceptance of tenders in order to qualify for preference points. The CCT wilf verify the B-BBEE level of contributor
of the supplier as at the closing date for submission of tender offers, to determine the number of preference points
to be awarded to the supplier. In the case of Consortiums/Joint Ventures which tender as unincorporated entities,
a verified scorecard submitted with the tender and valid as at the closing date will be used to determine the number
of preference points to be awarded to the supplier;

9) acceptthat, notwithstanding 8) above, a supplier will not be awarded points for B-BBEE status leve! of contributor
if he indicates in his tender that he intends sub-contracting more than 25% of the value of the contract to sub-
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contractors that do not qualify for at least the points that the supplier qualifies for unless the intended sub-
contractors are exempled micro enterprises that have the capability and ability to execute the sub-contract works;

10)accept that any subcontracting arrangements after the award of the tender may only be entered into upon the
prior approval of the City of Cape Town: and

11)immediately inform the City of Cape Town of any change that may affect the tenderer's B-BBEE level of
contribution upon which preference points will be or have been allocated.

3 Sanctions relating to breaches of preference conditions

The sanctions for breaching the conditions associated with the granting of preferences are:

1) disqualify the supplier from the quotation process;

2) recover cosls, losses or damages the CCT has incurred or suffered as a result of the supplier's or contractor's
conduct;

3) cancel the contracl in whole or in part and claim any damages which the CCT has suffered as a result of having
to make less favourable arrangements due to such cancellation:

4) restrict the supplier, its shareholders and directors, or only the shareholders and directors who acted on a
fraudulent basis, from obtaining business from the CCT for a period not exceeding 10 years, after the audi alteram
partem (hear the other side) rule has been applied and inform the National Treasury accordingly;

5) forward the matter for criminal prosecution; and/or

6) financial penalties payable to the CCT, as set out below,

Financial penalty for breach of Condition 2 in Section 2 above:
The penalty to be applied for sub-contracting more than 25% of the value of the contract to sub-contractors that do
not qualify for at least the preference points that the supplier qualified for (unless so declared or proven to be beyond
the control of the supplier, or the sub-contractors are EMEs that have the capability and ability to execute the sub-
contract works) shall be as provided for in the following formuta:
Penalty = 0.5 x E(%) x P*
where:

E = The value of work (excluding VAT) executed by sub-contractors that do not qualify for at least the preference

points that the supplier qualified for, expressed as a percentage of P*, less 25%
P* = Value of the contract
Financial penalty for breach in terms of condition 6 in Section 2 above:

The penally 1o be applied where, in the performance of the contract, the participation of the various partners in a
Consortium/ Joint Venture differs substantially from that upon which the consolidated scorecard submitted in terms
of 5) in Section 2 above was based, and the impact of which is that the Joint Venture would not have been awarded
that contract in terms of the actual B-BBEE level of contribution achieved by the Joint Venture, shall be as provided
for in the following formula;

Penalty = 5/100 x (B-BBEE* — B-BBEE') x P*

where:

B-BBEE® = The B-BBEE level of contribution that is achieved, determined in accordance with the
actuai participation of the Joint Venture partners in the performance of the contract

B-BBEE! = The B-BBEE level of contribution that was used to determine the number of preference
points granted to the Joint Venture at the time of quotation evaluation

P* = Value of the contract

Financial penalty for breach In terms of condition 10 in Section 2 above:

The penalty to be applied where the supplier fails to disclose subcontracling arrangement after the award of the
tender is up to a maximum of 10% of the value of the contract.
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4 Level of Contribution in respect of enterprise status or structure of the tendering entity (the supplier)
In the inlerest of transparency, suppliers are required to complete Table 1: Level of Contribution below.
Table 1: Level of Contribution

Status (tick box(es)
Type of B-BBEE Contributor below as applicable)

Exempted Micro Enterprise (EME), 100% black-owned

Exempted Micro Enterprise (EME), at least 51% but less than
100% black-owned

Exempted Micro Enterprise (EME), less than 51% black-owned

Qualifying Small Enterprise (QSE), 100% black-owned

Qualifying Small Enterprise (QSE), at least 51% but less than
100% black-owned

Qualifying Small Enterprise {QSE), less than 51% black-owned

Verified B-BBEE contributor D
B-BBEE Status Leve! of Contributor

Non-compliant contributor

Ny

Hif it is indicated that the company/firm/entity is a verified B-BBEE contributor, then the verified status level of
contributor must be inserted in the box provided (insert a number from 1 to 8 as applicable)

5 Declarations
1) With reference to Condition 8 in Section 2 above, the supplier declares that:

Ilwe hereby forfeit my preference points because | /we DO intend sub-contracting more than 25%
of the value of the contract to sub-contractors that do not qualify for at least the points that liws D
as supplier qualify for or are not exempted micro enterprises that have the capability and ability

to execute the sub-contract works

Note:
Tenderers who do not tick this box will be allocated preference points but the sanctions relating to breaches
of preference conditions in Section 3 will be applicable if the tenderer contravenes the conditions in Section

2) The undersigned, who warrants that he/she is duly authorised to do so on behalf of the supplier, hereby certifies
that the preference claimed based on the B-BBEE status level of contribution indicated in Table 1, qualifies the
supplier, subject to condition 8 in Section 2 above, for such preference claimed, and acknowledges that:

(i) the information fumished is true and correct;

(ii) the preference claimed is in accordance with the conditions of this schedule;

(iii) the supplier may be required to furnish documentary proof to the satisfaction of the CCT that the BBBEE
level of contributor as at the closing date is correct: and

tands the conditions under which preferences are granted, and confirms that the supplier
conditions pertaining to the granting of preferences.

Date

For official use.

Name (PRINT)
(For and on behalf of the Supplier (duly authonised))
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CITY OF CAPE TOWN
DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT

SUBSIDISED HOUSING DEVELOPMENTS
SCHEDULE 26: SCHEDULE OF PRE-QUALIFICATION CRITERIA SUB-CONTRACTORS

[

NOT APPLICABLE TO THIS TENDER

The tenderer shall provide information for the evaiuation of their compliance with any sub-contracting pre-qualification
criteria set in the tender conditions.

Sub-contractor Name Nature of sub-contracting QSE, EME | Black Designated Value of  sub-
or Co- | ownership | group (youth, | contracting
operative % of QSE, | women, (including VAT)

EME or | disabled, rural
Co- or  township,

A |20 (7030|2002 20|20 20| 0|20| 2|0 060

Total value of sub- | =

contracting (B)

A | Price of tender under consideration (Pt) including VAT

B | Total value of sub-contracting including VAT
Total sub-contracting percentage — (B/A)*100 % -
MINIMUM SUB-CONTRACTING TARGET AS CONTAIN 1.4.6 30%
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CITY OF CAPE TOWN
DIRECTORATE: TDA - HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT
SUBSIDISED HOUSING DEVELOPMENTS

SCHEDULE 27: OTHER INFORMATION TO BE PROVIDED WITH THE TENDER

Not Applicable to this tender

SIGNED ON BEHALF OF TENDERER:
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CITY OF CAPE TOWN
DIRECTORATE: TDA - HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF
GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

C1.1 Form of Offer and Acceptance

Offer

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

CONTRACT NO. 106Q/2017/18: APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR
THE CONSTRUCTION OF GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of

tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the tenderer offers to perform ali of the obligations and liabilities of the contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data.

The Average Cost Per House, inclusive of Contingencies but excluding VAT, as contained in Part C2.2 Pricing Data,
shall form the tender offer and shall be utilised for tender evaluation purposes. The individual submitted rates shall
be multiplied, as applicable, by the quantities required in respect of the relevant house types, to develop individual
Housing Projects and be allocated in accordance with the procedures described in Part C1.2 Contract Data in this
Contract document,

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance and
returning one co i tenderer before the end of the period of validity stated in the tender data,
whereupon th named as the contractor in the conditions of contract identified in the

contract data.

.............................

Signature(s)
Name(s) o e e e ¢ o R e O Or R R
Capacity . VO . |, .. ... e B S S PO T A
for the tenderer

Name and
signature
of witness Date . S . .. ......
For officlal use.
INITIALS OF CITY IALS AT TENDER
0 G
B S
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Acceptance

By signing this part of this form of offer and acceplance, the employer identified below accepts the tenderer’s offer. In
consideration thereof, the employer shall pay the contractor the amount due in accordance with the conditions of
conlract identified in the contract data. Acceptance of the tenderer's offer shall form an agreement between the
employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the

subject of this agreement.

The terms of the contract are contained in:

PartC1:  Agreements and contract data {which includes this agreement)
Part C2:  Pricing data

Part C3:  Scope of work

Part C4:  Site information

and drawings and documents or parts thereof, which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thersto as listed in the
returnable schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer during

schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the employer's agent (whose details are given in the contract data) to arrange the delivery
of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
conditions of contract identified in the contract data. Fallure to fulfil any of these obligations in accordance with those

Notwithstanding anything contained hergin, this agreement comes into effect on the date when the tenderer receives

e fully completed original copy of this document, including the schedule of deviations {if any). The tenderer {now
contractor) shall within five working days of the agreement coming into effect notify the employer in writing of any
reason why he cannot acceptt is agreement as a complete and accurate memorandum thereof, failing
r shall constitute the binding contract between the parties.

Signature(s) (NN

Name(s) - S | .. .. i S T TS ST e

Capacity

for the

Employer CITY OF CAPE TOWN
Tower Block, Civic Centre,
12 Hertzog Boulevard
Cape Town

Name and
signature
of witness
89
Contract C1.14
Part C1: Agreements and Contract Data Form of Offer and Acceptance

Reference No. 106Q/2013718




Schedule of Deviations

Notes:

1. The extent of deviations from the tender documents issued by the employer before the tender closing date
is limited to those permitted in terms of the conditions of tender.

2. A tenderer’s covering letter shall not be included in the final contract document. Should any matter in

such letter, which constitutes a deviation as aforesaid, become the subject of agreements reached during
the process of offer and acceptance, the outcome of such agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification
or change to the tender documents and which it is agreed by the Parties becomes an obligation of the

contract shall also be recorded here.
4. Any change or addition to the tender documents arising from the above agreements and recorded here,

shall also be incorporated into the final draft of the Contract.

1 Subject. .., .. — R T e T e S gt B, Al g W
Details . . o T e e et e AT L SO LR o B I A Sk iy T e

2Subject.............. RS PO DO ORI 6 0B B 65 0ot b 25 o e b
Details ............ .. PR N N O T 00 387 2 S oo oes DT PO S A D o 7 e

.........................................................................

I T B T I e T s oy e R e e

S T o — QORI OO, ST = 4 ov 78 i e I S kO

TR G G Rk S kel R SRR e L G e i T e S ————

4Subject.....,.........4.......,.,...... ............................................
D e e e s e eI eI

SRR SCSORORCEL S0 O10 S s SIERG T 15 2 cont e g RO o P TS o1 o Ml B g

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents listed
in the tender data and addenda thereto as listed in the returnable schedules, as well as any confirmation,
clarification or changes 1o the terms of the offer agreed by the tenderer and the employer during this process of

offer and acceptance,

Itis expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement.
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For the Te

Signature(s)

. v ue Ssw mUATALE S AR e T e e e b e e e

Name(s) i< i = SIEE T TOTEGT T A R e e SR e

Capacity

(Address of organization/tenderer) (NI

.............................

Name and
signature
of witness

For the Employer:;

R T e I 1 e e
Name(s) B B e e e e oo et el
Capacity 30000 0B OGE00.00 0.0 i o I e B
{(Name and CITY OF CAPE TOWN
address of Tower Block, Civic Centre,
organization) 12 Hertzog Boulevard

Cape Town
Name and
signature
OfIWItNBSSS s L s e s oo Dale. _riiiie 25 s
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Confirmation of Receipt

The tenderer, (now contractor), identified in the offer part of this agreement hereby confirms receipt from the
employer, identified in the acceptance part of this agreement, of one tully completed originai copy of this agreement,
including the schedule of deviations (if any) today:

the!, e e o L (day)
O e e e {month)
20, 20! {year)

R R st oo Tt (place}

For the Contractor:

S I R o o s OSSR S——
Name(s) ST e Ll SR e R T I (VA e A R B

Gopssly,  TEREEALG i csenren Mlves  apmiormosmmeesmens

Signature and name of witness:

Signature ............ ...,
Name STy U O R T L i Sy e e T
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CITY OF CAPE TOWN
DIRECTORATE: TDA - HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF
GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

C1.2 Contract Data

Part 1: Contract Data provided by the Employer

The Conditions of Contract are clauses 1 to 30 of the JBCC Principal Building Agreement Edition 6.1 of March
2014), as prepared by the Joint Building Contracts Committee Inc.

Copies of these conditions of contract may be obtained from various constituent members’ regional offices. Please
consult the JBCC webpage on www.jbce.co.za for contact details of these members,

The pro forma “"JBCC Principal Agreement: Contract Data” as defined in clause 1 of the conditions of contract
prepared by the Joint Building Confracts Committee shall not apply to this Contract and shall be replaced with the
documentation incorporated into this tender document.

The pro forma “Guarantee for Construction” and *Guarantee for Advanced Payment” as defined in clause 1 of the
conditions of contract prepared by the Joint Building Contracts Committee shall not apply to this Contract and shall
be replaced with the documentation incorporated into this tender document.

The JBCC Principal Building Agreement makes several references to the Contract Data for specific data, which
together with these conditions collectively describe the risks, liabilities and obligations of the contracting parties and
the procedures for the administration of the Contract. The Contract Data shall have precedence in the interpretation
of any ambiguity or inconsistency between it and the JBCC Principal Building Agreement.

Each item of data given below is cross-referenced to the clause in the JBCC Principal Building Agreement to which
it mainly applies.

The JBCC Principal Building Agreement shall be read in conjunction with the variations, amendments and additions
set out in the Contract Specific Data below.

The documents forming the Contract are to be taken as mutually explanatory of cne anolher. For the purposes of
interpretation, the priority of the documents shall be in accordance with the following sequence:

a) the Form of Offer and Acceptance

b) the Contract Data

¢) JBCC Principal Building Agreement Edition 6.1 of March 2014)

d) the Specifications

e) the Scope of Work

f) the Pricing Data

g) the Model Preambles for Trades.
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PRINCIPAL BUILDING AGREEMENT Contract Data
A TENDER INFORMATION

Al Project name

To be stated in the Letter of Appointment issued to the successful tenderers

A2 Works description

The works to be undertaken comprises of the construction Breaking New Ground (BNG) subsidised
houses on various project within the City of Cape Municipal Area. The extent and amount of amount
of houses will be stated in the Letter of Appointment

A3 Site description
Erf No / Township To be stated in the Letter of Appointment
Local authority City of Cape Town
Street address To be stated in the Letter of Appointment
A4 Employer
Name [ The Director: TDA - HUMAN SETTLEMENTS IMPLEMENTATION |
Business -e.g.! public | City of Cape Town
company
Business registration number | | VAT /GST [ 4500153497 |

Contact Person aaEme oo @
Email R T ]

Registered street address Civic Centre, 12 Hertzog Boulevard
Cape Town
Postal address [ PO Box 298, Cape Town | Code
Telephone a1 T
A5 Principal Agent

Name To be advised in the Letter of Appointment

Practice registration number [ | vaT/GsT | |
Contact Person I | Tetno [ ]
Email | ]

Registered street address

Postal address | JCode [ ]

Telephone I | Fax I =]
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AB Agent

Name To be advised in the Letter of Appointment

Practice registration number | | VAT/IGST | |
Contact Person | | Tel no [ |
Email [ |

Registered street address

Postal address [ |Code [ ]

Telephone | | Fax [ |
A7 Agent

Name To be advised in the Letter of Appointment

Practice registration number | | VAT/GST | |

Contact Person [ | Telno = |

Emall [ ]

Registered street address

Postal address [ |Code [ ]

Telephone = | Fax [ =)
AB Agent

Name To be advised in the Letter of Appointment

Practice registration number | | vAT/GST [ ==

Contact Person | | Teino [ |

Email [ ]

Registered street address

Postal address C | Code [ ]

Telephone I | Fax | |
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A9 Agent

Name To be advised in the Letter of Appointment

Practice registration number [ | VAT/GST | |
Contact Person [ | Telno [ ]
Email |

| Code [

Postal address

=
Registered street address L

L

|

Telephone | Fax | =
A10 Agent

Name To be advised in the Letter of Appointment

Practice registration number [ | VAT /GST | B

Contact Person [ | Telno == |

Email [ J

Registered street address

Postal address [ |Code [ ]

Telephone | | Fax [ |

Registered street address

Postal address [ JCode [ ]

Telephone & | Fax | |

B CONTRACT DATA
Clause references apply to the JBCC Principal Building Agreement Edition 6.1 (PSA) published March

2014.
2.0 Law, regulations and notices
212515 Law of the country applicable to the project |_South Africa ]
5.0 Contract documents
55 Number of copies of documents issued free to contractor Q =

Priced document

Lump sum priced document. or yes / no? No

Priced bills of quantities (BoQ) yes / no? Yes

System of measurement Latest edition of Standard System for
Measurement of Building Work in South Africa

96
Contract C1.2
Part C1: Agreements and Contract Data Contract Data
Reference No, 106Q/2017/18




Contract documents comprising:

Description Marked ? Notes

Volume 1

Volume 2

Volume 3

The Specifications

The Letter of Appointment To be issued to successful
tenderers J

Contract drawings - description Date Marked Number Revision

Not Applicable — Drawings to be issued
with Letter of Appointment

6.0 Employer’s agents

€3 Description of interests of agents in the | N/A
project other than professional services, if
applicable

7.0 Design Responsibility

71 Description of elements of the works for | 1. Any alternative to standard specification (this is only
which the contractor is responsible applicable to the highest ranked tenderer).

2, Internal wiring for the housing units.

3. Roof structure.

4.All structural concrete work, including precast
suspended floors.

5. All plumbing and drainage reticulation

6. All temporary works

72 Description of elements of the works for | N/A
which subcontractors are responsible
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10.0 Insurances

By the contractor in the joint names of the parties, yes YES ” Obligation  Currency Insured amount

Ino? {
Contract Works Insurance (CW1) (including materials and goods, temporary ZAR Contract sum
works) l
Allowance for professional fees and escalation of the insured value at 25% pa, or l % 20 I
%
Free Issue materials at new replacement value, added to CWI, where applicable ZAR ' N/A ]
Employer owned surrounding property (care, custody, control or worked on) ZAR Per CWi
Public Liability Insurance {each and every claim OR unlimited for the period) ZAR R20 million
Supplementary Insurance (inci. CWI extensions) ZAR Per CWI
Removal of Lateral Support Insurance ZAR Per CWI
Other: See 10.1.5 to 10.1.8 of Contract Data ZAR To be
determined by
Contractor
Policy deductibles ZAR To be
determined by
Contractor
Policy deductibles Currency Amount
-Works / free issue contracior ZAR Maximum of 5%
per claim
- Employer owned surrounding properties contractor ZAR N/A
- Public Liability contractor ZAR Maximum of 5%
per claim
- Supplementary Insurance contractor ZAR Maximum of 5%
per claim
- Removal of Lateral Support contractor ZAR N/A ’
- contractor ZAR To be
Other: determined by
Contractor
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11.0 Security

1335 The contractor shall provide a Guarantee for Construction to the yes / no? YES
employer >D11.2-3

1113 Fixed Guarantee for Construction % of contract sum [ % [ 7 |

1114 Guarantee for Advance Payment (11.1.4,11.1.5,11.2, 12.1.9, 27.1.7, 27.2.4, 29.9,]

ADVANCE PAYMENT SCHEDULE

The purpose of this schedule is to itemise specific Plant and materials not yet brought on to the Site for building
into the Permanent Works and for which the Employer is prepared to make advance payments to the Coniractor,
subject to the conditions below.

The items of Plant and materials which have been identified by the Employer as being suitable for advance
payment in terms of the Contract are listed in the table below. Should an item or items be added to the list at
tender stage by a tenderer, such item(s) will not be binding on the Employer.

Plant and materials which have been manufactured | Plant and materials yet to be manufactured and
and are stored at places other than the Site: for which a deposit with order is required from the
Contractor by a manufacturer/supplier, and which
may be stored at places other than the Site after

manufacture:

NOT APPLICABLE NOT APPLICABLE

Conditions:

1)  The Contractor can only rely on advance payment being permitted by the Employer in respect of the Plant
and materials listed in the table above. The Employer may, however, permit advance payment for other
Plant and materials in exceptional circumstances and at its sole discretion, during the course of the Contract,
and upon reasonable request from the Contractor.

2)  Advance payment for the purposes of deposits will only be provided up to a limit of 20% of the value of any
one item being claimed.

3)  The Contractor shall provide the Employer with documentary evidence of the terms and conditions for which
a deposit with order is required by a manufacturer/supplier, together with the Guarantee for Advance
Payment.

4)  The Contractor will also be permitied to obtain advance payment for the balance of the value of the Plant
and materials in respect of which he has paid a deposit, for an item which after manufacture is stored at a
place other than the Site. The Contractor shall, in respect of such payment, provide an Guarantee for
Advance Payment, either for such balance or, if the Guarantee for Advance Payment in respect of the
depositis to be returned by the Employer upon request, for the whole value of the item,

12.0 Duties of the parties = employer = site

8.27 Alterations & additions to existing premises? [ N/A ’

12.1.2 Premises occupied - yes / no? identify area? | N/A

1213 Relevant natural features to be retained / [ /NIA
relocated / removed

12.1.4 Areas the contractor may not occupy? “NIA
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121.6 Utilities connections - location Water: Provided by Contractor
Electricity: Provided by Contractor
Tele-communications: Provided by Contractor
Ablutions: Provided by Contractor

1216 Statutory, other notices and documents to be | - Proof of Registration / Good Standing with
submitted / complied with by the contractor Building Industries Bargaining Council (BIBC)
before possession of the site can be given - Proof of good standing / compliance with

requirements of the Compensation for
Occupational Injuries and Diseases Act

- Signed Health and Safety Agreement

- Construction Guarantee

Due date: Within 2 weeks of receiving a copy of
the signed contract

1217 Possession of the site ~ intended date Within 10 working days after receipt of
all required documentation

121.12 Description of free issue by employer N/A
(Attach separate page for multiple items)

[ NOTE: If insufficient space, please see annexure: - |

14.0 Nominated subcontractors
14.14 Specialisation LN/A

14.1.4 Specialisation U\UA
14.1.4 Specialisation BA

=

‘|

j

j

1414 Specialisation [ N/A _]
7

=]

]

]

]

14.1.4 Specialisation LNIA

|_NOTE: Ifinsufficient Space, please see annexure: - |

16.0 Direct contractors
16.1 Specialisation [ N/A

1414 Specialisation LN/A
34 Specialisation [lllA

LNOTE: if insufficient space. please see annexure: - | |

Practical completion / penalty for late completion

Inspection Date for Penalty Penalty
= working Practical Currency | amount per
days completion calendar
yyyymmdd | day
19.0 Practical completion of the works asa | At least 7 | To be agreed | ZAR RS5 000 7
whole days in  Lelter of
before Appointment
practical
completion
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1941 Practical completion of the works in | At least 7 [ To be agreed | ZAR RS 000
sections: 1 days in  Letter of
before Appointment
practical
completion
Practical completion of the works in At least 7 [ To be agreed | ZAR R5 000 _]
sections: 2 days in  Letter of
before Appointment
practical
completion ]
r Practical completion of the works in | Al leasi 7 To be agreed | ZAR R5 000 —’
sections: 3 days in  Letter of
before Appointment
practical
completion —=>.|
[ Practical completion of the works in | At least 7 [ To be agreed | ZAR R5 000 —|
sections: 4 days in Letter of
before Appointment
practical
completion
Practical completion of the works in [ At least 7 [ To be agreed | ZAR R5 000
sections: 5 days in Letter of
before Appointment
practicai
L completion
Note - only one of the options above wili apply
19 Practical completion
18.1.1  Hems that do not have to be complete to achieve practical completion
ALL ITEMS TO BE COMPLETED
[ NOTE: If insufficient space, please sea annexure: - | ]
19.1.1  Criteria to achieve practical completion (the BoQ may contain a more detailed description)
[ Houses to be completed as per drawings and specifications. —[
*  Houses to be presented for snagging at least 7 days’ prior practical completion.
*  Minor defects to be resolved prior to house handover to the beneficiary.
*  Electrical sub-contractor shail submit electrical compliance certificate (COC) include earth
spike readings.
¢ Plumbing and Drainage Completion Certificate submitted
*  Competent Person to issue a structural compliance certificate.
+  Conlraclor to issue an A19 Certificate.
¢ City of Cape Town Building Inspector to provide an Occupancy Certificate.
* House street numbers to be painted onto the front facade of each house.
*  Stormwater management completed.
*  The Contractor will remain responsibie for afl units (safety, security etc) untii handover and
L occupation of the unit by the approved beneficiary. J
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[ NOTE: Ifinsufficient space, please see annexure: - |

25.0 Payment

260 Currency [ ZAR =
{252 Issue of regular payment certificates on [ date@month [ 25 | monthly | ]
2532 Materials and goods off site - paid subject [ Guarantee for Advance Payment NIAT

to... rovided
2534/ Contract price adjustment provisions Fixed price for duration of
2605 project but subject to
review, should the
housing subsidy
quantum be adjusted
[ NOTE: If insufficient space. please see annexure: - | 53)
25101 Payment Reduction up to date of practical completion L % [ 5 ]
25.10.2 Payment Reduction after date of practical completion % 2.5
25.10.3 Payment Reduction after date of final completion % 0%

26.0 Adjustment of the contract value and final account
Payment of preliminaries

Option A Assessed by principal agent, an amount pro-rated to the value of the works

shall executed in the same ratio as the preliminaries to the contract sum (including tax):
apply shall exclude the amount of preliminaries, alf contingency sum(s) and any allowance
for CPAP

Adjustment of preliminaries {26.9.4)

Option A For the adjustment of the preliminaries both the contract sum and the contract
shall value (including tfax) shall exclude the amount of preliminaries, all contingency
apply sum(s) and any pravision for Cost Price Adjustment Provision:-

- An amount which shall not be varied
= An amount varied in proportion to the contract value as compared to the contract

sum
- An amount varied in proportion to the construction period as compared to the initial
construction period (excluding revisions of the construction period for to the
contractor in rot entitied) to adjustment of the contract value in terms of this
agreement

The contractor shall provide a breakdown of charges (including tax) within 15
working days of the date of acceptance of tender and, where applicable, an
apportionment of preliminaries per section

Where such information is not provided the following subdivision shall be deemed to
apply:

- 10% of the amount shall not be varied

- 15% varied in proportion of the contract value to the contract sum

- 75% varied in proportion to the revised construction period compared to the initia}
construction period...

30.0 Dispute resolution

3061 Allernative Dispute Resolution ITsébgation of Arbitrators Southern [_ N —
nominating body | Africa |
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Changes made to JBCC documentation

See part D of this document

Note: The amendments contained in Part D of this document constitutes the only amendments to the
standard JBCC Agreement that will apply. No other amendments shall be of any force or effect,

List of Annexures

Number Description

C TENDERER'’S SELECTION (to be completed by tenderer)

19.0 Contractor's holiday periods during the construction period?

| Contractor’s annual holiday period — year 1 from | until
| Contractor's other holiday period - year 1 from | until
| Contractor's annual holiday period — year 2 from | until

| Contractor's annual holiday period ~ year 3 from | until
|_Contractor’s other holiday period - year 3 from | until

| f
| |
] ]
[ Contractor's other holiday period — year 2 from | | until |
| |
| |

L OO

[ NOTE: Ifinsufficient space, please see annexure: - |

D CHANGES MADE TO JBCC DOCUMENTATION

The pro forma “JBCC Principal Agreement: Contract Data” as defined in clause 1 of the conditions of contract
prepared by the Joint Building Contracts Committee shall not apply 1o this Contract and shall be replaced with the
documentation incorporated into this tender document.

The pro forma “Guarantee for Construction” and “Guarantee for Advanced Payment” as defined in clause 1 of the
conditions of contract prepared by the Joint Building Contracts Committee shall not apply to this Contract and shali
be replaced with the documentation incorporated into this tender document.
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PRINCIPAL BUILDING AGREEMENT

The sub-clauses listed below replaces in fuill the corresponding sub-clauses as contained in the
conditions of contract:

DEFINITIONS
1.0 DEFINITIONS and INTERPRETATION
1.1 Definitions

1.2
1.26

2.0
4.1

Contract

AGREEMENT: The JBCC Principal Building Agreement (by reference), the completed contract data, Part
C1.1 Form of Offer and Acceptance and other contract documents that together forms the contract

between the parties.

BILLS OF QUANTITIES: The document drawn up in accordance with the measuring system [CD] and the
Pricing Assumptions contained in the Pricing Data.

CONSTRUCTION PERIOD: The period commencing on the date on which the possession of the site was
handed over {o the contractor as recorded on the site possession certificate and ending on the date for
practical completion and excluding all statutory holidays and those annua} building holiday periods as
stated in the contract data.

CONTRACT DOCUMENTS: The Agresment, the contract drawings, the priced document, and other
identified documents [CD]

DATE FOR PRACTICAL COMPLETION: The contractual completion date or dates based on the
construction period as stated in the contract data or revision thereof on or before which the contractor
agrees to bring the works or sections thereof to practical completion

DATE OF PRACTICAL COMPLETION: The actual or deemed date or dates on which the contractor
achieves practical completion

GUARANTEE FOR ADVANCE PAYMENT: A security at call obtained by the contractor from a financial
institution approved by the Employer, as listed in the Annexure in Part C1.3 of the Contract Data, and shall
be in the form of and shall contain the precise wording of the document included in Part C1.4: Form of
Guarantee for Advance Payment, and that replaces the term JBCC® Guarantee for Advance Payment

wherever it occurs in the Agreement

GUARANTEE FOR CONSTRUCTION: A security at call obtained by the contractor from 3 financial
institution approved by the employer, as listed in the Annexure in Part C1 .3 of the Contract Data, and shall
be in the form of and shall contain the precise wording of the document included in Part C1.3: Form of
Guarantee for Construction, and that replaces the term JBCC® Guarantee for Construction wherever it

occurs in the Agreement
Interpretation

The agreement is the entire contract between the parties regarding the matters addressed in the
agreement. No representations, terms, conditions or warranties not contained in the agreement shall be
binding on the parties. No agreement or addendum varying, adding to, deleting or terminating the
agreement including this clause shall be effective unless reduced to writing and signed by the parties

LAW, REGULATIONS AND NOTICES

The contractor shall comply with the law, obtain permits, licences and approvals required and pay related
charges for the execution of the works. The employer shall comply with the law obtain permits, building
or similar permissions and pay charges for the works other than those which are the responsibility of the
contractor. [26.4.1)(CD]

Labour for a construction work permil to perform the intended construction work, The employer will apply
for the construction work permit as soon as possible after its Bid Adjudication Committee has awarded the
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contract, and the period that the Department of labour requires 1o issue the permit will run concurrently
with the appeal period.

254 Sent by telefax — within one (1) working day after transmission

5.0 CONTRACT DOCUMENTS

5.1 The parties shall sign the original contract documents and shall each be issued with a copy thereof. The
original signed contract documents shall be held by the employer.

5.3 The principal agent shall decide, and advise the contractor, which parts of the priced document maybe
be used as a specification of materials and goods or methods, if any,

6.0 EMPLOYER’S AGENTS

6.1 The employer warrants that the principal agent has full authority and obligation to act and bind the
employer in terms of the agreement subject to the limitations detailed in clauses 17 and 26. The principal
agent has no authority to amend the agreement.

7.0 DESIGN RESPONSIBILITY

7.1 The contractor shall not be responsible for the design of the works other than what is identified in the
contract data and the contractor's and subcontractors’ temporary works. The contractor shall not be
responsible for the coordination of design elements other than what is identified in the contract data and
the contractor's and subcontractors’ temporary works.

9.0 INDEMNITIES

9.2.7 Noclause

10.0  INSURANCES

10.1.5 Construction Equipment (including tools, offices and other temporary structures and contents) and other
things (except those intended for incorporation into the Works) brought onto the site for a sum sufficient to
provide for their replacement.

10.1.6  Insurance in terms of the provisions of the Compensation for Occupational Injuries and Diseases Act, 130
of 1993,

10.1.7  Motor Vehicle Liability Insurance, in respect of all vehicles owned and / or leased by the supplier,
comprising (as a minimum) *Balance of Third Party” Risks including Passenger Liability Indemnity.

10.1.8  Where the agreement involves manufacturing and/or fabrication of the works or part thereof at premises
other than the site, the contractor shall satisfy the employer that all materials and equipment for
incorporation in the works are adequately insured during manufacture and/or fabrication. In the event of
the employer having an insurable interest in such works during manufacture or fabrication then such
interest shall be noted by endorsement to the contractor's Policies of Insurance.

10.2 Where practical completion in sections is required [20.0] or the works is for alterations or renovations
to an existing building(s) the effecting of contract works insurance [10.1.1-4) shall be the responsibility of
the contractor.

10.3 The party responsible [10.1] for effecting such insurances {10.1.1-4 and/or 10.2] shall make available to
the other party, before commencement of the construction period, documentary evidence as provided
forin C1.6: Insurance Brokers Warranty as contained in this document, that insurances has been effected.
A copy of the insurance policies shall be provided to the other party within thirty (30) calendar days of
the commencement of the construction period. Approval by the other party shall be deemed unless a
reasonable objection is lodged within fourteen (14) calendar days of receipt of such policies. Where
required, the party responsible shall provide evidence of renewal to the other party before the expiry of
the current peniod of insurance.

10.8 No clause

11.0  SECURITY
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11.1.1  Provide a Guarantee for Construction to the employer within fourteen (14) days of acceptance of the
contractor’s tender.

11.1.2  No clause

11.1.3 The Guarantee for Construction (fixed) shall be set at the percentage of the contract sum [CD) as stated
in the contract data. The contractor shail keep such security valid and enforceable until the only or last
certificate of practical completion has been issued.

11.1.4 Provide a Guarantee for Advance Payment where an advance payment is required equal in value to the
aggregate amount of all such advance payments. The contractor shall keep such security valid and
enforceable until the advanced payment has been repaid [11.2].

11.3.1  No clause

114 No clause

11.5 No clause

11.10  The contractor shall waive his fien within 7 (7) calendar days of the commencement of the contract
period. The contractor shall ensure that a waiver of lien is included in all subcontracts and that the works
executed on the site are kept free of all liens and other encumbrances at all times [11.10]

120 DUTIES OF THE PARTIES

12.1.1  No clause

12.1.6  List statutory, other notices or documents the contractor must submit and/or comply with before
possession of the site can be given

12.1.8 No clause

12.2.1.a The contractor shall bear alf costs and charges for special and temporary rights of way required by him
in connection with access to the site. The contractor shall also provide at his own cost any additionat
facilities outside the site required by him for the purposes of the works.

1222  Submit the priced document as part of the tender submission with items priced to include, unless
otherwise stated, for all materials, fabrication, conveyance and delivery, unloading, storing, unpacking,
hoisting, labour, setting, fitting and fixing in position, cutting and waste (except where to be measured in
accordance with the standard system of measurement), patterns, models and templates, plant, temporary
works, returning of packaging, dulies, taxes {other than Value Added Tax), imposts, establishment
charges, overheads, profit and ali other obligations arising out of this agreement. Value Added Tax (VAT)
is to be separately stated on the summary page of these bills of quantities.

14.0  NOMINATED SUBCONTRACTORS

14.1.1  Prepare tender documents in conformity with the n/s subcontract agreement and the requirements of
the employer for work intended to be executed by a nominated subcontractor

14.1.2.a For subcontract work over R 200 000, 00, advertise the proposed subcontract works in accordance with
the requirements of the employer.

14.1.2.b For subcontract work less that R 200 000, 00, invite at least three tenders from a shortlist approved by
the employer.

14.1.3  Scrutinize the received tenders for compliance with the tender documents, in consultation with the
employer

14.1.4  Nominate a subcontractor and instruct the contractor {1 7.1.14] to appoint such subcontractor as a
nominated subcontractor in terms of the nfs subcontract agreement and other tender requirements

14.6 Where a nominated subcontractor has been declared insoivent, or where after notification by the
contractor r, the principal agent agrees that a nominated subcontractor is in default of a material term
of the n/s subcontract agreement, the principal agent shall instruct the contractor to give notice to
the subcontractor to rectify such default. The principal agent shall instruct the contractor o terminate
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the n/s subcontract agreement should such defauli continue for five (5) working days after such notice
{17.1.15; 27.1.8]

14.7.2  Due to default or insolvency of the subcontractor, or default of the employer and/or agents, the n/s
subconlract value shall be adjusted to include the cost of completing such n/s subcontract works [27.1.8)

14.7.3 Due to default or insolvency of the contractor any variation in the cost of completing the n/s subcontract
works shall be for the account of the contractor. The employer may recover expense and/or loss [27.2.8]

15.0 SELECTED SUBCONTRACTORS

15.1.1  Prepare tender documents in conformity with the n/s subcontract agreement and the reguirements of
the employer for work intended to be executed by a selected subcontractor

15.1.2.a For subcontract work over R 200 000, 00, advertise the proposed subcontract works in accordance with
the requirements of the employer.

15.1.2.b For subcontract work less that R 200 000, 00, invite at least three tenders from a shortlist compiled the
principal agent and the contractor.

15.1.3  Scrutinize the received tenders for compliance with the tender documents, in consultation with the
contractor

15.2.1  Appoint the subcontractor [17.1.14] as a sefecfed subcontractor and forward a copy of the signed n/s
subcontract agreement to the principal agent

16.0 DIRECT CONTRACTORS
16.1.3  Be entitled to claim expense and/or loss caused by direct contractors [26.5)

16.1.4  Provide an area for site establishment, allow the use of personnel welfare facilities, provide water, lighting
and electrical power to a position within 50m of where the direct contract work is to be carried out and
allow use of erected scaffolding and hoisting equipment while it remains erected.

17.0 CONTRACT INSTRUCTIONS

171 The principal agent may issue contract instructions to the contractor, provided that the cumulative
effect of all instructions does not exceed the contract sum inclusive of any amendments thereof that
have been approved by the employer, regarding:

17.1.21 Position, standard, content and permission for erection of notice boards {12.2.18]
20.0 SECTIONAL COMPLETION

20.2.2 A certificate of final completion incorporating the last section [21.6.2]

21.0 DEFECTS LIABILITY PERIOD AND FINAL COMPLETION

21.1 The defects liability period for the works shall commence on the calendar day following the date of
practical completion and end at midnight (00:00) ninety {90) calendar days from the date of practical
completion [CD] or when work on the list for completion has been satisfactorily completed [19.3.4],

whichever is the Jater

219 Where the principal agent has not issued the list for final completion or the updated list within five (5)
working days after the inspection period, [21.6.1; 21.7.2] the contractor shall give notice o the
employer and the principal agent forthwith. Should the principal agent not issue such list within a
further five (5) working days of receipt of such notice, final completion shall be deemed 10 have been
achieved on the date of expiry of the notice and the principal agent shall issue the certificate of final

completion forthwith,
23.0 REVISION OF THE DATE FOR PRACTICAL COMPLETION

23.6.2 The cause and effect of the delay on the current date for practical completion to the extent that the
delay {29.1-3) exceeds concurrent delays caused by or at the risk of the contractor, where appropriate,
illustrated by a change to the critical path of the current programme
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25.0
25.3.1

Contract

PAYMENT

A fair estimate of the value of work executed shall only be based on houses where the specific interim
payment stage has been reached and a certificate of compliance for that part of the work has been issued
and signed by the Principal Agent. The interim payment stages shall be based on the following progress
achieved per house:

SINGLE STOREYS
Interim
payment % of House
Stage Required Progress Payment Cumulative %
CMC1 Foundation and floor siab completed. 15 15
Superstructure brickwork up to wallplate
CMC 2 height, excluding waliplate, but including 35 50
window and door frames.
Roof structure, roof covering including barge
CMC3 boards and fascia's. % i
Plumbing, Drainage and Electrical, Plaster
CMC 4 internal and external. Ceilings, doors, glazing 25 85
and ironmongery, painting completed.
CMC5 Practical Completion Achieved 10 95
CMC8 Final Completion Achieved 5 100

Part C1: Agreements and Contract Data
Reference No. 106Q/2017/18

DOUBLE STOREY UNITS
% of House
Interim Stage | Progress Completed Payment Cumulative %
CMC1 Foundation and floor slab completed 15 1%
Ground floor brickwork including window and
CcMC2 door frames completed, supply and 25 40
placement of top floor slab completed.
First floor brickwork including window and
GMES door frames completed, 20 60
CMC 4 Roof structure and roof covering 10 70
Plumbing, Drainage and Electrical, Plaster
CMC S internal and external. Ceilings, doors, glazing 15 85
and ironmongery, painting completed.
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CMC 6 Practical Completion Achieved 5 95

CMC7 Final Completion Achieved 5 100

25.3.2 A fair estimate of the value of materials and goods and the inclusion of materials and goods stored
shall only be considered upon the provision, by the contractor, of an approved security [11.1.4]

257 The employer shall pay the contractor the amount certified in an issued payment certificate within
thirty (30) calendar days of the date for issue of the payment certificate [CD] including default and/or
compensatory interest. Payment shall be subject to the contractor giving the employer a tax invoice for
the amount due. The Contractor may submit a fully motivated application regarding more frequent
payment to the Principal Agent to be submitied to the Employer for consideration. Requests for more
frequent payments will be considered at the sole discretion of the Employer and is not a right in terms of
this contract.

25.10 For the purpose of the fixed guarantee for construction and payment reduction [11.1.3], the estimated
values of work executed [25.3.1] and materials and goods {25.3.2] shall be subject to the percentage
adjustments as stated in the contract data.

25.10.1 Noclause

25.10.2 No clause

25.10.3 No clause

25.12.2 No clause

25.12.3 No clause

25124 Terminate the agreement [29.14.5)

26.0 ADJUSTMENT OF THE CONTRACT VALUE AND FINAL ACCOUNT

26.1 The principal agent shall determine the value of adjusiments to the contract value in cooperation with
the contractor in the preparation of the final account, provided that no adjustment to the contract value
will result in the approved contract value, inclusive of any amendments thereof that have been approved
by the employer, being exceeded without the approval of the employer. Where such adjustments require
measurement on site, the contractor shall have the right to be present.

26.8.5  Adjust the contract value according to the contract price adjustment method, if applicable {CD].

27.0 RECOVERY OF EXPENSE AND/OR LOSS

27.2.41 Penalties for breach of conditions of granting preferences in terms of the Preference Schedule.

27.2,12 Penalties for failure to meet targeted labour and local enterprises contract participation goals (if
applicable)

27.2.13 Any fines levied in accordance with any of the specifications
28.0 SUSPENSION BY THE CONTRACTOR

28.1.1  Noclause

28.1.4 Noclause

28.1.5 Failed lo act in terms of this agreement [6.4]

28.1.6  Appoint another principal agent or other agent, where applicable [6.5]
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28.2 Where the employer has not remedied a default in terms of a notice [28.1] the contractor may suspend
execution of the works until such default has been remedied without prejudice to any rights the

contractor may have
29.0 TERMINATION
Termination by the employer
29.1 The employer may give notice of intention to terminate this agreement where the contractor has:

2911 Failed to provide a guarantee for construction [CD] within the period stated [11.1; 12.2.3] of the date of
acceptance of the contractor’s offer

29.1.2 Failed to proceed with the works [12.2.17} within the period stated [CD]

29.1.3 Failed to comply timeously with a contract instruction [17.0]

29.1.4 Failed to provide, documentary evidence that insurances has been effected [10.3]

29.1.5 Died, if the contractor is a sole proprietor or a sole member of a Closed Corporation.

29.2 Where the employer contemplates terminating this agreement [29.1), the principal agent shall give
notice o the contractor of a specified default [29.1.1-5], to be remedied within ten (10) working days
of the date of receipt of such notice

Termination by the contractor

29.14.1 No clause

29.14.2 Give possession of the site to the contractor [12.1.7]

29.144 No clause

29.14.8 Failed to act in terms of this agreement [6.4]

29.17.6 No clause

29.24  Noclause

30.0 DISPUTE RESOLUTION

30.5 Failure to comply with the procedure described [30.3-4] shall cause the dispute fo be resolved by litigation
and not adjudication

30.6.5 Where the adjudicator has not given a determination within the time period allowed or extended time
period provided in the JBCC Rules for Adjudication, either party may give notice to the other party and
to the adjudicator that if such determination is not received within ten (10) working days of receipt of this
notice his appointment is thereupon automatically terminated and such dispute is then referred to further
adjudication or litigation, at the option of the ciaimant

30.7 No clause

AGREEMENT  No Clause
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BFG ENGINEERING

Dear SirMadam
Employer | ) ]
_Contractor Gt »
Description s Appointment of panels of Home Building Constractors for the Construction of J
. ., Govemment Subsidised Housing Developments
Contract Number | 106Q/2017/18 ]

This serves to confirm tha!_. shall assist _ with the placement
of Insurance cover for Contractors All Risk, Public Liability. SASRIA (if selected) for the above contract once the

contract has been awarded to them.

We trust the above to be in order.

Yours sincerely

!eprasenglive (Supervision)

“Blessings from Ged”



CITY OF CAPE TOWN
DIRECTORATE: TDA ~ HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF
GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

C1.3 Form of Guarantee for Construction
GUARANTEE FOR CONSTRUCTION

For use with The JBCC Edition 6.1 March 2014 Principal Building Agreement

GUARANTOR DETAILS AND DEFINITIONS
S GSUBIANTOIE MOBARSE s s foa s ooy et T B s cxi o kb6 VA s EL b1
e D L e e e O e e e et S TPPOT T 1= e P Toi T2 T e pomy = o ety AR

"Employer” means: The City of Cape Town, Transport and Urban Development Authority.

"Contractor” means:

A e s s LT o L L ey e et o ey v B P Ky e e e Sy e PP MF s teg

: : ' e 0GR [2017]18 INTMENT OF HOME BuicHIMG COMTEACTCES
Works" means: Contract No. and Title FDKWE'[ ............ /WMAZ‘?WM&IM&MJ& EATS

"Site" means: The site as defined in the Contract Data.

"Contract" means: The Agreement made in terms of the Form of Offer and Acceplance and such amendments or
additions to the Contract as may be agreed in writing between the parties.

"Contract Sum” means: The accepted amount INCIUSIVE OF 18X OF R..........coueirmeeeeeecreeesccossressessesserssesssesseeeeeeesessones

Amount in words: ........ccecvorinenens OO TONOIO T FGPOXRTET 0T e
“Guaranteed Sum” means: The maximum aggregate aMOUNLOF R............ccoomeeiereeesisesmirertssesess s sseosseensessos
AT G T W OTC S e s o ... e SR
"Expiry Date” means: The date of issue by the Principal Agent of the Certificate of Completion of the Works.
CONTRACT DETAILS

Principal Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate of Compietion
of the Works as defined in the Contract.

GUARANTEE FOR CONSTRUCTION

1. The Guarantor's liability shail be limited to the amount of the Guaranteed Sum.
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4.1

4.2

4.3

5.1

52

53
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11.
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The Guarantor's period of liability shall be from and including the date of issue of this Guarantee for
Construction and up to and including the Expiry Date or the date of payment in full of the Guaranteed Sum,
whichever occurs first. The Principal Agent and/or the Employer shall advise the Guarantor in writing of the
date on which the Certificate of Completion of the Works has been issued.

The Guarantor hereby acknowledges that:

any reference in this Guarantee for Construction to the Contract is made for the purpose of convenience and
shall not be construed as any intention whatsoever to create an accessory obligation or any intention

whatsoever to create a suretyship;
its obligation under this Guarantee for Construction is restricted to the payment of money.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay the
Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3;

A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum
certified by the Principal Agent in an Interim or Final Payment Certificate has not been made in terms of the
Contract and failing such payment within seven (7) calendar days, the Employer intends to call upon the
Guarantor to make payment in terms of 4.2;

A first written demand issued by the Employer to the Guarantor at the Guarantor's physical address with a
copy to the Contractor stating that a period of seven (7) days has elapsed since the first written demand in
terms of 4.1 and the sum certified has still not been paid;

A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the
Contract of the sum certified in 4.

Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to pay to the
Employer the Guaranteed Sum or the full oulstanding balance upon receipt of a first written demand from
the Employer to the Guarantor at the Guarantor's physical address calling up this Guarantee for
Construction, such demand stating that:

the Contract has been terminated due to the Contractor's default and that this Guarantee for Construgtion is
called up in ferms of 5; or

a provisional or final sequestration or liquidation court order has been granted against the Contractor and
that the Guarantee for Construction is called up in terms of 5; and

the aforesaid written demand is accompanied by a copy of the notice of termination and/or the
provisional/final sequestration and/or the provisional liquidation court order.

It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4
and 5 shall not exceed the Guarantor's maximun liability in terms of 1.

Where the Guarantor has made payment in terms of 5, the Employer shafl upon the date of issue of the Final
Payment Certificate submit an expense account to the Guarantor showing how all monies received in terms
of this Guarantee for Construction have been expended and shall refund to the Guarantor any resulting
surplus. All monies refunded to the Guarantor in terms of this Guarantee for Construction shall bear interest
at the prime overdraft rate of the Employer's bank compounded monthly and calculated from the date
payment was made by the Guarantor to the Employer until the date of refund.

Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt of
the first written demand to the Guarantor.

The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which
the Employer may deem fit and the Guarantor shall not have the right to claim his release from this Guarantee
for Construction on account of any conduct alleged to be prejudicial to the Guarantor.

The Guarantor chooses the physical address as stated above for the service of all notices for all purposes
in connection herewith.

This Guarantee for Construction is neither negotiable nor transferable and shall expire in terms of 2, where
after no claims will be considered by the Guarantor. The original of this Guarantee shall be retumed to the

Guarantor after it has expired.
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12.  This Guarantee for Construction, with the required demand notices in terms of 4 or 5, shall be regarded as
a liquid document for the purposes of obtaining a court order.

13.  Where this Guarantee for Construction is issued in the Republic of South Africa the Guarantor hereby
consents in terms of Section 45 of the Magistrate's Courts Act No 32 of 1944, as amended, {o the jurisdiction of the
Magistrate's Court of any district having jurisdiction in terms of Section 28 of the said Act, notwithstanding that the
amount of the claim may exceed the jurisdiction of the Magistrate’s Court.

.......................................

Capacity .....cceceerrrvensiinessreesnnnes irteeerersasaren

.................

Guarantor's Signatory (2) ......oceerereeinereinessessreranenns ST S S

..................

CaPACILY .c.oveiveeerercrererernrereeeeesneserenas 99, SOVOPO . . YN

WINESS SIGNALOTY (1) 1ovoieririeieiririrciieciinsecr et tnnonsesseesssessrseersnresssissssstsssassansasessssssessses sesossenos sssasasemsensesse sansassnesensessas

Witness signatory (2) ......cceverccnercnriene e e Y S ES e eSS TSRS SES S eSS T TS S NSNS TS S RS S eI
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ANNEXURE
LIST OF APPROVED FINANCIAL INSTITUTIONS

The following financial institutions are currently (as at 8 March 2016) approved for issue of contract guarantees to
the City:

National Banks:

ABSA Bank Ltd.
FirstRand Bank Ltd.
Investec Bank Lid.
Nedbank Ltd.

Standard Bank of SA Lid.

International Banks (with branches in SA):
Barclays Bank plc.

Credit Agricole Corporate and Jnvestment Bank
Deutsche Bank AG

HSBC Bank plc.

JP Morgan Chase Bank

Societe Generale

Standard Chartered Bank

Insurance companies:

ABSA Insurance

Coface s.a.

Compass Insurance Co.
Constantia Insurance Co.

Credit Guarantee Insurance Co.
Guardrisk Insurance Co.

Hollard Insurance Company Lid.
Home Loan Guarantee Co.
Infiniti Insurance Limited
Lombard Insurance

Mutual & Federal Insurance Co.
New National Assurance Co.
Regent Insurance Co.

Renasa Insurance Company Ltd.
Santam Limited

Zurich Insurance Co.
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CITY OF CAPE TOWN
DIRECTORATE: TDA - HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF
GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

C1.4 Form of Guarantee for Advance Payment

GUARANTEE FOR ADVANCE PAYMENT
For use with The JBCC Edition 6.1 Principal Building Agreement

GUARANTOR DETAILS AND DEFINITIONS

GUARANIDI™ IMBANS: 1.iccvererererirsnassissssesanssrersessassistassisassanassassesssssnsossesesssnssssesssrsorsernsonsessssassssssesrersassnesssansaran

"Physical 8dAress: ......cccceceveriimrcsnrarrsrmsssrnescresessnsmenserssssons pinesantusauus M iocas s ., B0, N NS

"Employer" means: The City of Cape Town. DIRECTORATE: TDA — HUMAN SETTLEMENTS
IMPLEMENTATION......ocvmuinimmnssiiiresseccaniessesmasssssssssinscsssessersassssasenes e e e

"CONTACIOr™ MBAMS: ..ccvevevererriiriesciniie s veassr s s esecassessersessasastsssressvesteass T T ST T T

"Principal Agent” means:

“WWOTKS" MBANS: oveveriireeceeceeisrnssrierecssiseressressteisrasesessessasessessnnsorssensravenss Y PPt B W1y UL SOOI

"Site"” means: The site as defined in Clause 1.1 of The JBCC Edition 6.1 March 2014 Principal Building
AGEBEIMBNE...covveiieiiicceceere ettt s e st sr et ae st s sesssossses 54040 E S bR S LA R bbb e s s as s s ona s HEsse bt nea e e R e s et odsas et nnsesnbaraabas

"Agreement” means: The Agreement made in terms of the Form of Offer and Acceptance and such amendments
or additions to the Contract as may be agreed in writing between the parties.

"Plant and materials” means: The Plant and materials stored at places other than the Site, or in respect of which
an advance payment prior to manufacture is required, which the Employer has agreed may be subject to advance
payment, such Plant and materials being listed in the Schedule of Plant and materials.

“Schedule” means: A list of Plant and materials accompanying the Guarantee for Advance Payment and which
shows the value thereof to be included in the Guaranteed Advance Payment SUM.........ccccervivrenmvemsicrneresnioreeraares

"Guaranteed Advance Payment Sum"” means: The maximum aggregate amount of R....c...cceeereeriivnvennreresscisccninns

AMOUNt iN WOPdS: ...cevrieeeieirvrscnrrscsnersnsessresanisens . R LA LIt T

"Expiry Date"” means: The date of the payment certificate where the Plant and materials have been certified as
work done by the principal agent

AGREEMENT DETAILS

Principal Agent issues: Interim Payment Certificates and Recovery Statements.

GUARANTEE FOR ADVANCE PAYMENT

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Advance Payment Sum,

2. The Guarantor's period of liability shall be from and including the date of issue of this Guarantee for
Advance Payment and up to and including the Expiry Date or the date of payment in full of the Guaranteed
Advanced Payment Sum, whichever occurs first.

3. The Guarantor hereby acknowledges that:
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3.1 any reference in this Guarantee for Advance Paymenit to the Contract is made for the purpose of
convenience and shall not be construed as any intention whatsoever to create an accessory obligation or
any intention whatsoever to create a suretyship;

3.2  its obligation under this Guarantee for Advance Payment is restricted to the payment of money.

4. Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay the
Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3:

4.1 Acopy of a first written demand issued by the Employer to the Contractor stating that payment of a sum
certified by the Principal Agent in an Interim or Final Payment Certificate has not been made in terms of
the Contract and failing such payment within seven (7) calendar days, the Employer intends to call upon
the Guarantor to make payment in terms of 4.2;

4.2  Afirst written demand issued by the Employer to the Guarantor at the Guarantor’s physical address with a
copy to the Contractor stating that a period of seven (7) calendar days has elapsed since the first written
demand in terms of 4.1 and the sum certified has still not been paid;

4.3  Acopy of the aforesaid payment ceriificate which entitles the Employer to receive payment in terms of the
Contract of the sum certified in 4.

5. Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the
Employer the Guaranteed Advance Payment Sum or the full outstanding balance upon receipt of a first
written demand from the Employer to the Guarantor at the Guarantor's physical address calling up this
Guarantee for Advance Payment, such demand stating that:

5.1  the Contract has been terminated due to the Contractor's default and that this Guarantee for Advance
Payment is called up in terms of 5; or

5.2  aprovisional or final sequestration or tiquidation court order has been granted against the Contractor and
that the Guarantee for Advance Payment is called up in terms of 5; and

53  the aforesaid written demand is accompanied by a copy of the notice of termination and/or the
provisionalffinal sequestration and/or the provisional liquidation court order.

6. Itis recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4
and 5 shall not exceed the Guarantor’s maximum liability in terms of 1.

7. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt of
the first written demand to the Guarantor.

9. The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which
the Employer may deem fit and the Guarantor shall not have the right to claim his release from this
Guarantee for Advance Payment on account of any conduct alleged to be prejudicial to the Guarantor.

10. The Guarantor chooses the physical address as stated above for the service of all notices for all purposes
in connection herewith.

11, This Guarantee for Advance Payment is neither negotiable nor transferable and shall expire in terms of 2,
where after no claims will be considered by the Guarantor. The original of this Guarantee for Advance
Payment shall be returned to the Guarantor after it has expired.

12, This Guarantee for Advance Payment, with the required demand notices in terms of 4 or 5, shall be
regarded as a liquid document for the purposes of obtaining a court order.
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13.  Where this Guarantee for Advance Payment is issued in the Republic of South Africa the Guarantor
hereby consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as amended, to the
jurisdiction of the Magistrate's Court of any district having jurisdiction in terms of Section 28 of the said Act,
notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate's Court.

Witness signatory (1) ........ R rey T . R

WitNBSS SIGNALOTY (2) 1ru.vseeiemrrmeeereemsmrsersssessosssssinsseemeeseseemsenssorassassssssssesssesessmeses T T T N v e DR
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Schedule of Plant and materials
For use with Guarantees for Advance Payment on contracts using The JBCC Edition 6.1 Principal Building Agreement

Employer The Chty of Cape Town, DIRECTORATE: TDA - HUMAN SETTLEMENTS (MPLEMENTATION

Contractor

Works Confract No. and Title.................... B

Payment Certificate No. .............

Advance payment is requested in respect of the following items of Plant and materials, which have been manufactured and are stored at places other than the Site, or in respect of
which a deposit with order is required from the Conts by a manuf: {supplier:

Bills of Doscription of Plant and matarials Deposit Place of storage (or manufacture, if Unit Quantity Unit price Total Price
Quantities with order deposit with order Is required) R [ R [
item no. required
(YIN)
Total Value of Plant and materials to be Included in Guaranteed Ad Pay Sum R
SIGREA At ....ecvs s it et cer s eees O HRE L PP IRV « - (3 -) USRI 1 TP
fortheCommcior o
ApptovedbyPnnclpalAgent e
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CITY OF CAPE TOWN
DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION
CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF
GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

C1.5 Occupational Health and Safety Agreement

AGREEMENT MADE AND ENTERED INTO BETWEEN THE CITY OF CAPE TOWN (HEREINAFTER CALLED
THE “EMPLOYER"”) AND

IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 85 OF 1993 AS
AMENDED.

l, — e, TEPESENTING

ey L e S s S e st s st e, 88 @0 @Mployer

In its own right, do hereby undertake to ensure, as far as is reasonably practicable, that all work will be performed,
and all equipment, machinery or plant used in such a manner as to comply with the provisions of the Occupational
Health and Safety Act (OHSA) and the Regulations promulgated thereunder.

| furthermore confirm that | am/we are registered with the Compensation Commissioner and that all registration
and assessment monies due to the Compensation Commissioner have been fully paid or that /We are insured
with an approved licensed compensation insurer.

COID ACT Registration Number; , S

} undertake to appoint, where required, suitable competent persons, in writing, in terms of the requirements of
OHSA and the Regulations and to charge him/them with the duty of ensuring that the provisions of OHSA and
Regulations as well as the Council's Special Conditions of Contract, Way Leave, Lock-Out and Work Permit
Procedures are adhered to as far as reasonably practicable.

I further undertake to ensure that any subcontractors employed by me will enter into an occupational health and
safety agreement separately, and that such subcontractors comply with the conditions set.

| hereby declare that | have read and understand the appended Occupational Health and Safety Conditions and
undertake to comply therewith at all times.

I hereby also undertake to comply with the Occupational Health and Safety Specification and Plan.

Signed al—

II|!LS$

Signed at ......ccovuveerenensireeenannn.
Witness _ for and on behalf of
City of Cape Town
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CITY OF CAPE TOWN
DIRECTORATE: TDA - HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF
GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

C1.6 Protection of the Environment Declaration

PROTECTION OF THE ENVIRONMENT DECLARATION

The Contractor will not be given right of access to the Site until this form has been signed

CONTRACT NO.: 106Q/2017/18

CONTRACT TITLE: APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE
CONSTRUCTION OF GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

---..{Contractor} record as follows:

1 I we, the undersigned, do hereby declare that I/ we am/ are aware of the increasing requirement by
society that construction activities shall be carried out with due regard to their impact on the environment.

2, In view of this requirement of society and a corresponding requirement by the Employer with regard to this
Contract, I/ we will, in addition to complying with the letter of the terms of the Contract dealing with
protection of the environment, also take into consideration the spirit of such requirements and will, in
selecting appropriate employees, plant, materials and methods of construction, in-so-far as I/ we have the
choice, include in the analysis not only the technical and economic (both financial and with regard to time)
aspects but also the impact on the environment of the options. In this regard, I/ we recognise and accept
the need to abide by the “precautionary principle” which aims to ensure the protection of the environment
by the adoption of the most environmentally sensitive construction approach in the face of uncertainty with
regard to the environmental implications of construction.

3. I/ we declare that I/ we have read and understood the contents of the Environmental Management
Programme (which is comprised of the Environmental Management Specification and its Annexures) for
this Contract, and that If we understand my/our responsibilities in terms of enforcing and implementing the

4, I/ we acknowledge and accept the right of the Employer to deduct, should he so wish, from any amounts
due to me/ us, such amounts (hereinafter referred to as fines) as the Principal Agent shall certify as being
warranted in view of my/ our failure to comply with the terms of the Contract dealing with protection of the
environment, subject to the following:

4.1 The Principal Agent, in determining the amount of such fine, shall take into account, infer afia, the nature
of the offence, the seriousness of its impact on the environment, the degree of prior compliance/non-
compliance, the extent of the Contractor's overall compliance with environmentai protection requirements
and, in particular, the extent to which he considers it necessary to impose a sanction in order to
eliminate/reduce future occurrences

4.2 The Principal Agent shall, with respect to any fine imposed, provide me/ us with a written statement giving
details of the offence, the facts on which the Principal Agent has based his assessment and the terms of
the Contract (by reference to the specific clause) which has been contravened.

..................................
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CITY OF CAPE TOWN
DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF
GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

C1.7 Insurance Broker’s Warranty

Pro Forma

Letterhead of Contractor's Insurance Broker

Logo

Date

CITY OF CAPE TOWN
City Manager

Civic Centre

12 Hertzog Boulevard
Cape Town

8000

Dear Sir
CONTRACT NO.:106Q/2017/18

CONTRACT TITLE: APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE
CONSTRUCTION OF GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

NAME OF CONTRACTOR:

1, the undersigned, do hereby confirm and warrant that all the insurances required in terms of the abovementioned
contract have been issued and/or in the case of blanket/umbrella policies, have been endorsed to reflect the
interests of the CITY OF CAPE TOWN with regard to the abovementioned contract, and that all the insurances and
endorsements, etc., are all in accordance with the requirements of the contract.

| furthermore confirm that all premiums in the above regard have been paid.

Yours faithfully

Signed;
For:
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CITY OF CAPE TOWN
DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF
GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

C1.8 Contract of Temporary Employment as Community Liaison
Officer

Construction Contract NO.: .c.ccovrnrcvniniesincnen

PROJECT....coooevcurrenae o

AGREEMENT made between the CONTRACTOR. . = Y scasenssansrreiss
and the Community Liaison Officer.. = ....eesy hereafter
referred to as the CLO, for the appomtmenl and employment of a CLO for the duratzon of the work in respect of the

above named construction contract.

1. THE PARTIES HAVE AGREED THAT

The CLO will be employed by the CONTRACTCR on a temporary basis for the duration of the work from the date
of signing this agreement to the date of practical completion as defined in the Contract, subject to all the conditions

set out below,

2. THE DUTIES OF THE COMMUNITY LIAISON OFFICER SHALL BE:

1. to keep the community informed on the progress of the project;

2.  to keep the Contractor informed on relevant Community affairs and possible grievances;
3. to manage the recruitment of workers from the Sub-Council Job-Seekers Database;

4. o assist the Contractor’s supervisory staff in the management of the workers.

3. THE FOLLOWING CONDITIONS OF EMPLOYMENT SHALL APPLY:
The Conditions of Temporary Employment as applicable on this Contract for the workers recruited from the

Community shall apply equally to the CLO, except that the rate of remuneration shall be R365.00 per working
day. These conditions that apply are listed below as they appear in the Contract of Temporary Employment:

a1 If required to work on a stafulory public holiday or Sunday the payment will be double the amount
slated in the previous paragraph.

3.2 Maximum hours of work:

(i) 9% hours per day

(i) 45 hours per week;

(iii) § days per week;

(iv) § hours without an interval, whereupon there shall be an interval of at least 30 minutes;

(v) A spread-over period of 12 hours.

3.3 The CLO shall be entitled to payment where he is prevented from working by reasons which are within
the control of the Contractor.

34 On days when it is raining the Contractor may, before 9 a.m., decide not to open the site and there
will be no pay.

If the Contractor closes the site between 9 a.m. and 1 p.m., the CLO will be paid half the daily wage.
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If the site works later than 1 p.m., the CLO will be paid the full daily wage.

3.5

(i)

(i)
(iif)
(v
W
3.6
(i)

(i)
(iii)
{iv)

3.7
3.8

3.9

3.10

3.11

3.12

4.1

Workers and the CLO will not be permitted to work under conditions of:

undisciplined or unruly behaviour;

insubordination to Team Leader, Supervisors or Management;
abuse of intoxicating substances;

criminal actions by the employes;

strike action or political stayaways.

Workers, including the CLO, may be dismissed after two official written warnings for the following
behaviour:

undisciplined or unruly behaviour;

insubordination to Team Leader, Supervisors or Management;
abuse of intoxicating substances;

wilful or negligent damage to or loss of machines or equipment.

The Contractor shall ensure that he has statements from at least two witnesses concerning any of the
above situations.

The Contractor shall inform the CLO within 24 hours of any waming issued to workers employed from
the Job-Seekers Database.

The CLO will be paid on a Friday afternoon every two weeks, one week in arrears.
The CLO shall be given a statement with each payment on which is recorded:

(i the name of the Contractor;

(i) the CLO's name;

(iii) the number of days worked by the CLO;
(iv) the rate per day;

{v) the details of any deductions made;

{vi) the actual amount paid to the CLO.

No deduction shall be made from the remuneration except where the CLO consents in writing or unless
the Contractor is permitted or required to do so by law or the order of any competent court.

The CLO shall be supplied free of charge with all health and safety equipment required by the
Occupation Health and Safety Act. The equipment shall remain the property of the Contractor.

The Contractor must give the CLO at least one week’s notice of the termination of the Contract of
Temporary Employment. If this is not done, the CLO must be paid earnings for five days. This
condition does not apply if the CLO is dismissed.

At the end of the period of temparary employment, the Contractor shall provide a Certificate of Service
recording the Contractor's name, the CLO’s name and address, the period of service, the type of work
on which the CLO was engaged and the rate of remuneration on termination.

TERMINATION OF AGREEMENT

If the CLO can no longer perform and execute histher duties as detailed in this agreement, this
agreement will be terminated without prejudice to any rights under this agreement.

5. THE CONDITIONS OF THIS AGREEMENT

5.1 The parties expressly declare that this agreement contains all the conditions negotiated between them,
and no condition or stipulation not contained herein shall be binding upon the parties.
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6. THUS AGREED AND SIGNED BY THE PARTIES:

Contractor:
Community LIZISON OffIGEI ..ot cessincmnnetveisese st nrereerneseesseseses st s sssss st s sos st eseess
DALl oo et st et oot e s e e e eeeeeeeeeneesn
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CITY OF CAPE TOWN
DIRECTORATE: TDA - HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF
GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

C2.1 Pricing Assumptions

Pricing Assumptions mean the criteria as set out below, read together with all Parts of this contract document,
which it will be assumed in the contract, that the tenderer has taken into account when developing his prices.

1. The ASAQS Preliminaries compiled by the Assaciation of South African Quantity Surveyors, March 2014, form
part of the overall Preliminaries Bill of Quantities and the preliminaries specific variables are stated within the

Preliminaries Bill of Quantities.

2. Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the “Model Preambles
for Trades 2008", It is the intention that the abbreviated descriptions be fully described when read with the
applicable measuring system and the relevant preambles and/or specifications. However, should the full intent
and meaning of any description not be clear, the contractor shall, before submission of his tender, call for a
written directive from the employer's agent, failing which it shall be assumed that the contractor has allowed in
his pricing for materials and workmanship in terms of international best practice.

3. The prices and rates to be inserted in the Bills of Quantities are to be the full inclusive prices for the work
described under the several items. Such prices and rates shall cover all costs and expenses that may be
required in and for the execution of the work described, and shall cover the cost of all general risks, liabilities,
and obligations set forth or implied in the documents on which the tender is based, as well as overhead charges
and profit. Reasonable prices shall be inserted as these will be used as a basis for assessment of payment for
additional work that may have to be carried out.

4. Al rates or prices (as applicable) tendered in the Activity Schedule shall be final and binding and shall not be
subject to any variation throughout the pericd of the coniract. However, should confirmation be received that
the subsidy quantum was increased and implemented by the relevant authority, any approved increase will be
passed on to the contractor on a pro rata basis, to all houses which have not been built up to wall plate height

5. A price orrate is to be entered against each item in the Bills of Quantities, whether the quantities are stated or
not. An item against which no price or a nil rate is entered will be considered to be covered by the other prices
or rates in the Bills of Quantities, and that there is no charge for that particuiar item (even should the quantity
subsequently increase).

6. Except where rates only are required, insert all amounts to be inciuded in the fotal tendered price in the
*Amount” column and show the corresponding total tendered price.

7. The units of measurement described in the Bills of Quantities are metric units. Abbreviations which may be
used in these Bills of Quantities are as follows:

mm = millimetre h = hour

m = metre kg = kilogram

km = kilometre t = ton {1000 kg)
m2 = square metre No. = number
m2.pass = square mefre-pass sum = lump sum

ha = hectare MN = mega newton
m3 = cubic metre MN.m = mega newton-metre
m3.km = cubic metre-kilometre PCsum = Prime Cost sum
1 = litre Prov sum = Provisional sum
ki = kilolitre %o = per cent

MPa = mega Pascal kw = kilowatt

9, Where fractions of a cent occur in calculations of prices and amounts, they shall be rounded up/down to the

nearest whole cent.
10. The Tenderer is referred to F2.24 in Part T1.2 Tender Data regarding the pricing of Deviations and/or

Qualifications.
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11.

12

Clause F.2.13.11 c) in Part T1.2 Tender Data shall be appiicable to the submission of Bills of Quantities which
have been priced electronically, and which the Tenderer wishes to submit as a printed version with his/her
tender in the place of handwritten priced Bills of Quantities.

if there is found to be any variance between the printed version and the original issued document, the original
shall stand. However, where Addenda have been issued which amend the Bills of Quantities, then the printed

Bills of Quantities shall take these into account.
The pages of the issued Bills of Quantities should not be removed from the tender document.

Ali descriptions or clauses where trade names or proprietary products are specified, are deemed to include

the phrase “or equal approved"

13  While it is entirely at the tenderer's discretion as regards to the Bill of Quantities below, the 2014/15
Housing Subsidy Quantum as released by the Western Cape Provincial Government and the Guideline
Scope of Tariff of Fees from the National Department of Human Settiements detailing a cost breakdown for
Subsidy Housing Palicy Framework and Programme Guidelines, is a guiding document that will give
tenderers some idea of the maximum portion of the subsidy quantum allowed against which they may
compare their rates, sums, percentage fees and/or prices as applicable. For ease of reference the table

below reflect the current maximum subsidy quantum allowed for topstructures.

COST BREAKDOWN OF A STANDARD FREE STANDING 40
SQUARE METER DWELLING (Excl. VAT)
Item Cost

Earthworks R 670748
Concrete, Formwork & Reinforcement R 10 780.37
Brickwork R 15 528.48
Roof structure R 883244
Ceiling and Insulation R 731182
Windows R 8083.53
Doors and Frames R 6558.00
Finishing and Paintwork R 10637.98
Electrical R 9958.40
Plumbing and Drainage R 9976.38
Sub Total A R 94 374.88
Preliminaries and General R 8578.67
Sub Total B R102 953.55
Geo-tech Variance R 6 364.00
SCCCA R 5283.00
Total Subsidy Quantum R114 600.55

COST BREAKDOWN OF A STANDARD FREE STANDING 45
SQUARE METER DOUBLE STOREY DWELLING (Excl. VAT)

Itemn Cost
Earthworks R 670748
Concrete, Formwork & Reinforcement R 10 780.37
Brickwork R 15528.48
First Floor Slab and Stairway R 21 190.00
Roof structure R 883244
Ceiling and Insulation R 7311.82
Windows R 8083.53
Doors and Frames R 6558.00
Finishing and Paintwork R 10637.98
Electrical R 9958.40
Plumbing and Drainage R 9976.38
Sub Total A R115 564.88
Preliminaries and General R B8578.67
Sub Total B R124 143.55
Geo-tech Variance R 6 364.00
SCCCA R 5283.00
Total Subsidy Quantum R135 790.55
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COST BREAKDOWN OF A STANDARD FREE STANDING 45
SQUARE METER DWELLING FOR DISABLED PERSONS (Excl.
VAT)
Item Cost

Foundations R 11 108.64
Ground Floor Construction R 12 394.86
External Envelope R 25 192.99
Roof R 8173.37
Ceiling and Insulation R 8239.65
Internal Divisions R 13 959.66
Floor Finishes R 8810.30
Internal Wall Finishes R 20 863.67
Plaster of Internal Walis R 1817.55
Windows: Special Low E Clear and Opaque glass R 4833.77
| Electrical Installation R 10 579.55
Plumbing and Drainage R 12 105.04
Site Clearance R 2999.30
Sub Total A R140 778.36
Preliminaries and General R 12 119.64
Sub Total B R152 898.00
Geo-tech Variance R 6 364.00
| SCCCA R _5283.00
Total Subsidy Quantum R164 545.00

14. METHOD FOR AWARDING CONTRACTS

For the first four (4) tenderers who are successfully appointed to Panel 1, Panel 2 or Panel 3, the method for
awarding a contract will be as follows:

1. The highest ranking tenderer in terms of price and preference and based upon their average cost per
house, will be awarded the first project which is construction ready.

2. The second highest ranking tenderer in terms of price and preference and based upon their average cost
per house, will be awarded the second project which is construction ready.

3. The third highest ranking tenderer in terms of price and preference and based upon their average cost
per house, will be awarded the third project which is construction ready.

4. The fourth highest ranked tenderer in terms of price and preference and based upon their average cost
per house, will be awarded the fourth project which is construction ready

5. Thereafter, should a further project per panel become available, then the highest ranked tenderer will be
offered this project.

6. Should the highest ranked tenderer not accept this offer, it would be offered to the second ranked
tenderer.

7. Should the second ranked tenderer not accept this offer, it would be offered to the third ranked tenderer.

8. Should the 3 ranked tenderer not accept this offer either, then a new tender for this work will be
advertised.

9. The process explained in ftem's 5 to 8 above will thereafter be applied to any further projects
which becomes construction ready during the 5-year appointment period, for which the paneils of
tenderers will be appointed.
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CITY OF CAPE TOWN
DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION
CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF
GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

C2.2.1 Bills of Quantities (BOQ)
(APPLICABLE TO PANEL 1 TENDERERS WHO HAVE SUCESSFULLY COMPLETED AT LEAST 1
PROJECT CONSISTING OF 500 OR MORE HOUSES)

FOR EVALUATION PURPOSES, TENDERERS MUST PRICE THIS BOQ BASED UPON AN
AVERAGE OF 600 HOUSES PER PROJECT WITH AN ESTIMATED CONTRACT PERIOD OF 24

MONTHS
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Contract

SECTION 1
PRELIMINARIES: SECTIONS A,Band C

SECTION A: PRELIMINARIES
MEANING OF TERMS “TENDER / TENDERER"

Any reference to the words “Tender” or “Tenderer" herein and/or in any other documentation shall be
construed to have the same meaning as the words "Bid" or "Bidder”

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement (March 2014 Edition 6.1) prepared by the Joint Building
Contracts Committee shall be the applicable building agreement, amended as hereinafter described

The JBCC Principal Building Agreement contract data form an integral part of this agreement

The Preliminaries revision 1 (February 2016) published by the Association of South African Quantity
Surveyors for use with the JBCC Principal Building Agreement Edition 6.1 shall be deemed to be
incorporated in these bills of quantities, amended as hereinafter described

The contractor is deemed to have referred to the abovementioned documents for the full intent and
meaning of each clause

The clauses in the abovementioned documents are hereinafter referred to by clause number and

heading only.
Where any item is not relevant to this agreement such item is marked N/A (signifying "not applicable”)

PREAMBLES FOR TRADES

The Model Preambles for Trades (2008 edition) as published by the Association of South African
Quantity Surveyors shall be deemed to be incorporated in these bills of quantities and no claims
arising from brevity of description of items fully described in the said Model Preambies will be

entertained

Supplementary preambles are incorporated in these bills of quantities to satisfy the requirements of
this project. Such supplementary preambles shall take precedence over the provisions of the Model

Preambles

The contractor's prices for all items throughout these bills of quantities shall take account of and
include for afl of the obligations, requirements and specifications given in the Mode! Preambles andin
any supplementary preambles

STRUCTURE OF THIS PRELIMINARIES BILL

Section A: A recital of the headings of the individual clauses of the aforementioned JBCC Principal
Building Agreement

Section B: A recital of the headings of the individual clauses of the aforementioned Preliminaries
document

Section C: Any special clauses to meet the particular circumstances of the project

PRICING OF PRELIMINARIES

Preliminaries must be priced in terms of Option A and in terms of clause 26.9.4 of the contract data
for the purpose of adjustment of these preliminaries, the amount entered into the amount column in
these preliminaries is to be divided into one or more of the three categories provided namely fixed
(F), value related (V) and time related (T)
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SECTION A: PRINCIPAL BUILDING AGREEMENT

Please refer to the Contract Data Part D for the full extent of the modifications, corrections or
supplements made to the standard clauses referenced below

Interpretation (A1-A7)
A1.0 Clause 1.0 - Definitions and interpretation

Fixed: Value related: ____Time related:
Item

A2.0 Clause 2.0 - Law, regulations and notices

Health and safety

Without limiting the generality of the provisions of clause 2.0, the contractor’s attention is drawn to the
provisions of Construction Regulations issued in terms of the Occupational Health and Safety Act,
1993. It is specifically stated that the employer shall prepare a documented health and safety
specification for the works (refer to Annexure 7 for a copy of the relevant specification) and that the
employer shall ensure that the contractor has made provision for the cost of health and safety
measures during the execution of the works. The contractor shall price opposite this item for
compliance with the act and the regulations and the provisions of the aforementioned health and safety

specification [2.1]

The contractor shall:

1. Comply with the heaith and safety specification for the works

2. Prepare and agree with the health and safety consuitant the heaith and safety plan for the works
3. Co-operate with the health and safety consultant in all respects

4. Manage the compliance of all subcontractors with the regulations and with the health and safety
plan and specification

5. Conform to the conditions contained in the employer's safety specification

Fixed: Value related: Time related:
Item
A3.0 Clause 3.0 ~ Offer and acceptance
Fixed: Value related: Time related:
Itemn
A4.0 Clause 4.0 ~ Assignment and cession
Fixed: Value related: Time related:
Item
AB5.0 Ciause 5.0 - Contract documents
Fixed: Value related: Time related:
Item
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A6.0 Clause 6.0 - Employer’s agents

Fixed: Value related: Time related:____
item
A7.0 Clause 7.0 - Design responsibility
Fixed: Value related: Time related:
Item
Insurance and security (A8-A11)
A8.0 Clause 8.0 — Works risk
Fixed: Vaiue related: Time refated:
Item
AS.0 Clause 9.0 - Indemnities
Fixed: Value related: Time related:
Item
A10.0 | Clause 10.0 - Insurances
Fixed: Value related: Time related:
ltem
A11.0 | Clause 11.0 - Security
Fixed: Value related: Time related:
Item

Execution (A12 - A17)
A12.0 | Clause 12.0 ~ Duties of the parties

Provisions of clauses 12.1.2 to 12.1.6 and 12.2.18

Refer to the contract data, the Preliminaries document and "Section B : Preliminaries” of this Bill with
reference 1o the provisions of clauses 12.1.2 to 12.1.6 and 12.2.18 of the JBCC Principal Building

Agreement
Fixed: Value related; Time related:__
Item
A13.0 | Clause 13.0 — Setting out
A14.0 Clause 14.0 — Nominated subcontractors
Fixed: Value related: Time related:
Item
A15.0 Clause 15.0 — Selected subcontractors
Fixed: Value related: Time related:
item
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A16.0 | Clause 16.0 - Direct subcontractors
Fixed: Value related: Timerelated;
Item
A17.0 | Clause 17.0 - Contract instructions
Site instructions
Instructions issued on site are to be recorded in a site instruction baok which is to be supplied and
maintained on site by the contractor
Fixed: Value related: Time refated:_
Item
Completion (A18 — A24)
A18.0 | Clause 18.0 ~ Interim completion
Fixed: Value related: Time related:
Iltem
A19.0 | Clause 19.0 - Practical completion
Fixed: Value related: Time related:
item
A20.0 | Clause 20.0 - Sectional completion
Fixed: Value related: Time related:
Item
A21.0 | Clause 21.0 —Defects liability period and final completion
Fixed: Value related: Time related:
Item
A22.0 | Clause 22.0 - Latent defects liability period
Fixed: Value related: Time related:
Item
A23.0 | Clause 23.0 - Revision of date for practical completion
Fixed: Value related: Time related:
Item
A24.0 | Clause 24.0 — Penalty for late or non-completion
Fixed: Value related: Time related:
Item
Payment (A25 - A27
A25.0 | Clause 25.0 - Payment
Fixed: Value related: Time related:_
Item
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A26.0 | Clause 26.0 — Adjustment of the contract value and final account
Fixed: Value related: Time related;
item
A27.0 Cilause 27.0 ~ Recovery of expense and loss
Fixed: Value related: Time related:
Item
Suspension and termination (A28 - A29)
A28.0 | Clause 28.0 - Suspension by the contractor
Fixed: Value related: Time related:
item
A29.0 | Clause 29.0 — Termination
Fixed: Value related: Time related:
Item
Dispute resclution (A30)
A30.0 | Clause 30.0 - Dispute resolution
Fixed:; Value related: Time related:
Item
Agreement
A41.0 | The required information of the parties and the amount of the contract sum shall be inserted in the
agreement for signature of the agreement by the parties
Fixed: — Value related: ___Time related:
Item
A42.0 | Contract data
Before submission of his tender the contractor is to complete the tenderer's selection in the contract
data
Fixed: Value related: Time refated:
Item
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SECTION B: PRELIMINARIES
Interpretation {B1)

B1.1 Clause 1.1 — Definitions

Fixed: Value related: Time related:_____
Item
B1.2 Clause 1.2 ~ Interpretation
Fixed: Value related: Time related:
item
Documents (B2)
B2.1 Clause 2.1 — Checking of documents
Fixed: Value related: Time related:
tem
B2.2 Clause 2.2 - Bills of quantities
Fixed: Value related: Time related:
Item

B2.3 Clause 2.3 — Availability of construction documentation
Budgetary allowances and provisional sums

The budgetary allowances and/or provisional sums allocated for subsequent trades included in this
agreement will be separately procured, based on multiple procurement of subcontractors during the
construction period

Fixed: Value related: Time related:___
ltem
B2.4 Clause 2.4 - Ordering of Materials
Fixed: Value related: Time related:
Item
Previous work and adjoining properties (B3)
B83.1 Clause 3.1 ~ Previous work — dimensional accuracy
Fixed: Value related; Time related:
Item
B3.2 Clause 3.2 - Previous work ~ defects
Fixed: Value related; Time related;
Iltem
B83.3 Clause 3.3 - Inspection of adjoining properties
Fixed: Value related: Time related:
item
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The Site (B4)
B4.1 Clause 4.1 - Defined works area
Fixed:  ~ Valuerelated: _____ Timerelated:
Item
B4.2 Clause 4.2 — Handover of site in stages
Fixed: Value related:; Time related:
tem
B4.3 Clause 4.3 — Enclosure of the works
Fixed: Value related: Time related:
Item
B4.4 Clause 4.4 — Geotechnical investigation
Fixed: Value related: Time related:
Item
B4.5 Clause 4.5 — Encroachments
Fixed: Value related: Time related:
item
B4.6 Clause 4.6 — Existing premises occupied
Fixed: Value related: Time related:
Item
B4.7 Clause 4.7 — Services ~ known
Fixed: Value related: Time related:
Item
B4.8 Clause 4.8 — Protection of trees and/or relevant natural features
Fixed: Value related: Time related:
Item
Management of contract (B5)
B85.1 Clause 5.1 — Management of the works
Fixed: Value related: Time related:
Item
B5.2 Clause 5.2 — Progress meetings
Fixed: Value related: Time related:
Item
B5.3 Clause 5.3 - Technical meetings
Fixed: ~_ Value related: Time related: -
Item
|
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Samples, shop drawings and manufacturers’ instructions (B6)
B6.1 Clause 6.1 ~ Samples of materials
Fixed: Value related: Time related:
tem
B6.2 Clause 6.2 - Workmanship samples
Fixed: Value related: Time related:___
Item
B6.3 Clause 6.3 — Shop drawings
Fixed: Value related: Time related:
item
B6.4 Clause 6.4 ~ Compliance with manufacturers’ instructions
Fixed: Value related: Time related:
Item
Deposits and fees (B7)
B7.1 Clause 7.1 — Deposits and fees
Fixed: Value related: Time related:
Item
Temporary Services (B8)
B8.1 Clause 8.1 - Water
Fixed: Value related: Time related:
Item
B8.2 Clause 8.2 ~ Electricity
Fixed: _ Value related: __ Time related:
Item
8.3 Clause 8.3 — Ablution and welfare facilities
Fixed: Value related: Time related:
Item
B84 Clause 8.4 — Telecommunication facilities
Fixed: Value related: Time related.
Iitem
Prime Cost Amounts (B9)
B9.1 Clause 9.1 — Responsibility for prime cost amounts
Fixed: Value related: Time related:
item
Attendance on subcontractors (B10)
B10.1 Clause 10.1 - General attendance
Fixed: Value related: _ ___Time related:
item
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B10.2 Clause 10.2 - Special attendance

Fixed: Value related: Time related:
Item
General (B11)
B11.1 Clause 11.1 — Protection of the works
Fixed: Value related: Time related:
Item
B11.2 | Clause 11.2 — Protection / isolation of existing / sectionally occupied works
Fixed: Value related: Time related:
ltem
B11.3 | Clause 11.3 — Security of the works
Fixed; Value related: Time related:
Item
B11.4 | Ciause 11.4 — Notice before covering work
Fixed; Value related:_ Time related:
Item
B11.5 | Clause 11.5 — Disturbance
Fixed: Value related: Time related:
Item

B11.6 Clause 11.6 — Environmental disturbance
Controlling all forms of pollution

The contractor shall be responsible for and take all precautions in controlling by whatever means
necessary all forms of poliution during the construction period due inter alia to noise, artificial light,

wind-blown sand, dust, deposits of mud, etc.

The contractor is {o ensure that all roads which border the site and is used by the contractor during
the execution of the works are kept clean and free of any dirt or debris caused by the execution of

the works
Environmental management plan

The employer has prepared an environmental management plan (EMP) (Refer to Annexure 6 for a
copy of the relevant plan). The contractor shall price opposite this item for compliance with alt the

requirements thereof
Fixed: Value related: Time related:
Item
B11.7 | Clause 11.7 — Works cleaning and clearing
Fixed: Value related:; Time related:
item
B11.8 | Clause 11.8 — Vermin
Fixed: Value related: Time related:
item
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B11.8 | Clause 11.9 — Overhand work
Fixed: Value related: Time related:
Item
B11.10 | Clause 11.10 ~ Tenant installations by direct contractors
Fixed: Value related: Time related:
Item
B11.11 | Clause 11.11 — Advertising
Fixed: Value related: Time related:
Item
Schedule (B12
Information for completion of schedule
All information is contained in the contract data and will not be replicated herein
SECTION C: SPECIFIC PRELIMINARIES
Section C contains specific preliminary items which apply to this contract except where N/A (Not
Applicable) appears against an item
C1 CONTRACT DRAWINGS
The drawings issued with the tender documents do not comprise the complete set but serve as a guide
only for tendering purposes and for indicating the scope of the work to enable the tenderer to acquaint
himself with the nature and extent of the works and the manner in which they are to be executed.
Should any part of the drawings not be clearly understood by the tenderer he shall, before submitting
his tender, obtain clarification in writing from the principal agent
Fixed: Value related: Time related:
Item
c2 TRADE NAMES
Whersver a trade name for any product has been described in the document, the tenderer’s attention
is drawn to the fact that any other product of equal quality may be used subject to the written approval
of the principal agent being obtained prior to the closing date for submission of tenders
If prior written approvat for an alternative product is not cobtained, the product described shall be
deemed to have been tendered for
Fixed: Value related: Time related:
Item
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C3 IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documents, the tenderer shall provide all such
information, failing which the price of any such item, malerials or equipment shall be excluded from

currency fluctuations.

Notwithstanding any provisions elsewhere regarding the adjustment of contract prices, the price of any
item, material or equipment listed in terms of this clause shall be excluded from the Contract Price

Adjustment Provisions (if applicable)

Fixed: _ ___Value related: Time related:

Item

C4 AUTHORISATION FOR THE TAKING OF PHOTOGRAPHS

The contractor shall obtain prior authorisation from the employer for the making of any sketches or
the taking of any photographs of any site, installation, building or civil works belonging to the employer
and shall ensure that all personnel, subcontractors and other persons entering the site shall comply

with this requirement as well.

Fixed: Value related: Time related:
item

C5 WARRANTIES FOR MATERIALS AND WORKMANSHIP

Where warranties for materials andfor workmanship are called for, the contractor shall obtain a written
warranty, addressed to the employer, from the entity supplying the materials and/or doing the work
and shall deliver same to the principal agent on the final completion of the contract.

The warranty shall state that workmanship, materials and installation are warranted for a specific period
from the date of final completion and that any defects that may arise during the specified period shalt
be made good at the expense of the entity supplying the materials andfor doing the work, upon wrilten

notice to do so.

The warranty will not be enforced if the work is damaged by defects in the execution of the works, in
which case the responsibility for replacement shall rest entirely with the contractor.

Fixed: Value related: Time related:
Item

C6 CO-OPERATION OF THE CONTRACTOR FOR COST MANAGEMENT

It is specifically agreed that the contractor accepls the obligation of assisting the principal agent in
implementing proper cost management. The contractor will be advised by the principal agent of all
cost management procedures which will be implemented to ensure that the final building cost does not

exceed the budget.

Fixed: Value related: Time related:
Item

Cc7 OVERLOADING

The contractor shall take all necessary steps to ensure that no damage occurs due to overloading of
any portion of the works or temporary works e.g. scaffolding, etc. The contractor shall submit details
of his proposed loading, storage, plant erection, efc. to the principal agent for approval prior to
proceeding with such loading, storing or erecting and shall comply with and pay for the principal
agent's requirements in connection with the provision of temporary support work, ete. Any damage
caused to the works by overloading shall be made good by the contractor at his sole expense.

Fixed: Value related:__ ___Time related:
Item
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cs8 PROPPING OF FLOORS BELOW

The contractor is advised that propping of floors below may be required if he wishes to use any areas
of completed suspended reinforced concrete slabs for vehicle access, storage of materials and goods
and location of plant, scaffolding, etc. The location of these areas and any necessary propping shall be
approved by the principal agent and the cost thereof shall be borne by the contractor.

Fixed: Value related: Time related.

Item

cto TESTING OF WINDOWS FOR WATER TIGHTNESS

Each window shall be tested for water tightness with water sprayed on using adequate pressure. If in
the opinion of the principal agent, the pressure proves to be inadequate, then the pressure shall be
boosted by means of compressed air or other approved means

Fixed: Value related: Time related:
Item

c11 OCCUPATIONAL HEALTH AND SAFETY ACT

The contractor shall comply with ali the requirements set out in the Health and Safely Specification
for Construction Work as contained within these tender documents and the Construction Regulations,
2014 issued under the Occupational Health and Safety Act, 1993 (Act No 85 of 1993).

it is required of the contractor to thoroughly study the Health and Safety Specification and the
Construction Regulations of the Occupational Health and Safety Act

The contractor must take note that compliance with the Occupational Health and Safety Act,
Construction Regulations and Health and Safety Specification is compuisory.

Provision for pricing of the Occupational Health and Safety Act, Construction Regulations and Health
and Safety Specification is made under this clause and it is explicitly pointed out that all requirements
of the aforementioned are deemed to be priced hereunder and no additional claims in this regard shall

be entertained.
Fixed: Value related: Time related:

item

c12 ADVERTISING RIGHTS

The employer may elect to contract with advertising agencies for the erection of advertising hoardings,
banners, wraps or the like for the duration of the contract. The contractor shall not prevent such an
arrangement and will assist in the facilitation of same. Position and type of adverlising structure to be
agreed with the principal agent so as not to hinder the contractor in the meeting of his obligations

under this agreement
Fixed: Value related: Time related:

Item

c13 CONFIDENTIALITY

The contractor undertakes to maintain in confidence any and all information regarding this project and
shall obtain appropriate simitar undertakings from all subcontractors and suppliers. Such information
shall not be used in any way except in connection with the execution of the works.

No information regarding this project shall be published or disclosed without the prior written consent of

the employer
Fixed: Value related: Time related:
Item
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C14

C15

C15

Contract

MEDIA RELEASES

All rights of publication of articles in the media, together with any advertising relating thereto or in any
way connected with this project, shall vest with the employer.

The contractor together with his subcontractors shall not, without the prior written consent of the
employer, cause any statement or advertisement to be printed, screened or aired by the media.

Fixed: Value related: Time related:

Item

COMMUNITY LIAISON OFFICER

If required and so specified in part C3.5 Management of this document, the contractor shall employ a
Community Liaison Officer (CLO) for the full duration of the contract. The duties of the CLO,
remuneration and conditions of employment shall be in accordance with the "Form of Contract of
Temporary Employment as Community Liaison Officer” attached to this document.

Fixed: Value related: Time related:

item

LOCAL LABOUR AND ENTERPRISES

Allow for monthly submission of proof of employment of local skilled and unskilled labour and the use
of local enterprises as specified in part C3.5 Management of this document to the principal agent.

The principal agent shall be empowered to inspect the books and records of the contractor from time
to time to ensure that the requirements are met. Should it become apparent that these conditions are
not being complied with; the principal agent shall close down the works until the requirements are
met. Any work stoppages so occasioned will be for the contractor’'s account. Any difficulty
experienced by the contractor in the procurement of the required percentages of local labour and
enterprises shall be referred to the principal agent immediately.

Fixed: Value related: __Time related: i
tem
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Cc2.2

Part C2: Pricing Data Bills Of Quantities
Reference No. 106Q/2017/18




SECTION 1
PRELIMINARIES
CARRIED TO FINAL TENDER SUMMARY R

Category: Fixed R

Category: Value R

Category: Time R

144
Contract c2.2
Part C2: Pricing Data Bills Of Quantities
Reference No. 106Q/2017/18




SECTION NO. 2

BUILDING WORK: SUMMARY OF HOUSE TYPES
(PANELA1)

Please complete all sections for each house typology below.

Pricing Schedule for a House Type A: Double Storey Freestanding

’;ctlon Description unit | rate Qty | Amount
No
1 Site Works
2 Foundations
3 Super Structure
4 First Floor Slab and Stairs
5 Carpentry, joinery and ironmongery
6 Roof structure and covering
7 Insulation and Ceilings
8 Plumbing & Drainage Installation
9 Electrical installation
10 Plastering
11 Painting
12 Boundary Walls m
13 Stormwater management to falis
14 Other | Woderproofivgy )
Sub-Total

Transfer to summary page

SIGNED ON BEHALF OF TENDERER:
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Pricing Schedule for a House Type B: Double Storey Semi-Detached

ﬁection Description unit | rate Qty Amount
o

1 Site Works

2 Foundations

3 Super Structure

4 First Fioor Stab and Stairs

5 Carpentry, Joinery and ironmongery

6 Roof structure and covering

7 Insulations and Ceilings

8 Plumbing and Drainage Installation

9 Electrical Installation

10 Plastering

11 Painting

12 Boundary and Dividing Walls m
13 Stormwater management to falls

14 Other (winlerproofim)

Total

Transfer to summary page

SIGNED ON BEHALF OF TENDERER:

Contract
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Pricing Schedule for a House Type C: Single Storey Freestanding

ﬁection Description Unit | Rate | Qty | Amount
o

1 Site Works

2 Foundations

3 Super Structure

4 Carpentry, Joinery and ironmongery

5 Roof structure and covering

6 Insulation and Ceilings

7 Plumbing & Drainage Installation

8 Electrical Installation

9 Plastering

10 Painting

11 Boundary Walls m ) |
12 Stormwater management to falis

13 Other l waderpe of{uq)

Total

Transfer to summary page

SIGNED ON BEHALF OF TENDERER:

Contract
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Pricing Schedule for a House Type D: Single Storey Semi-detached

Section | Description Unit | Rate | Qty. | Amount
No

1 Site Works

2 Foundations

3 Super Structure

4 Carpentry, joinery and lIronmongery ) |
5 Roof structure and covering

6 Insulation and Ceilings

7 Plumbing & Drainage Installation

8 Electrical Installation

9 Plastering

10 Painting

11 Boundary and dividing Walls m

12 Stormwater Management to falls

13 Other

Total

Transfer to summary page

SIGNED ON BEHALF OF TENDERER:
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1 Site Works
LE Foundations '

Pricing Schedule for a House Type E: Single Storey ParaFlegi:: House Free standing
Section | Description Unit l Rate ’ Qty. | Amount
No ]

Super Structure

3

4 Carpentry, Joinery and Ironmongery

5 Roof structure and coverings ‘
l 6 Insulation and Ceilings

7

8

9

Plumbing & Drainage Instaliation
Electrical Installation
Plastering
10 Painting
" Boundary Walls m
12 Stormwater Management including ramps
13 Other &
Total (Wmf“g\
Transfer to summary page

Pricing Schedule for a House Type F: Single Storey Para legic House Semi-Detached

Section | Description Unit | Rate | Qty. | Amount —[
No

1 Site Works

2 Foundations

3 Super Structure

4 Carpentry, Joinery and Ironmongery

5 Roof structure and coverings

6 Insulation and Ceilings

7 Plumbing & Drainage Installation

8 Electrical Installation

9 Plastering

10 Painting

11 Boundary and dividing Walis m 5
12 Stormwater Management including ramps

13 Other

Total

Transfer to summary page

SIGNED ON BEHALF OF TENDERER:
SRaNEL VN DENALFE OF TENDERER
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BOQ SUMMARY PAGE (PANEL 1 TENDERERS)

detached

SUB-TOTAL (1 + 2 above)

AVERAGE COST PER HOUSE

Note: Derived by dividing item 3 above by 6
{6 being the different typologies)

CONTINGENCIES (Included in Subsid
Quantum)

Allow the sum of 5% (five percent) of the above
Average Cost Per House for Contingencies to
be spent as the Employer or Employer's
representative may direct and to be deducted

in whole or in part if not required.
TOTAL OF ITEMS 4 & 5 ABOVE {Excl. VAT)

Contract
Part C2: Pricing Data
Reference No. 106Q/2017/18
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No of
estimated
COST PER HOUSE units —
Page NOTE:
No. used for Amount
evaluation R
purposes
only
BILLS OF QUANTITIES FINALSUMMARY
Preliminaries 143
Building work
House Typologies:
Type A: Double Storey Freestanding 144
Type B; Double Storey Semi-detached 145
Type C: Single Storey Freestanding 146
Type D: Single Storey Semi-detached 147
Type E: Single Storey Paraplegic House | 148
Freestanding
Type F: Singie Storey Paraplegic House Semi- | 148
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DECLARATION (In respect of completeness of Tender)

City of Cape Town

Tower Block, Civic Centre
12 Hertzog Boulevard
CAPE TOWN

8001

liwe, the undersigned, do hereby declare that these are the properly priced Bills of Quantities forming
Part C2.2 of this Contract Document upon which my/our tender for CONTRACT 106Q/2017/18:
APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION
OF GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS have been based. [f I/we have
submitted a printed version of the Bills of Quantities, l/we warrant that no amendments have been
made to it from the original, other than amendments issued in any Addenda in terms of Clause F.3.2 in

Part T1.2 Tender Data.

SIGNATURE OF TENDERER/S

DATE
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C2.2.2 Bills of Quantities (BOQ)

(APPLICABLE TO PANEL 2 TENDERERS WHO HAVE SUCESSFULLY COMPLETED AT LEAST 1
PROJECT CONSISTING OF BETWEEN 200 AND 499 HOUSES). (Note that only those tenderers
who qualify in terms of eligibility for Panel 1, may also submit an average cost per house for
this panel)

FOR EVALUATION PURPOSES, TENDERERS MUST PRICE THIS BOQ BASED UPON AN
AVERAGE OF 300 HOUSES PER PROJECT WITH AN ESTIMATED CONTRACT PERIOD OF 12

MONTHS

CONTENTS PAGE
BILLS OF QUANTITIES
SECTION NO.1

BiLL NO. 1 PRELIMINARIES 152 -167

SECTION NO. 2 BUILDING WORK: SUMMARY OF HOUSE TYPES

Pricing Schedule - House Type A: Double Storey Freestanding 168
Pricing Schedule — House Type B: Double Storey Semi-Detached 169
Pricing Schedule - House Type C: Single Storey Freestanding 170
Pricing Schedule ~ House Type D: Single Storey Semi- Detached 171
Pricing Schedule —~ House Type E: Single Storey Paraplegic Free Standing 172
Pricing Schedule — House Type F: Single Storey Paraplegic Semi-Detached 172
BILLS OF QUANTITIES FINAL SUMMARY 174
DECLARATION 153
152
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Contract

SECTION 1
PRELIMINARIES: SECTIONS A,Band C

SECTION A: PRELIMINARIES
MEANING OF TERMS “TENDER / TENDERER”

Any reference to the words “Tender" or “Tenderer" herein and/or in any other documentation shall be
construed to have the same meaning as the words “Bid” or "Bidder"

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement (March 2014 Edition 6.1) prepared by the Joint Building
Contracts Committee shall be the applicable building agreement, amended as hereinafter described

The JBCC Principal Building Agreement contract data form an integral part of this agreement

The Preliminaries revision 1 (February 2016) published by the Association of South African Quantity
Surveyors for use with the JBCC Principal Building Agreement Edition 6.1 shall be deemed to be
incorporated in these bills of quantities, amended as hereinafter described

The contractor is deemed to have referred to the abovementioned documents for the full intent and
meaning of each clause

The clauses in the abovementioned documents are hereinafter referred to by clause number and

heading only.
Where any item is not relevant to this agreement such item is marked N/A (signifying "not applicable”)

PREAMBLES FOR TRADES

The Model Preambles for Trades (2008 edition) as published by the Association of South African
Quantity Surveyors shall be deemed to be incorporated in these bills of quantities and no claims
arising from brevity of description of items fully described in the said Mode! Preambles will be

entertained

Supplementary preambles are incorporated in these bills of quantities to satisfy the requirements of
this project. Such supplementary preambles shall take precedence over the provisions of the Model

Preambles

The contractor's prices for all items throughout these bilis of quantities shall take account of and
include for all of the obligations, requirements and specifications given in the Model Preambles and in
any supplementary preambles

1563
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STRUCTURE OF THIS PRELIMINARIES BiLL

Section A: A recital of the headings of the individual clauses of the aforementioned JBCC Principal
Building Agreement

Section B: A recital of the headings of the individual clauses of the aforementicned Preliminaries
document

Section C: Any special clauses to meet the particular circumstances of the project

PRICING OF PRELIMINARIES

Preliminaries must be priced in terms of Option A and in terms of clause 26.9.4 of the contract data
for the purpose of adjustment of these preliminaries, the amount entered into the amount column in
these preliminaries is to be divided into one or more of the three categories provided namely fixed

(F), value related (V) and time related (T)

154
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SECTION A: PRINCIPAL BUILDING AGREEMENT
Please refer to the Contract Data Part D for the full extent of the modifications, corrections or
supplements made to the standard clauses referenced below
Interpretation (A1-A7)
A1.0 Clause 1.0 - Definitions and interpretation
Fixed: Value related: i Time related:
Item
A2.0 Clause 2.0 - Law, regulations and nolices
Health and safety
Without limiting the generality of the provisions of clause 2.0, the contractor's attention is drawn to the
provisions of Construction Regulations issued in terms of the Occupational Health and Safety Act,
1993. It is specifically stated that the employer shall prepare a documented health and safety
specification for the works (refer to Annexure 7 for a copy of the relevant specification) and that the
employer shall ensure that the contractor has made provision for the cost of health and safety
measures during the execution of the works. The contractor shall price opposite this item for
compliance with the act and the regulations and the provisions of the aforementioned health and safety
specification [2.1]
The contractor shall:
1. Comply with the health and safety specification for the works
2. Prepare and agree with the heaith and safety consuitant the health and safety pian for the works
3. Co-operate with the health and safety consultant in all respects
4. Manage the compliance of all subcontractors with the regulations and with the heaith and safety
plan and specification
5. Conform to the conditions contained in the employer’s safety specification
Fixed: Value related: Time related:
item
A3.0 Clause 3.0 - Offer and acceptance
Fixed: Value related: : Time refated:
Item
A4.0 Clause 4.0 — Assignment and cession
Fixed: Value related: Time related:
Item
A5.0 Clause 5.0 - Contract documents
Fixed:_ Value related: ___ Time related:
Item
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A6.0 Clause 6.0 - Employer's agents

A7.0 Clause 7.0 - Design responsibility

Insurance and security (A8-A11)

A8.0 Clause 8.0 —~ Works risk

A9.0 Clause 9.0 - Indemnities

A10.0 | Clause 10.0 - Insurances

A11.0 | Clause 11.0 - Security

Execution (A12 - A17)

A12,0 | Clause 12.0 - Duties of the parties
Provisions of clauses 12.1.2 to 12.1.6 and 12.2.18

Agreement

A13.0 | Clause 13.0 - Setting out

A14.0 Ciause 14.0 — Nominated subcontractors

A15.0 Clause 15.0 - Selected subcontractors

166
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Fixed: Value related:

Fixed: Value related:

Fixed: Value related:

Fixed: Value related:

Fixed: Vaiue related:

Fixed: Value related:

Refer to the contract data, the Preliminaries document and "Section B : Preliminaries” of this Bill with
reference to the provisions of clauses 12.1.2 to 12.1.6 and 12.2.18 of the JBCC Principal Building

Fixed: Value related:

Fixed: Value related:

Fixed: Value related:

Time related:

Item
Time related:;

item
Time related:

Item
Time related:

Item
Time related:

Item
Time related:

Item

Time related:
item
Time related:
Item
Time related:
Item
C2.2
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A16.0 Clause 16.0 - Direct subcontractors
Fixed: Value related: _ Time related: .
Item
A17.0 | Clause 17.0 — Contract instructions
Site instructions
Instructions issued on site are to be recorded in a site instruction book which is to be supplied and
maintained on site by the contractor
Fixed: Value related: Time related:
Item
Completion (A18 — A24)
A18.0 | Clause 18.0 — interim completion
Fixed: Vazlue related: Time related:
Item
A19.0 | Clause 19.0 - Practical completion
Fixed: Value related: Time related:
Item
A20.0 | Clause 20.0 - Sectional completion
Fixed: Value related: Time related:
Item
A21.0 | Clause 21.0 - Defects liability period and final completion
Fixed: Value related: Time related:
Item
A22.0 | Clause 22.0 - Latent defects liability period
Fixed: Value related: Time related:
item
A23.0 | Clause 23.0 - Revision of date for practical completion
Fixed: Value related: Time related:
ftem
A24.0 | Clause 24.0 - Penalty for late or non-completion
Fixed: Value related. Time related:
Item
Payment {A25 - A27)
A25.0 | Clause 25.0 — Payment
Fixed: Value related: Time related:
Item
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A26.0 | Clause 26.0 ~ Adjustment of the contract value and final account
Fixed: Value related: Time related:
item
A27.0 | Clause 27.0 - Recovery of expense and ioss
Fixed: Value related: Time related:
item
Suspension and termination (A28 - A29)
A28.0 | Clause 28.0 — Suspension by the contractor
Fixed: Value related: Time related:
item
A29.0 | Clause 29.0 - Termination
Fixed: Value related: Time related:
Item
Dispute resolution (A30)
A30.0 | Clause 30.0 - Dispute resolution
Fixed: Value related: Time related:
Item
Agreement
A41.0 | The required information of the parties and the amount of the contract sum shall be inserted in the
agreement for signature of the agreement by the parties
Fixed: Value related: Time related:
Item
A42.0 | Contract data
Before submission of his tender the contractor is to complete the tenderer's selectior in the contract
data
Fixed:_ _ Value refated: Time related;
Item
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SECTION B: PRELIMINARIES
Interpretation (B1)

B1.1 Clause 1.1 - Definitions

Fixed: Value related: Time related:

Item
B1.2 Clause 1.2 ~ Interpretation
Fixed: Value related: Time related:
Item
Documents (B2)
B2.1 Clause 2.1 —~ Checking of documents
Fixed: Value related: i Time related: .
Item
B2.2 Clause 2.2 - Bills of quantities
Fixed: Value related: Time related:
Item

B2.3 Clause 2.3 - Availability of construction documentation
Budgetary allowances and provisional sums

The budgetary allowances and/or provisional sums allocated for subsequent trades included in this
agreement will be separately procured, based on multiple procurement of subcontractors during the
construction period

Fixed: Value related: Time related:

Item
B2.4 Clause 2.4 — Ordering of Materials
Fixed: Value related: Time related:
Item
Previous work and adjoining properties (B3)
B3.1 Clause 3.1 - Previous work — dimensional accuracy
Fixed:  Valuerelated:  Time related:
Item
B3.2 Clause 3.2 - Previous work — defects
Fixed: Value related: Time relaled:
item
B3.3 Clause 3.3 - Inspection of adjoining properties
Fixed: Value related: Time related: __
Item
169
Contract c2.2
Part C2: Pricing Data Bills Of Quantities

Reference No. 106Q/2017/18




The Site (B4)
B4.1 Clause 4.1 - Defined works area
Fixed: Value related: Time related:
item
B4.2 Clause 4.2 — Handover of site in stages
Fixed: Value related:_ Time related:
Item
84.3 Clause 4.3 — Enclosure of the works
Fixed: Value related: Time related:
item
B4.4 Clause 4.4 — Geotechnical investigation
Fixed:, Value related: Time related:;
Item
B4.5 Clause 4.5 — Encroachments
Fixed: Value related: Time related:
item
B4.6 Clause 4.6 — Existing premises occupied
Fixed: Value related: Time related:
Item
B4.7 Clause 4.7 - Services — known
Fixed: Value related: Time related:
Item
B4.8 Clause 4.8 — Protection of trees and/or relevant natural features
Fixed: Value related: Time related: _
Item
Management of contract (B5)
BS.1 Clause 5.1 -~ Management of the works
Fixed: Value related: Time related:
Item
B5.2 Clause 5.2 - Progress meetings
Fixed: Value related: Time related:
Item
B5.3 Clause 5.3 -~ Technical meetings
Fixed: Value related:; Time related:
Item
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Samples, shop drawings and manufacturers’ instructions (B6)
B&.1 Clause 6.1 — Samples of materials
Fixed: Value related: Time related:
Item
B6.2 Clause 6.2 - Workmanship samples
Fixed: Value related: Time related:
tem
B6.3 Clause 6.3 — Shop drawings
Fixed: Value related: Time related: N
Item
B6.4 Clause 6.4 — Compliance with manufacturers’ instructions
Fixed: Value related: Time related:
item
Deposits and fees (B7)
B7.1 Clause 7.1 — Deposits and fees
Fixed: Value related: Time related:
Item
Temporary Services (B8)
B8.1 Clause 8.1 — Water
Fixed: Value related: Time related:
item
B88.2 Clause 8.2 - Electricity
Fixed: Value related: Time related:
Item
8.3 Clause 8.3 - Ablution and welfare facilities
Fixed; Valuerelated: Time related:
Item
B8.4 Clause 8.4 — Telecommunication facilities
Fixed: Value related: __Time related:
Item
Prime Cost Amounts (B9)
B9.1 Clause 9.1 -~ Responsibility for prime cost amounts
Fixed: Value related: __Time related:
Item
Attendance on subcontractors (B10)
810.1 Clause 10.1 — General attendance
Fixed:; Value related: Time related:
item
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B10.2 | Clause 10.2 — Special attendance

Fixed: - Value related: Time related:
Item
General (B11)
B11.1 Clause 11.1 - Protection of the works
Fixed: Value related: Time related:
Item
B11.2 | Clause 11.2 — Protection / isolation of existing / sectionally occupied works
Fixed: Value related; Time related:
Item
B11.3 | Clause 11.3 — Security of the works
Fixed: Value related: Time related:
Item
B11.4 | Clause 11.4 — Notice before covering work
Fixed: Value related: Time related:
Item
B11.5 | Clause 11.56 - Disturbance
Fixed: Value related: Time related:
Item

B11.6 Clause 11.6 ~ Environmental disturbance
Controlling all forms of pollution

The contractor shall be responsible for and take all precautions in controlling by whatever means
necessary all forms of pollution during the construction period due inter alia to noise, artificial light,
wind-blown sand, dust, deposits of mud, etc.

The contractor is to ensure that all roads which border the site and is used by the contractor during
the execution of the works are kept clean and free of any dirt or debris caused by the execution of

the works
Environmental management plan

The employer has prepared an environmental management plan (EMP) (Refer to Annexure 6 for a
capy of the retevant plan), The contractor shall price opposite this item for compliance with all the

requirements thereof
Fixed: Value related:; Time related: n
Item
B11.7 | Clause 11.7 — Works cleaning and clearing
Fixed: Value related: Time related:
Item
B11.8 | Clause 11.8 - Vermin
Fixed: Value related: Time refated:
Item
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B11.9 | Clause 11.9 — Overhand work
Fixed: Value related: Time related:
Item
B11.10 | Clause 11.10 — Tenant instaifations by direct contractors
Fixed: Value related: Time related:
item
B11.11 | Clause 11.11 - Advertising
Fixed: Value related: Time related:;
Iltem
Schedule (B12
Information for completion of schedule
All information is contained in the contract data and will not be replicated herein
SECTION C: SPECIFIC PRELIMINARIES
Section C contains specific preliminary items which apply to this contract except where N/A (Not
Applicable) appears against an item
C1 CONTRACT DRAWINGS
The drawings issued with the tender documents do not comprise the complete set but serve as a guide
only for tendering purposes and for indicating the scope of the work to enable the tenderer to acquaint
himself with the nature and extent of the works and the manner in which they are to be executed.
Should any part of the drawings not be clearly understood by the tenderer he shall, before submitting
his tender, obtain clarification in writing from the principal agent
Fixed: Value related: Time related: a
Item
c2 TRADE NAMES
Wherever a trade name for any product has been described in the document, the tenderer's attention
is drawn to the fact that any other product of equal quality may be used subject to the written approval
of the principal agent being obtained prior to the closing date for submission of tenders
If prior written approval for an alternative product is not obtained, the product described shall be
deemed to have been tendered for
Fixed: Value related: Time related:
Item
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C3 IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documents, the lenderer shall provide all such
information, failing which the price of any such item, materials or equipment shail be excluded from
currency fluctuations.

Notwithstanding any provisions elsewhere regarding the adjustment of contract prices, the price of any
item, material or equipment listed in terms of this clause shall be excluded from the Contract Price
Adjustment Provisions (if applicable)

Fixed: Value related: Time related:
Item

C4 AUTHORISATION FOR THE TAKING OF PHOTOGRAPHS

The contractor shall obtain prior authorisation from the employer for the making of any sketches or
the taking of any photographs of any site, installation, building or civil works belonging to the employer
and shall ensure that all personnel, subcontractors and other persons entering the site shall comply
with this requirement as well.

Fixed: Value related: Time related:
Item

C5 WARRANTIES FOR MATERIALS AND WORKMANSHIP

Where warranties for materials and/or workmanship are called for, the contractor shall obtain a written
warranty, addressed to the employer, from the entity supplying the materials and/or doing the work
and shall deliver same to the principal agent on the final completion of the contract.

The warranty shall state that workmanship, materials and installation are warranted for a specific period
from the date of final completion and that any defects that may arise during the specified period shall
be made good at the expense of the entity supplying the materials and/or doing the work, upon written
notice to do so.

The warranty will not be enforced if the work is damaged by defects in the execution of the works, in
which case the responsibility for replacement shall rest entirely with the contractor.

Fixed: Value related; Time related:
Item

C6 CO-OPERATION OF THE CONTRACTOR FOR COST MANAGEMENT

it is specifically agreed that the contractor accepts the obligation of assisting the principal agent in
implementing proper cost management. The contractor will be advised by the principal agent of all
cost management procedures which will be implemented to ensure that the final building cost does not
exceed the budget.

Fixed: Value refated: Time related;
Item

c7 OVERLOADING

The contractor shall take all necessary steps to ensure that no damage occurs due to overloading of
any portion of the works or temporary works e.g. scaffolding, etc. The contractor shall submit details
of his proposed loading, storage, plant erection, efc. to the principal agent for approvai prior to
proceeding with such loading, storing or erecting and shall comply with and pay for the principal
agent's requirements in connection with the provision of temporary support work, etc. Any damage
caused to the works by overloading shall be made good by the contractor at his sole expense.

Fixed: Value related: _Time related: et
Item
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Cc8 PROPPING OF FLOORS BELOW
The contractor is advised that propping of floors below may be required if he wishes to use any areas
of completed suspended reinforced concrete slabs for vehicle access, storage of materials and goods

and location of plant, scaffolding, etc. The location of these areas and any necessary propping shall be
approved by the principal agent and the cost thereof shall be borne by the contractor.

Fixed: = Value related: Time related:
Item

(01] TESTING OF WATERPROOFING

Flat roof waterproof areas shall be prepared with small sand dykes around them of a size and enclosing
an area approved by the principal agent, ficoded with water and kept "ponded"” for at least forty (40)
hours as a test to ensure the water tightness of the waterproofing and before any further construction
work is carried out above the waterproofing.

Fixed: Value related: Time related:
Item

c10 TESTING OF WINDOWS FOR WATER TIGHTNESS

Each window shall be tested for water tightness with water sprayed on using adequate pressure. If in
the opinion of the principal agent, the pressure proves to be inadequate, then the pressure shall be
boosted by means of compressed air or other approved means

Fixed: Value related: Time related: .
Item

c1 OCCUPATIONAL HEALTH AND SAFETY ACT

The contractor shall comply with all the requirements set out in the Health and Safety Specification
for Construction Work as contained within these tender documents and the Construction Regulations,
2014 issued under the Occupational Health and Safety Act, 1993 (Act No 85 of 1993).

It is required of the contractor to thoroughly study the Health and Safety Specification and the
Construction Reguiations of the Occupational Health and Safety Act

The contractor must take note that compliance with the Occupational Health and Safety Act,
Construction Regulations and Health and Safety Specification is compulsory.
Provision for pricing of the Occupational Health and Safety Act, Construction Regulations and Health

and Safety Specification is made under this clause and it is explicitly pointed out that all requirements
of the aforementioned are deemed to be priced hereunder and no additional claims in this regard shall

be entertained.
Fixed: Value related:, Time related:

Item

c12 ADVERTISING RIGHTS

The employer may elect to contract with advertising agencies for the erection of advertising hoardings,
banners, wraps or the like for the duration of the contract. The contractor shall not prevent such an
arrangement and will assist in the facilitation of same. Position and type of advertising structure to be
agreed with the principal agent so as not to hinder the contractor in the mesting of his obligations

under this agreement
Fixed: Value related: Time related:

Item
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C13

C14

C15

Contract

CONFIDENTIALITY

The contractor undertakes to maintain in confidence any and all information regarding this project and
shall obtain appropriate similar undertakings from all subcontractors and suppliers. Such information
shall not be used in any way except in connection with the execution of the works.

No information regarding this project shall be published or disclosed without the prior wrilten consent of
the employer

Fixed: Value related: Time related:

Item

MEDIA RELEASES

All rights of publication of articles in the media, together with any advertising relating thereto or in any
way connected with this project, shall vest with the employer.

The contractor together with his subcontractors shall not, without the prior written consent of the
employer, cause any statement or advertisement to be printed, screened or aired by the media.

Fixed: Value related: Time related:

Item

COMMUNITY LIAISON OFFICER

If required and so specified in part C3.5 Management of this document, the contractor shall employ a
Community Liaison Officer (CLO) for the full duration of the contract. The duties of the CLO,
remuneration and conditions of employment shall be in accordance with the “Form of Contract of
Temporary Employment as Community Liaison Officer” attached to this document.

Fixed: Value related: Time related:

Item
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C15

Contract

Part C2: Pricing Data Bills Of Quantitiés
Reference No. 106Q/2017/18

LOCAL LABOUR AND ENTERPRISES

Allow for monthly submission of proof of employment of local skilled and unskilled labour and the use
of local enterprises as specified in part C3.5 Management of this document to the principal agent.

The principal agent shall be empowered to inspect the books and records of the contractor from time
to time to ensure that the requirements are met. Should it become apparent that these conditions are
not being complied with; the principal agent shall close down the works until the requirements are
met. Any work stoppages so occasioned will be for the contractor's account. Any difficulty
experienced by the contractor in the procurement of the required percentages of local labour and
enterprises shall be referred to the principal agent immediately.

Fixed: Value related:_ Time related:
Item

SECTION 1
PRELIMINARIES
CARRIED TO FINAL TENDER SUMMARY R

Category: Fixed R
Category: Value R]

Category: Time R
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SECTION NO. 2

BUILDING WORK: SUMMARY OF HOUSE TYPES
(PANEL 2)

Please complete all sections for each house typology below.

Pricing Schedule for a House Type A: Double Storey Freestanding

Sectlon | Description unit | rate Qty | Amount
No

1 Site Works

2 Foundations

3 Super Structure

4 First Floor Slab and Stairs

5 Carpentry, joinery and ironmongery

6 Roof structure and covering

7 Insulation and Ceilings

8 Plumbing & Drainage Instaliation

9 Electrical Installation

10 Plastering

11 Painting

12 Boundary Walls m
13 Stormwater management to falis

14 Other

Sub-Total

Transfer to summary page

SIGNED ON BEHALF OF TENDERER:

168

Contract c2.2
Part C2: Pricing Data Bills Of Quantities
Reference No. 106Q/2017/18




Pricing Schedule for a House Type B: Double Storey Semi-Detached

Section | Description unit | rate Qty Amount
No

1 Site Works

2 Foundations

3 Super Structure

4 First Floor Slab and Stairs

5 Carpentry, Joinery and ironmongery
6 Roof structure and covering

7 Insulations and Ceilings

8 Plumbing and Drainage Installation
9 Electrical Installation

10 Plastering

11 Painting

12 Boundary and dividing Walls

13 Stormwater management to falls

14 Other

Total

Transfer to summary page

SIGNED ON BEHALF OF TENDERER:

Contract

Part C2: Pricing Data
Reference No. 106Q/2017/18
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Pricing Schedule for a House Type C: Single Storey Freestanding

(Section Description Unit | Rate | Qty | Amount
No
1 Site Works
2 Foundations
3 Super Structure
4 Carpentry, Joinery and ironmongery
5 Roof structure and covering
6 Insutation and Ceilings
7 Plumbing & Drainage Installation
8 Electrical Installation ;
9 Plastering
10 Painting
11 Boundary Walls m
12 Stormwater management to falls
13 Other
Total
Transfer to summary page

SIGNED ON BEHALF OF TENDERER:

Contract
Part C2: Pricing Data
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Pricing Schedule for a House Type D: Single Storey Semi-detached

Section | Description Unit | Rate | Qty. | Amount

No

1 Site Works

2 Foundations o |
3 Super Structure

4 Carpenlry,_j;inery and fronmongery

5 Roof structure and covering

6 Insulation and Ceilings

7 Plumbing & Drainage (nstallation

8 Electrical Installation

9 Plastering

10 Painting '
11 Boundary and Dividing Walls m

12 Stormwater Management to falis

13 Other

Total

Transfer to summary page

SIGNED ON BEHALF OF TENDERER:
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Pricing Schedule for a House Type E: Single Storey Parapiegic House Free standing

Section | Description Unit | Rate | Qty. | Amount
No

1 Site Works

2 Foundations

3 Super Structure

4 Carpentry, Joinery and Ironmongery

5 Roof structure and coverings

6 Insulation and Ceilings

7 Plumbing & Drainage Installation

8 Electrical Installation

9 Plastering

10 Painting

11 Boundary Walls m

12 Stormwater Management including ramps

13 Other

Total

Transfer to summary page =

Pricing Schedule for a House Type F: Single Storey Paraplegic House Semi-Detached
:(e)ction Description Unit | Rate | Qty. | Amount
1 Site Works
2 Foundations
3 Super Structure
4 Carpentry, Joinery and Ironmongery
5 Roof structure and coverings
6 Insulation and Ceilings
7 Plumbing & Drainage Installation
8 Electrical Installation
9 Plastering
10 Painting
11 Boundary Walls m
12 Stormwater Management including ramps
13 Other
Total
Transfer to summary page
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SIGNED ON BEHALF OF TENDERER:

BOQ SUMMARY PAGE (PANEL 2 TENDERERS)

No of
estimated
COST PER HOUSE units -
No. used for Amount
evaluation R
purposes
only
BILLS OF QUANTITIES FINALSUMMARY
Preliminaries 167
Building work
House Typologies:
Type A: Double Storey Freestanding 168
Type B: Double Storey Semi-detached 169
Type C: Single Storey Freestanding 170 R
Type D: Single Storey Semi-detached 171
Type E: Single Storey Paraplegic House | 172
Freestanding
Type F: Single Storey Paraplegic House Semi- | 172

detached

SUB-TOTAL (add 1+2 above)

AVERAGE COST PER HOUSE

Note: Derived by dividing Item 3 above by 6
(6 being the different typologies)

© SR

CONTINGENCIES (Included in Subsidy
Quantum)

Allow the sum of 5% (five percent) of the above
Average Cost Per House for Contingencies to
be spent as the Employer or Employer's
representative may direct and to be deducted
in whole or in part if not required.

TOTAL OF ITEMS 4 & 5 ABOVE (Excl. VAT)

R

Contract
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DECLARATION (In respect of completeness of Tender)

City of Cape Town

Tower Block, Civic Centre
12 Hertzog Boulevard
CAPE TOWN

8001

i/we, the undersigned, do hereby declare that these are the properly priced Bills of Quantities forming Part C2.2 of
this Contract Document upon which my/our tender for CONTRACT 106Q/2017/18: APPOINTMENT OF PANELS
OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GOVERNMENT SUBSIDISED
HOUSING DEVELOPMENTS have been based. if l/iwe have submitted a printed version of the Bills of Quantities,
I/we warrant that no amendments have been made to it from the original, other than amendments issued in any
Addenda in terms of Clause F.3.2 in Part T1.2 Tender Data.

SIGNATURE OF TENDERER/S

DATE
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C2.2.3 Bills of Quantities (BOQ)

(APPLICABLE TO PANEL 3 TENDERERS WHO HAVE SUCESSFULLY COMPLETED AT LEAST 1
PROJECT CONSISTING OF BETWEEN 25 AND 199 HOUSES. {Note that only those tenderers
who qualify in terms of eligibility for Panel 2, may also submit an average cost per house for
this panel) Tenderers qualifying in terms of eligibility for Panel 1 may not submit an average

cost per house for this panel)

FOR EVALUATION PURPOSES, TENDERERS MUST PRICE THIS BOQ BASED UPON AN
AVERAGE OF 100 HOUSES PER PROJECT WITH AN ESTIMATED CONTRACT PERIOD OF 8

MONTHS

CONTENTS

BILLS OF QUANTITIES
SECTION NO.1

BILL NO. 1 PRELIMINARIES
SECTION NO. 2 BUILDING WORK: SUMMARY OF HOUSE TYPES
Pricing Schedule - House Type A: Double Storey Freestanding
Pricing Schedule — House Type B: Double Storey Semi-Detached
Pricing Schedule - House Type C: Single Storey Freestanding
Pricing Schedule — House Type D: Single Storey Semi- Detached
Pricing Schedule — House Type E: Single Storey Paraplegic Free Standing
Pricing Schedule - House Type F: Single Storey Paraplegic Semi-Detached
BILLS OF QUANTITIES FINAL SUMMARY

DECLARATION
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Contract

SECTION 1
PRELIMINARIES: SECTIONS A, B and C

SECTION A: PRELIMINARIES
MEANING OF TERMS “TENDER / TENDERER"

Any reference to the words “Tender” or "Tenderer" herein and/or in any other documentation shall be
construed to have the same meaning as the words "Bid" or "Bidder"

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement (March 2014 Edition 6.1) prepared by the Joint Building
Contracts Committee shall be the applicable building agreement, amended as hereinafter described

The JBCC Principal Building Agreement contract data form an integral part of this agreement

The Preliminaries revision 1 (February 2016) published by the Assaciation of South African Quantity
Surveyors for use with the JBCC Principal Building Agreement Edition 6.1 shalt be deemed to be
incorporated in these bills of quantities, amended as hereinafter described

The contractor is deemed to have referred to the abovementioned documents for the full intent and
meaning of each clause

The clauses in the abovementioned documents are hereinafter referred to by clause number and

heading only.
Where any item is not relevant to this agreement such item is marked N/A (signifying “not applicable")

P BLES FOR TRADES

The Model Preambles for Trades (2008 edition) as published by the Association of South African
Quantity Surveyors shall be deemed to be incorporated in these bills of quantities and no claims
arising from brevity of description of items fully described in the said Model Preambles will be
entertained

Supplementary preambles are incorporated in these bills of quantities to satisfy the requiremenrts of
this project. Such supplementary preambles shall take precedence over the provisions of the Model

Preambles

The contractor's prices for all items throughout these bills of quantities shall take account of and
include for all of the obligations, requirements and specifications given in the Mode!l Preambles and in
any supplementary preambles

176
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STRUCTURE OF THIS PRELIMINARIES BILL

Section A: A recital of the headings of the individual clauses of the aforementioned JBCC Principal
Building Agreement

Section B: A recital of the headings of the individual clauses of the aforementioned Preliminaries
document

Section C: Any special clauses to meet the particular circumstances of the project

PRICING OF PRELIMINARIES

Contract

Part C2: Pricing Data

Preliminaries must be priced in terms of Option A and in terms of clause 26.9.4 of the contract data
for the purpose of adjustment of these preliminaries, the amount entered into the amount column in
these preliminaries is to be divided into one or more of the three categories provided namely fixed

(F), value related (V) and time related (T)

177
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SECTION A: PRINCIPAL BUILDING AGREEMENT

Please refer to the Contract Data Part D for the full extent of the modifications, corrections or
supplements made to the standard clauses referenced below

Interpretation (A1-A7)
A1.0 Clause 1.0 - Definitions and interpretation

Fixed: Value related: Time related:
Item

A2.0 Clause 2.0 - Law, regulations and notices

Health and safety

Without limiting the generality of the provisions of clause 2.0, the contractor's attention is drawn to the
provisions of Construction Regulations issued in terms of the Occupational Health and Safety Act,
1993, It is specifically stated that the employer shall prepare a documented health and safety
specification for the works (refer to Annexure 7 for a copy of the relevant specification) and that the
employer shall ensure that the contractor has made provision for the cost of health and safety
measures during the execution of the works. The contractor shall price opposite this item for
compliance with the act and the regulations and the provisions of the aforementioned health and safety

specification [2.1]
The contractor shall:
1. Comply with the health and safety specification for the works

2. Prepare and agree with the health and safety consultant the health and safety plan for the works

3. Co-operate with the health and safety consuitant in all respects

4. Manage the compliance of all subcontractors with the regulations and with the health and safety
plan and specification

5. Conform to the conditions contained in the employer's safety specification

Fixed: Value related: Time related:

Item
A3.0 Clause 3.0 — Offer and acceptance
Fixed: Value related: Time refated:
item
A4.0 Clause 4.0 — Assignment and cession
Fixed: Value related: Time related:
Iitem
A5.0 Clause 5.0 - Contract documents
Fixed: Value related: Time related: .
Item
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AB.0 Clause 6.0 - Employer’s agents

Fixed: Value related: Time related:

Item
A7.0 Clause 7.0 - Design responsibility
Fixed: Value related: Time related:
tem
Insurance and security (AB-A11)
A8.0 Clause 8.0 - Works risk
Fixed: Value related: Time related:
Item
A9.0 Clause 9.0 - Indemnities
Fixed: Value related: Time related:
Item
A10.0 | Clause 10.0 - insurances
Fixed: Value related: Time related:
Item
A11.0 | Clause 11.0 - Security
Fixed: Value related; Time related:
ltem

Execution (A12 - A17)
A12.0 | Clause 12.0 ~ Duties of the parties

Provisions of clauses 12.1.2to 12.1.6 and 12.2.18

Refer to the contract data, the Preliminaries document and "Section B : Preliminaries” of this Bill with
reference to the provisions of clauses 12.1.2 o 12.1.6 and 12.2.18 of the JBCC Principal Building

Agreement
Fixed: Value related: Time related;
item
A13.0 | Clause 13.0 - Setting out
A14.0 Clause 14.0 —~ Nominated subcontractors
Fixed:._ Valuerelated: Time related:_ 3
Item
A15.0 Clause 15.0 — Selected subcontractors
Fixed: Value related: Time related:
Item
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A18.0 | Clause 16.0 - Direct subcontractors
Fixed: Value related: Time related:
Item
A17.0 | Clause 17.0 — Contract instructions
Site instructions
Instructions issued on site are to be recorded in a site instruction book which is to be supplied and
maintained on site by the contractor
Fixed: Value related: Time related:
item
Completion (A18 — A24)
A18.0 | Clause 18.0 — Interim completion
Fixed: Value related: Time related;
Item
A19.0 | Clause 19.0 — Practical completion
Fixed: Value related: Time related:
item
A20.0 | Clause 20.0 — Sectional completion
Fixed: Value related: Time related:
Item
A21.0 | Clause 21.0 - Defects liability period and final completion
Fixed: Value related: Time related:
item
A22.0 | Clause 22.0 - Latent defects liability period
Fixed: Value related: Time related:
Item
A23.0 | Clause 23.0 - Revision of date for practical completion
Fixed: Value related: Time related:
item
A24.0 | Clause 24.0 - Penalty for late or non-completion
Fixed: Valuerelated: Time related:
Item
Payment (A25 - A27)
A25.0 | Clause 25.0 - Payment
Fixed: Value related: Time related: = .
Item
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A26.0 | Clause 26.0 — Adjustment of the contract value and final account
Fixed: Value related: Time related:____
Item
A27.0 | Clause 27.0 - Recovery of expense and loss
Fixed: Value related: Time related:
Item
Suspension and termination (A28 - A29)
A28.0 | Clause 28.0 — Suspension by the contractor
Fixed:; Value related: Time related:
Iitem
A29.0 [ Clause 29.0 — Termination
Fixed: Value related: Time related:
item
Dispute resolution (A30)
A30.0 [ Clause 30.0 - Dispute resolution
Fixed: Value related: Time related:
item
Agreement
Ad1.0 The required information of the parties and the amount of the contract sum shall be inserted in the
agreement for signature of the agreement by the parties
Fixed: Value related: Time related:
ftem
A42.0 | Contract data
Before submission of his tender the contractor is to complete the tenderer’s selection in the contract
data
Fixed: Value related: Time related:
Item
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SECTION B: PRELIMINARIES
Interpretation (B1)
B1.1 Clause 1.1 — Definitions
Fixed: Value related:
B1.2 Clause 1.2 - Interpretation
Fixed: Vaiue related:
Documents (B2)
B2.1 Clause 2.1 — Checking of documents
Fixed:_  Valuerelated:
B2.2 Clause 2.2 — Bills of quantities
Fixed: Value related:
B2.3 Clause 2.3 - Availability of construction documentation
Budgetary allowances and provisional sums
construction period
Fixed: Vzlue related:
B2.4 Clause 2.4 ~ Ordering of Materials
Fixed: Value related:
Previous work and adjoining properties (B3)
B3.1 Clause 3.1 — Previous work — dimensional accuracy
Fixed.______ Valuerelated:
B3.2 Clause 3.2 — Previous work — defects
Fixed: Value related:
B3.3 Clause 3.3 ~ Inspection of adjoining properties
Fixed: Value related:
182
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Time related:

Time related:

Time related:

Item

item

Item

item

The budgetary allowances and/or provisional sums allocated for subsequent trades included in this
agreement will be separately procured, based on muitiple procurement of subcontractors during the

Reference No. 106Q/2017/18
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Time related:;
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The Site (B4)
B4.1 Clause 4.1 — Defined works area
Fixed:, Value related: Time related:
item
B4.2 Clause 4.2 — Handover of site in stages
Fixed: Value related: Time related:
Item
B4.3 Clause 4.3 — Enclosure of the works
Fixed: Value related: Time related:
item
B4.4 Clause 4.4 — Geotechnical investigation
Fixed: Value related; Time related:;
Item
B4.5 Clause 4.5 — Encroachments
Fixed: Value related: Time related:
Item
B4.6 Clause 4.6 —~ Existing premises occupied
Fixed: Value related; Time related:
Item
B4.7 Clause 4.7 — Services ~ known
Fixed: Value related: Time related:
Item
B4.8 Clause 4.8 — Protection of trees and/or relevant natural features
Fixed: Value related: Time related:
Item
Management of contract (B5)
B5.1 Clause 5.1 - Management of the works
Fixed: Value related: Time related:
Item
B5.2 Clause 5.2 — Progress meetings
Fixed:_ Value related: Time related: .
item
B5.3 Clause 5.3 - Technical meetings
Fixed: ! Value related:; Time related;
Item
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Samples, shop drawings and manufacturers’ instructions {86)
B6.1 Clause 6.1 — Samples of materials
Fixed: Value related: Time related:
Item
B6.2 Clause 6.2 - Workmanship samples
Fixed: Value related: Time related:
item
B6.3 Clause 6.3 — Shop drawings
Fixed: Value related: Time related:
item
B6.4 Clause 6.4 — Compliance with manufacturers' instructions
Fixed: Value related: Time related:
Item
Deposits and fees (B7)
87.1 Clause 7.1 ~ Deposits and fees
Fixed: Valuerelated:_ Time related:
Item
Temporary Services (B8)
B8.1 Clause 8.1 ~ Water
Fixed: Value related: Time related:
Item
B8.2 Clause 8.2 ~ Electricity
Fixed: Value related: Time related:
Item
83 Clause 8.3 — Ablution and welfare facilities
Fixed: Value related: Time related:
Item
B8.4 Clause 8.4 — Telecommunication facilities
Fixed: Value related: Time related:
Item
Prime Cost Amounts (B9)
B9.1 Clause 9.1 — Responsibility for prime cost amounts
Fixed: Value related;_ Time related:_
Item
Attendance on subcontractors (B10)
B10.1 Clause 10.1 - General attendance
Fixed: Value related: _Time related: Y
Item
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B10.2 Clause 10.2 — Special attendance

Fixed: Value related: Time related: -

Item
General (B11)
B11.1 Clause 11.1 — Protection of the works
Fixed: Value related: Time related;
item
B11.2 | Clause 11.2 - Protection / isolation of existing / sectionally occupied works
Fixed: Value related: Time related.
Item
B11.3 | Clause 11.3 — Security of the works
Fixed: Value related: Time related:
Item
B11.4 | Clause 11.4 — Notice before covering work
Fixed: Value related: Time related:
tem
B11.5 | Clause 11.5 — Disturbance
Fixed: Value related: Time related:
Item

B11.6 | Clause 11.6 — Environmental disturbance
Controlling all forms of pollution

The contractor shall be responsible for and take all precautions in controlling by whatever means
necessary al forms of pollution during the construction period due inter alia to noise, artificial light,

wind-blown sand, dust, deposits of mud, etc.

The contractor is to ensure that ail roads which border the site and is used by the contractor during
the execution of the works are kept clean and free of any dirt or debris caused by the execution of
the works

Environmental management plan

The employer has prepared an environmental management plan (EMP) (Refer to Annexure 6 for a
copy of the relevant plan). The contractor shall price opposite this item for compliance with ail the

requirements thereof
Fixed: Valuerelated:__ Time related:
Item
B11.7 | Clause 11.7 — Works cleaning and clearing
Fixed: Value related: _____Time related;
| item
B11.8 | Clause 11.8 - Vermin
Fixed: Value related: e Time related:
item
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B11.9 | Clause 11.9 — Overhand work

Fixed: Value related: Time related:

Item
B11.10 | Clause 11.10 — Tenant installations by direct contractors
Fixed: Value related: Time related:
Item
B11.11 | Clause 11.11 - Advertising
Fixed; Value related: Time related:
Item

Schedule (B12)
Information for completion of schedule

All information is contained in the contract data and will not be replicated herein

SECTION C: SPECIFIC PRELIMINARIES

Section C contains specific preliminary items which apply to this contract except where N/A (Not
Applicable) appears against an item

c1 CONTRACT DRAWINGS

The drawings issued with the tender documents do not comprise the complete set but serve as a guide
only for tendering purposes and for indicating the scope of the work to enable the tenderer to acquaint
himself with the nature and extent of the works and the manner in which they are 1o be executed.

Should any part of the drawings not be clearly understood by the tenderer he shall, before submitting
his tender, obtain clarification in writing from the principal agent

Fixed: Value related: Time related:
item

cz2 TRADE NAMES

Wherever a trade name for any product has been described in the document, the tenderer's attention
is drawn to the fact that any other product of equal quality may be used subject to the written approval
of the principal agent being obtained prior to the closing date for submission of tenders

If prior written approval for an alternative product is not obtained, the product described shall be
deemed to have been tendered for

Fixed: Value related: Time related:

item
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C3 IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documenls, the tenderer shall provide all such
information, failing which the price of any such item, materials or equipment shall be excluded from

currency fiuctuations.

Notwithstanding any provisions elsewhere regarding the adjustment of contract prices, the price of any
itemn, material or equipment listed in terms of this clause shall be excluded from the Contract Price

Adjustment Provisions (if applicable)

Fixed: Value related: Time related:
T — item

Cc4 AUTHORISATION FOR THE TAKING OF PHOTOGRAPHS

The contractor shall obtain prior authorisation from the employer for the making of any sketches or
the taking of any photographs of any site, installation, building or civil works belonging to the employer
and shall ensure that all personnel, subcontractors and other persons entering the site shall comply

with this requirement as well.

Fixed: Value related: Time related:
Item

C5 WARRANTIES FOR MATERIALS AND WORKMANSHIP

Where warranties for materials and/or workmanship are called for, the contractor shall obtain a written
warranty, addressed to the employer, from the entity supplying the materials and/or doing the work
and shall deliver same to the principal agent on the final completion of the contract.

The warranty shall state that workmanship, materials and installation are warranted for a specific period
from the date of final completion and that any defects that may arise during the specified period shall
be made good at the expense of the entity supplying the materials and/or doing the work, upon written
notice to do so.

The warranty will not be enforced if the work is damaged by defects in the execution of the works, in
which case the responsibility for replacement shall rest entirely with the contractor.

Fixed: Value related: Time related:
ltem

Ccé CO-OPERATION OF THE CONTRACTOR FOR COST MANAGEMENT

Itis specifically agreed that the contractor accepts the obligation of assisting the principal agent in
implementing proper cost management. The contractor will be advised by the principal agent of all
cost management procedures which will be implemented to ensure that the final building cost does not
exceed the budget.

Fixed: Value related: Time related:
Item

Cc7 OVERLOADING

The contractor shall take all necessary steps to ensure that no damage occurs due to overloading of
any partion of the works or temporary works e.g. scaffolding, etc. The contractor shall submit details
of his proposed loading, storage, plant erection, efc. to the principal agent for approval prior o
proceeding with such loading, storing or erecting and shall comply with and pay for the principal
agent's requirements in connection with the provision of temporary support work, etc. Any damage
caused to the works by overloading shall be made good by the contractor at his sole expense.

Fixed: Value related: Time related:

Item
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Cc8 PROPPING OF FLOORS BELOW

The contractor is advised that propping of floors below may be required if he wishes to use any areas
of completed suspended reinforced concrete slabs for vehicle access, storage of materials and goods
and location of plant, scaffolding, etc. The location of these areas and any necessary propping shall be
approved by the principal agent and the cost thereof shall be borne by the contractor,

Fixed: Value related: Time related:
item

(03 TESTING OF WATERPROOFING

Flat roof waterproof areas shall be prepared with small sand dykes around them of a size and enclosing
an area approved by the principal agent, flooded with water and kept "ponded” for at least forty (40)
hours as a test to ensure the water tightness of the waterproofing and before any further construction
work is carried out above the waterproofing.

Fixed: Value related: Time related:
Item

c10 TESTING OF WINDOWS FOR WATER TIGHTNESS
Each window shall be tested for water tightness with water sprayed on using adequate pressure. If in

the opinion of the principal agent, the pressure proves to be inadequate, then the pressure shall be
boosted by means of compressed air or other approved means

Fixed: Value related: Time related:
item

C11 OCCUPATIONAL HEALTH AND SAFETY ACT

The contractor shall comply with all the requirements set out in the Health and Safety Specification
for Construction Work as contained within these tender documents and the Construction Regulations,
2014 issued under the Occupational Health and Safety Act, 1993 (Act No 85 of 1993).

It is required of the contractor to thoroughly study the Health and Safely Specification and the
Construction Regulations of the Occupational Health and Safety Act

The contractor must take note that compliance with the Occupational Health and Safety Act,
Construction Regulations and Health and Safety Specification is compulsory.

Provision for pricing of the Occupational Health and Safety Act, Construction Regulations and Health
and Safety Specification is made under this clause and it is explicitly pointed out that al requirements
of the aforementioned are deemed {o be priced hereunder and no additional claims in this regard shall

be entertained.
Fixed: Value related: Time related:

item

Cc12 ADVERTISING RIGHTS

The employer may elect to coniract with advertising agencies for the erection of advertising hoardings,
banners, wraps or the like for the duration of the contract. The contractor shall not prevent such an
arrangement and will assist in the facilitation of same. Position and type of advertising structure to be
agreed with the principal agent so as not fo hinder the contractor in the meeting of his obligations
under this agreement

Fixed: Value related: Timerelated:

Item
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C13

C14

C15

Contract
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CONFIDENTIALITY

The contractor undertakes to maintain in confidence any and all information regarding this project and
shall obtain appropriate similar undertakings from all subcontractors and suppliers. Such information
shall not be used in any way except in connection with the execution of the works.

No information regarding this project shall be published or disclosed without the prior written consent of
the employer

Fixed: Value related: Time related:

Item

MEDIA RELEASES

Al rights of publication of articles in the media, together with any advertising relating thereto or in any
way connected with this project, shall vest with the employer.

The contractor together with his subcontractors shall not, without the prior written consent of the
employer, cause any statement or advertisement to be printed, screened or aired by the media.

Fixed: Value related: Time related:

Item

COMMUNITY LIAISON OFFICER

If required and so specified in part C3.5 Management of this document, the contractor shall employ a
Community Liaison Officer (CLO) for the full duration of the contract. The duties of the CLO,
remuneration and conditions of employment shall be in accordance with the “Form of Contract of
Temporary Employment as Community Liaison Officer” attached to this document,

Fixed: Value related: Time relfated:

Item
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LOCAL LABOUR AND ENTERPRISES

Allow for monthly submission of proof of employment of local skilled and unskilled labour and the use
of local enterprises as specified in part C3.5 Management of this document to the principal agent.

The principal agent shall be empowered to inspect the books and records of the contractor from time
to time to ensure that the requirements are met. Should it become apparent that these conditions are
nol being compiied with; the principal agent shali close down the works until the requirements are
met. Any work stoppages so occasioned will be for the contractor's account. Any difficulty
experienced by the contractor in the procurement of the required percentages of focal labour and
enterprises shall be referred to the principal agent immediately.

Fixed: Value related: Time related:
Item

SECTION 1
PRELIMINARIES
CARRIED TO FINAL TENDER SUMMARY R

Category: Fixed R

Category: Value R,

Category: Time R
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SECTION NO. 2

BUILDING WORK: SUMMARY OF HOUSE TYPES
(PANEL 3)

Please complete all sections for each house typology below.

Pricing Schedule for a House Type A: Double Storey Freestanding

Section | Description unit | rate Qty | Amount
No

1 Site Works

2 Foundations

3 Super Structure

4 First Floor Slab and Stairs

5 Carpentry, joinery and ironmongery

6 Roof structure and covering

7 Insulation and Ceilings

8 Plumbing & Drainage [nstallation

9 Electrical Installation

10 Plastering

11 Painting

12 Boundary Walis m
13 Stormwater management fo falls

14 Other

Sub-Total

Transfer to summary page

SIGNED ON BEHALF OF TENDERER:
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Pricing Schedule for a House Type B: Double Storey Semi-Detached

Section | Description unit | rate Qty Amount
No

1 Site Works

2 Foundations

3 Super Structure

4 First Floor Slab and Stairs |
5 Carpentry, Joinery and ironmongery

6 Roof structure and covering

7 Insulations and Ceilings

8 Plumbing and Drainage Instaltation

9 Electrical Installation

10 Plastering

11 Painting

12 Boundary and dividing Walls m

13 Stormwater management to falls

14 Other

Total

Transfer to summary page

SIGNED ON BEHALF OF TENDERER:
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Pricing Schedule for a House Type C: Single Storey Freestanding

Section | Description Unit | Rate | Qty | Amount
No

1 Site Works

2 Foundations

3 Super Structure

4 Carpentry, Joinery and ironmongery

5 Roof structure and covering

6 Insulation and Ceilings

7 Plumbing & Drainage Installation

8 Electrical Installation

9 Plastering

10 Painting

11 Boundary Walls m
12 Stormwater management to falls

13 Other

Total

Transfer to summary page

SIGNED ON BEHALF OF TENDERER;

Contract

Part C2: Pricing Data

Reference No.

106Q/2017/18
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Pricing Schedule for a House Type D: Single Storey Semi-detached

Section | Description Unit | Rate | Qty. | Amount
No
1 Site Works
2 Foundations
3 Super Structure
4 Carpentry, joinery and Ironmongery
5 Roof structure and covering
6 Insulation and Ceilings
7 Plumbing & Drainage Instaliation
8 Electrical Instaliation
9 Plastering
10 Painting
11 Boundary and Dividing Walls m
12 Stormwater Management to falls
13 Other
Total
[ Transfer to summary page

SIGNED ON BEHALF OF TENDERER:

194

Contract C2.2
Part C2: Pricing Data Bilis Of Quantities
Reference No. 106Q/2017/18 Sum




nding

Pri’ci_ng Schedule for a House Type E: Single Storey Paraplegic House Free sta

Qty. | Amount

Section | Description Unit | Rate
No
1 Site Works
2 Foundations
3 Super Structure
4 Carpentry, Jonery and Ironmongery
5 Roof structure and coverings
? Insulation and Ceilings
7 Plumbing & Drainage Installation
8 Electrical Installation
9 Plastering
10 Painting
11 Boundary Walis
12 Stormwater Management including ramps
13 Other
Total
Transfer to summary page

Pricing Schedule for a House Type F: Single Storey Para

legic House Semi-Detached

Section | Description Unit | Rate | Qty. | Amount

No

1 Site Works

2 Foundations

3 Super Structure

4 Carpentry, Joinery and Ironmangery

5 Roof structure and coverings »

6 Insulation and Ceilings

7 Plumbing & Drainage Installation ¢

8 Electrical Installation

9 Plastering

10 Painting

1 Boundary and Dividing Walls m

12 Stormwater Management including ramps

13 Other

Total = R 2

Transfer to summary page L
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SIGNED ON BEHALF OF TENDERER:

BOQ SUMMARY PAGE (PANEL 3 TENDERERS)

detached

SUB-TOTAL (add 1+2 above)

AVERAGE COST PER HOUSE

Note: Derived by dividing item 3 above by 6
(6 being the different typelogies)

CONTINGENCIES (included in Subsidy

Quantum)

Aliow the sum of 5% (five percent) of the above
Average Cost Per House for Contingencies to
be spent as the Employer or Employer's
representative may direct and to be deducted

in whole or in part if not required.

TOTAL OF ITEMS 4 & 5 ABOVE (Excl. VAT)

Contract
Part C2: Pricing Data
Reference No. 106Q/2017/18

No of
estimated
COST PER HOUSE NOTE:
Page units =
No. used for Amount
evaluation R
purposes
only
_| BILLS OF QUANTITIES FINALSUMMARY
Preliminaries 190 R
Building work
House Typologies:
Type A: Double Storey Freestanding 191
Type B: Double Storey Semi-detached 192
Type C: Single Storey Freestanding 193
Type D: Single Storey Semi-detached 194
Type E: Single Storey Paraplegic House | 195
Freestanding
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DECLARATION (In respect of completeness of Tender)

City of Cape Town

Tower Block, Civic Centre
12 Hertzog Boulevard
CAPE TOWN

8001

Iwe, the undersigned, do hereby declare that these are the properly priced Bilis of Quantities forming Part C2.2 of
this Contract Document upon which my/our tender for CONTRACT 106Q/2017/18: APPOINTMENT OF PANELS
OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF GQVERNMENT SUBSIDISED

SIGNATURE OF TENDERER/S

DATE .
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Part C3: Scope of Work

Pages
C3.1 Description of the Works............ sl R AT Ty R 199 — 200
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Status

Should any requirement or provision in the paris of the Scope of Work conflict with any requirement of
any Standardised Specification, or any drawings, the order of precedence, unless otherwise specified,
is

Specifications
Model Preambles for Trades 2008
Scope of Work (Parts C3.1, C3.4, C3.5 and C3.6)
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CITY OF CAPE TOWN
DIRECTORATE: TDA ~ HUMAN SETTLEMENTS IMPLEMENTATION
CONTRACT MO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF
GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

C3.1 Description of the Works

CONTENTS

3.1.1  EMPLOYER'S OBJECTIVES
3.1.2  OVERVIEW OF THE WORKS
3.1.3  EXTENT OF THE WORKS
3.4.4 LOCATION OF THE WORKS
315 TEMPORARY WORKS

311 EMPLOYER’S OBJECTIVES

The objective of the Employer is to appoint three panels of Home Building Confractors who will be
appointed Cily Wide, on a variety housing projects, ranging from Infill housing projects to Greenfield
Developmentis.

The Intention of the employer is to appoint four construction companies tc each panel which is comprised
as follows: -

Panel 1 vill comprise of 4 construction companies, each of whom has previously successfully completed
at least 1 housing project consisting of 500 or more houses.

Panel 2 will comprise of 4 construction comparnies, each of whom has previously successfully completed
at least 1 housing project, consisting of between 200 and 499 houses.

Panel 3 will comprise of 4 construction companies, each of whom has previously successfully completed
at least 1 housing project, consisting of between 25 and 199 houses.

The appointment to these panels will be based upon price and preference points submilted by the
Tenderers.

3.1.2 OVERVIEW OF THE WORKS

The works will predominately entail the construction of a combination of Double Storsy and Single Storey
houses of which approximately 75% will be double storey dwellings and 25% single storey dwellings. It is
envisaged that these houses will be constructed on serviced sites with completed infrastructure, roads and
pavements,

3.1.3  EXTENT OF THE WORKS

As each of the projects would require a sectional of phased completion, the successful tenderer would in
constiltation with the principal agent, agree on a commencement and completion date for each of the
sections or phases of the contract, The phased completion will be included in the Letter of Appointment.
The responsibility will be upon the tenderer to fence off the houses handed over from the construction site,
as the project progresses

This building contract will include minor site works such as Iocating and exposing the water connection
leadings in the side walk, locating the sewer connection points and stormwater management of ground
around the house, to allow free drainage of rain water away from house.

The work per house will be conciuded once successiul final completion has been achieved and all required
documentation has been received and accepted by the Principal Agent.

3.1.4 LOCATION OF THE WORKS
We have identified a number of projects which is envisaged will be the first confracts to which successiul
tenderers will be appointed to. These projects will be finatised once more accurate information is available.

As these projects are predominantly located in existing built up areas, the successful contractors shall
from the date of site handover, secure the construction site by inter alia strategically placing warning and
signboards, as well as providing adequate security and fencing off the construction sitefs.
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3.1.5 TEMPORARY WORKS

a)

OTHER SERVICES (TELKOM ELECTRICITY ETC.)/ PROTECTION OF EXISTING WORKS

b)

c)

Contract

itis the Contractor's responsibility to protect the existing services and he must make provision for this in
the Bill of Quantities. The Contractor will ensure that prior to construction all the necessary Record
Drawings and Way-leaves for all services have been obtained and verified on site by the relevant Service
Providers in his presence. The Contractor must request in writing that the relevant official indicates the
said services at least 48 hours prior to the commencement of the works.

The Contracior shall take whatever precautions are required to protect all existing services from damage
during the period of the Contract, Any damage to existing services indicated by the relevant service
providers or other damage as a resuit thereof, shall be for the Contractor's account.

SURVEY BEACONS AND BENCHMARKS

The Contraclor shali be responsible for the preservation of all land survey, erf or other pegs, benchmarks
or beacons. If damage or disturbance of any such pegs or beacons is caused by the operations of the
Contractor or his subcontractors, the pegs are to be replaced by a Registered Land Surveyor at the cost
of the Contractor. Benchmarks will be replaced by the Principal Agent at the Contractor's expense,

Information regarding the position of ali such pegs will be made available to the Contractor by the
Principal Agent on request.

The Contractor is to ensure that no spoif is placed over an erf peg or benchmarks and that they are
adequalely protected for the full duration of the Contract.

Where disturbances of boundary pegs is unavoidable due to excavation of other operations adjacent to
pegs, the Contractor shall advise the Principal Agent or his Representative immediately, agreement is to
be reached that disturbance of the peg is unavoidable and a strict record of such disturbed pegs is to be
kept. Such pegs are to be replaced by a Registered Land Surveyor as described above and the
Contractor is to submit proof of the cost of replacement of pegs. The Contractor will be reimbursed on
a basis pro-rata to the total cost of peg replacement determined on completion of the Works.

TIDYING UP OF THE WORKS

The Contractor shall take note that the progressive and systematic finishing and tidying will form an
essential part of this contract. On no account shall spoil, rubble, materials, equipment or unfinished
operations be allowed to accumulate in such a manner as to unnecessarily be a hindrance or impede
the activities of either the public or the Client. In the event of this occurring, the Employer shall have the
right fo withhold payment for as long as may be necessary in respect of the relevant works in the area(s)
concerned.

Upon completion of the Works, or any portion thereof, the ground, fences, gates and any structures that
have been interfered with are to be carefully restored to their original condition or better and all rubbish,
tools , tackle, plant and materials must be removed, so as to leave the Site in a clean and orderly
condition. No additional payment will be made for such work
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CITY OF CAPE TOWN
DIRECTORATE: TDA ~ HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF
GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

C3.2 Engineering / Design
CONTENTS

321  DESIGN SERVICES AND ACTIVITY MATRIX
322 EMPLOYER'S DESIGN

323 DESIGN BRIEF

324 DRAWINGS

325 DESIGN PROCEDURES

321 DESIGN SERVICES AND ACTIVITY MATRIX

®  Allinternal design, drawing approval and drawing issuie — By the appointed Professional Team
® Temporary Works and Wayleaves - Contractor
e Completion of all works - Contractor

® Preparation of record drawings - Contractor

The Consultants are responsible for the design of all permanent works and not the temporary works utilized
by the Contractor. The Contractor shall be solely responsible for ensuring the safety and efficacy of his
designs for temporary works. For those portions of the work scheduled as ‘Design and Build’, the
Consultant must still approve in writing all designs before construction commences, although this will not
relieve the Contractor of his responsibilities relating thereto.

3.22 EMPLOYER'S DESIGN

The entire design for all permanent services will be carried out by the Employer, except if indicated
otherwise in the Contract Data.

3.23 DRAWINGS
No drawings are applicable to this tender. The Tenderer would have to provide a cost per house based
upon the specifications contained in the tender document below.
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CITY OF CAPE TOWHN
DIRECTORATE: TDA ~ HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF
GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

C3.3 Procurement
CONTENTS

3.3.1  PREFERENTIAL PROCUREMENT
3.3.2  SUB-CONTRACTING PROCEDURES

3.3.1. PREFERENTIAL PROCUREMENT

The Works shall be executed in accordance with the conditions associated with the granting of preferences
detailed in the Preference Schedule where preferences are granted in respect of B-BBEE contribution,

Financial penaities, as described in the Preference Schedule, shall be applied in the event that the
Contractor is found to have breached and of the conditions contained in the Preference Schedule (unless
proven to be beyond the control of the Contractor).

Notwithstanding the application of penallies, the Contractor’s attention is drawn to other sanctions that
may be applied by the Employer (listed In the Preference Schedule) with due consideration to the

circumstances.
3.3.2. SUB-CONTRACTING PROCEDURES
3.3.2.1 Monitoring the use of sub-contractors

Notwithstanding the restriction on- sub-contracling as described on the Preference Schedule, it is
recognised that sub-contracting is an integral part of construction, which the conditions of contract make
provision for.

In order, however, to comply with the requirements of the Preference Schedule, the Contractor shall
submit to the Employer's Agent, on a monthly basis, a B-BBEE Sub-contract Expenditure Report. The
format of this report is provided in Annex 2 attached.

The Contractor shali submit to the Employer's Agent documentary evidence in accordance with the
applicable codes of good practise, , of the B-BBEE status levei of every sub-contractor employed by the
Contractor. Unti such time as documentary evidence as described above has been submitted to the
Employer's Agent, a sub-contraclor shall be deemed to be a non-compliant contributor.

The Contractor shall furthermore, on the wrilten request of the Employer's Agent, provide documentary
evidence showing the value of work sub-contracted to any or all of the sub-contractors employed by the
Contractor.
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3.3.2.2 Procedure for the selection of sub-contractors/supgpliers

Where monetary allowances for provisional sums or prime costs items have been provided in the Bills of
Quantities, and where the work or ifems to which the allowances relate are to be executed/supplied by
sub-contractors/suppliers, then the following selection process shall be followed in respect of the required
sub-contractors/suppliers;

Where the monetary allowance is less than or equal to R200 000, the Contractor shall invite three
quotations from suitably qualified sub-contractors/suppliers for the required work or items. The seleclion
of the three sub-contractors/suppliers shall be in constltation with, and to the approval of the Employer’s
Agent. The evaluation of the quotations received must include 2 preference points system as described
in F.3.11 of the Tender Dala.

Where the monetary allowance is in excess of R200 000, an open compelilive tender process shall be
followed in respect of the selection of a sub-contractor/supplier for the required work or items. In such
circumstances, tender documentation will be prepared by the Employer’s Agent in consultation with and
to the approval of the Contractor, invitations to tender will be advertised in the media by the Employer's
Agent on behalf of the Contractor, and a sub-contractor/supplier will be selected from the responses
received, by the Contractor and Employer's Agent in consultation. The evaluation of the offers received
must include a preference points system as described in £.3.11 of the Tender Data. The Contractor must
satisfy itself that the selected sub-coniractor/supplier can meet the requirements of the sub-contract
/supply agreement and may, on reasonable grounds, elect not to employ a particular sub-
contractor/supplier.

In both instances above (less than or equal to R200 000 or in excess of R200 000), the contractual
relationship between the Contractor and sub-contractor/supplier shall be as described in the conditions of

contract.
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CiTY OF CAPE TOWN
DIRECTORATE: TDA ~ HUMAN SETTLEMENTS IMPLEMENTATION
CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF
GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

C3.4 Construction
CONTENTS

341  APPLICABLE STANDARDISED SPECIFICATIONS
3.4.2  PARTICULAR / PROJECT SPECIFIC SPECIFICATIONS
3.4.3 WAYLEAVES, PERMISSIONS AND PERMITS

344  LOCAL PRODUCTION AND CONTENT

345 EMPLOYMENT OF SECURITY PERSONNEL

3.46  UNIVERSAL ACCESS

3.4.1. APPLICABLE STANDARDISED SPECIFICATIONS
The Contractor shall comply with the standards, guidelines, workmanship and building practice as set out in:

(i) The SANS 10400 - 1990, The implementation of SANS 10400 XA is a requirement of this contract. The
National Building Regulations shall apply on this project unless alternative procedures have been defined
as approved by the NHBRC

(if) Occupational Health and Safety Act of 1993

{iii) Local Authority building regulations and acts applicable to the deveiopment

(iv) All malerials shall either carry the SABS mark or have an equivalent performance that is fully described
and accepled. Such malerials shall ail be clearly specified for evaluation purposes and may only be used
once formally approved by the Employer.

(v) Only plumbing materialffittings which are SABS or JASWIC approved will be allowed in the building

contract.
(vi)
The "Model Preambles for Trades (2008 Edition)” recommended and published by the Association of South
African Quantity Surveyors shall be deemed fo be incorporated in the Bills of Quantities, with amendments
as follows:
References to “Architect” in the Model Preambles are to be read as “Principal Agent".
Tenderers who are not familiar with the aforesaid “Model Preambles for Trades" are advised to obtain &
copy thereof from The Association of South African Quantity Surveyors, P.O. Box 3527, Halfway House,
1685 - telephone (011) 315-4140, before a Tender is submitted.
APPLICABLE SANS 1200 STANDARDS FOR CONSTRUCTION WORKS
The following parts of SANS 1200 Standardised Specifications for Civil Engineering Construction are
applicable to the works:
1) SANS 1200 A 2 General
2) SANS 1200 AB : Engineer’s office
3) SANS 1200 C 3 Site Clearance
4) SANS 1200 D 3 Earthworks
5) SANS 1200 DB i Earthworks (pipe trenches)
6) SANS 1200 G ; Concrete (structural)
7) SANS 1200 LB : Bedding
8) SANS 1200 LD : Sewers
9) SANS 1200 LF ; Erf connections (water)
10) SANS 10142 Part 1 ; Electrical Instaliations
1) SANS 1921 ; Construction requirements
These specifications have not been issued as part of the tender documentation but are available for
inspection at the offices of the Consulting Engineers, or can be oblained from SAICE, Private Bag X200,
Halfway House, 1685; Telephone (011) 805-5947.
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3.4.2

The abovementioned specifications make several references to the Project Specification for data,
provisions and variations that make these standards applicable to this contract. The term “project
specification” appearing in any of the SANS 1200 Standardised Specifications must be replaced with the
term “Specification Data”.

The variations and additions to the above Standardised specifications are set out in the Specification Dala
below. Each item in the Specification Dala is cross-referenced to the clause in the standard to which it
mainly applies.

The Specification Data shall have precedence in the interpretation of any ambiguity or inconsistency
between it and the standards.

PARTICULAR / PROJECT SPECIFIC SPECIFICATIONS

The variations and additions to the standard, particular and generic specifications are set out below:

STANDARDISED SPECIFICATION SANS 1200 A : GENERAL
AS5.2 WATCHING, BARRICADING, LIGHTING AND TRAFFIC CROSSINGS

During the construction of any works across or along existing township roads, the Contractor shall, ir co-
operalion with, and in accordance with any instruction from the Principal Agent, take precautions for the
protection of the Works and the safety of vehicles and pedestrians In accordance with the requirements of
Subclauses 5.2 and 5.7 of SANS 1200 A, 5.1.1 and 5.1.6 of SANS 1200 D.

Temporary traffic signs shall be erected at all diversions, The number and layout of the traffic signs shall
comply with the Site Manual enfitled “Safety at Roadworks in Urban Areas”, as published by the
Department of Transport.

Traffic signs shall have a yellow background with either a red or black border. All temporary signs shall
be of the type and size required for urban roads, as applicable, as specified in the South African Road
Traffic Signs Manual. The Contractor shall be required to pravent access to the site by any unauthorised
personnel. He shall, as a minimum, supply and erect a suitable temporary fence along all unprotected
boundaries of the site. The fence shall be at least 2,0 m high and of such nature that it will exclude adults,
children or animals. The fence shall be provided with a lockable vehicle enirance gate, to secure the site
after working hours.

The cost of erecting, maintaining and removing the fence on completion shall be included in the tendered
rates for establishment, operaticn and maintenance of the Contractor's facilities on site. Should any portion
of the fence need to be relocated either temporarily or permanently to allow for pipe crossings or any other
construction work to teke place, this shail be carried out at no additional cost.

STANDARDISED SPECIFICATION SANS 1200 AB : PRINCIPAL AGENT'S OFFICE

AB 3.1 NAMEBOARDS

Two name boards will be required. The boards shall comply in all respects with the details shown on the
drawings.

AB 3.2 OFFICE BUILDING

The Contractor will be required to provide one office, for the exclusive use of the Principal Agent or his
staff. The details and furnishings shall be as set outin SANS 1200AB 3.2, except that a wash hand basin,
provision for heating and cooling, and an exciusive toilet shall not be required.

In addition to the single office he will be required to provide a suitable venue, with a table and at least 12
chairs, for site and technical meetings to be held over the duration of the contract.

AB 4.1 TELEPHONE

A telephone is not required.

AB 4.2 SURVEY EQUIPMENT
Add the following new clause:

“The Contractor wili be required to provide and maintain the following equipment at his campsite and allow
for their use by the Principal Agent's Representative, from time to time:
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a) 1 x Principal Agent's automatic fevel with tipod

b) 2 x aluminium telescopic staifs with bubbles

c) 2x 1,8 m long ranging rods

d) 1 x 50 m steel tape

e) wooden and steel pegs as required, with a 2kg hammer
f) 1 x 3m long aluminium straight edge."

STANDARDISED SPECIFICATION SANS 1200 C : SITE CLEARANCE

C3.1 DISPOSAL OF MATERIAL

Debris arising from clearing and grubbing shall be removed by the Contractor and disposed of at an
approved solid waste site.

C5.3 CLEARING

Under no circumstances will burning of cleared vegetation be allowed on the site.

C5.5 RECLEARING OF VEGETATION

The Contractor shall be required fo control the growth of invasive species throughout the period that he
occupies the site. In this regard he shall regutarly inspect the site and remove any new growth of invasive
species that has appeared, in such a manner that will prevent the re-emergence. The cost of this work will
be deemed to be included in the tendered rate for the initial clearing and grubbing of the sile.

C5.7 LANDSCAPE PRESERVATION AND CONSERVATION OF FLORA

The Contractor shal! allow the Environmental Control Officer {ECO} to inspect, search for and rescue
indigenous vegetation prior to commencement of any clearing or earthworks operations.

C8.2.1 Clearand Grub

The tendered rate for clear and grub shall include for the cost of transportation to the approved solid waste
site and any fees payable to the local authority. The rate tendered shall include for any fees to be paid at
the solid waste site.

STANDARDISED SPECIFICATION SANS 1200 D : EARTHWORKS
D 3.1.2 Classes of excavation

Notwithstanding the contents of clause 3.1.2, soft excavation shall include the excavation in all material
other than hard rock, and no extra-over payment will be made for intermediate or boulder excavation.

D 5.1.2 Existing services

The contractor will be issued with drawings showing the positions of all existing services on or adjacent to
the site.

D 5.1.2.4Negligence

Where the contractor damages any existing service, he shall not be penalised, but will be responsible for
the cost of all necessary repairs and reinstatement.

D 5.2.2 Excavation

The Contractor shall be required fo check and inspect all trenches and excavations daily before 0ShG0,
and pricr to the commencement of excavation activities, for toads and other trapped animals. These shall
be removed and released in an approved manner in consultation with the ECO.
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In addition he shall be required to check all stockpiles for animals prior to the use or removal of any
material.

The Contractor shall control the runoff of any stormwater from the site in such a manner as to prevent any
downstream pollution as a result of his operations.

D 5.2.2.3Disposal
All surplus material from the excavations or other construction activities shall be carted to spoil. The
Contractor shall be responsible for locating suitable spoil sites. All costs associated with the carting and

spoiling of material shali be included in the lendered rates and no additional payment will be made for this
work.

D 5.2.5.1Freehaul

Notwithstanding the contents of clause 5.2.5.1, all haul of material, whether within the limits of the site,
from commercial sources, or disposed of at spoil sites, shall be considered as freehaul.

D 5.2.5.20verhaul

The cost of the movement and haulage of ali materials shall be included in the rates for the respective
items, and no payment will be made for overhaul.

D 8.3.4 Importing of materials

The Contractor shail be required to locate a suitable source for any imported materials.

STANDARDISED SPECIFICATION SANS 1200 DB : EARTHWORKS (PIPE TRENCHES)

DB 3.1 CLASSES OF EXCAVATION
The provisions of clause D 3.1.2 shall apply.
DB 3.7 SELECTION

Wherever trench excavations intersect layers of material that are suitable for use as selected granular
material or selected fill material, as specified in SANS 1200LB, then the excavations shall be carried out
in such a way that this material is separated from the remainder of the excavated material.

Excavation methods shall also be carried cut so as to separate boulders and large rocks that are unsuitable
for inclusion in the backfill.

DB 5.6.3 Disposal of excavation material

Surplus or unsuitable material from trench excavations shall be disposed of offsite In accordance with
clause 5.2.2.3.

DB 8.1.1 Measurement and pavment

The tendered rates shall cover the cost of disposal of surplus material off site.

DB 8.3.2 Excavation

The rates for excavation of trenches shall also cover the cost of battering trench sides or providing shoring
to trenches deeper than 1,5m.

Where battering of trench side slopes is chosen in fieu of shoring, the rate shall also cover any additional
protection of services, replacement of erf pegs or any other additional cost resulting from battering the side

slopes.

DB 8.3.5Exisling services that intersect or adjoin a pipe trench

Clauses 8.3.5 (a) and (b) will not apply. No additional payment will be made for working across or adjacent
to existing services and the tendered rates for excavation shall include for the cost of all aspects as set out
in these clauses.
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STANDARDISED SPECIFICATION SANS 9200 G : CONCRETE (STRUCTURAL)

G 2.4.1 Exposure Conditions

All concrete in the Works shall be as specified for severe exposure conditions.

G3.2 CEMENT
All cement used shall be CEM | cement complying with the requirements of SANS EN 197-1.

The strength class of the cement shall be 42,5 or 32,5 in order to meet the strength requirements of the
concrete.

G 3.2.3 Storage
The follewing additional requiremants shall apply:
i) Cement shall be used in the order in which it Is received.

ii) Unless approved by the Principal Agent, cement kept in storage for longer than 8 weeks shall not
be used in the Works,

iify Any cement that contains lumps of any nature, may not be used.
G3.3 WATER
Only potable quality water from an approved source may be used for mixing concrete.
G3.6 REINFORCEMENT

Mild steel shall comply with SANS 920 - Type A, 250 MPa yield, and high tensile steel shall comply with
SANS 920 - Type C, Class 2, 450 MPa yield.

G 5.1.2 Fixing
Fixing of reinforcing bars by welding will not be permitted.
G5.51.1 Generat

The concrete mix design for strength concrete must be prepared in an approved laboratory and the results
of actual test mixes must be submitted for approval together with 7-day and 28-day strength test results
for each house.

No concrete shall be cast untf] the mix designs have been approved by the Principal Agent. The Principal
Agent may call for revised mix designs at any stage during the Contract.

G55.1.5 Durability

Al reinforced concrete in the works shall be considered to be subject to severe exposure conditions, and
the water/cement ratio shail not exceed 0,48.

G5.51.7 Strength Concrete

With the exceplion of mixes of 15 MPa or weaker, all concrete used in the Works shall be considered to
be strength concrete in terms of Subclause 5.5.1.7.

G 5.5.2 Baiching
Batching of strength concrete shall be by mass.
G5.5.3.2 Ready-mixed Concrete

Concrete from a central concrete production facility other than on the construction site will be permitted,
however, test resuits obtained by such a production facility as part of its quality contrel system will not be
accepted for evaluation in terms of Subclause 7.3. Only test cubes taken and stored on site will be
acceptiable.
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G 5.5.5 Placing

Structural concrete shall not be cast directly against the side of any excavation without the use of formwork
unless prior approval has been oblained in writing from the Principal Agent.

Concrete used in pipe trenches for encasement may be cast directly against the side of the excavation.
Concrete for thrust/anchor blocks shall be cast directly against the side of the excavation.

G 5.5.14 Defects

All defects shall be repaired as soon as possible after the formwork has been removed and the Principal
Agent has inspected the concrete. A statement of the method to be used for each repair shall be submitted
to the Principal Agent for his approval before any work is carried out, The Principal Agent may prohibit the
further placing of concrete in the particular area concemed until the Principal Agent is salisfied that the
repair has been satisfactorily executed.

G 8.1.1 Formwork
Add the following to clause 8.1.1.2;

“Formwork to risers or kickers will not be measured separately as harrow widths, but will be measured with
the gross formwork to walls. No separate payment will be made for formwork to the edge of the blinding
layer, The rates tendered for concrete to the blinding layer shall cover the cost of such formwork."

STANDARDISED SPECIFICATION SANS 1200 LB : BEDDING (PIPES)

LB 3.1 SELECTED GRANULAR MATERIAL
Delete the contents of this clause and replace with:

“Selected granular material shall be an aggregate, sand or granular material, all of a non-cohesive nature,
the grading of which shows 100% passing a 13,2 mm sieve and not more that 5% passing a 0,075 mm
sieve. The compactibility factor shall not exceed 0,4.

The conlractor shall submit a sample of the proposed material to the Principal Agent for approval at least
14 days prior to commencement of the bedding operations.”

LB 5.1.4 Compacting

The entire bedding cradle under, around and over the pipe shall be compacted to 93% of Madified
AASHTO maximum dry density (100% for sand).

LB 8.1.3 Volume of Beddina Materials

The volume of bedding material shali be measured net, and shall exclude the voiume occupied by the
pipe. The width to be used in the volume calculation shall be the minimum base width as specified or
scheduled, and no payment will be made for the additional volume of bedding material required due to
over-excavation or the occurrence of overbreak in rock or any other material,

LB 8.1.5 Disposal of Displaced Material

Surplus material displaced by the pipeline or by importation of bedding material shall be disposed of off
site. The cost of disposat shall be included in the rates for pipelaying or provision of bedding and no
additional payment will be made for the removal or transport of the surplus material,
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STANDARDISED SPECIFICATION SANS 1200 LD : SEWERS

LD 3.1.5 PVCu Pipes

PVCu pipes and fittings shall be class 34 Heavy Duty complying with SANS 791, with spigot and socket
rubber ring joints. No alternative pipe types will be considered.

LD 3.5.2 Precast Concreie Sections

All precast concrete manhole components shall be manufactured using dolomitic aggregate and fow alkali
sulphate resistant cement to SANS 741.

LD 3.5.4 Concrete

Dolomitic aggregate and low alkali sulphate resistant cement to SANS 741 shall be used in all concrete,
mortar or screeding.

LD 3.5.8 Manhole Covers and Frames

Manhole covers and frames shall be of the type and size as detailed on the drawings.
LD 3.6 MARKER POSTS

Marker posts shall consist of 75 x 150 x 1000 mm concrete edging stones,

LD 5.6.1 General (Manholes)

Notwithstanding the requirements of paragraphs a) to d) manholes are to be constructed in accordance
with the Principal Agent's drawings.

LD 5.9.2 Marker posts

Marker posts shall be placed vertically at the ends of all erf connections or any other pipe which does not
terminate at a manhole, chamber or rodding eye. Posts shall be securely buried in a vertical direction,
with a protrusion of 100 mm above ground level.

LD 6.2 OVERALL CENTRE-LINE CONTROL AND MANHOLE LOCATIONS
In the second line, delete “300 mm" and replace with “150 mm".

In the last line, delete "half a pipe length® and replace with “0,5 m”.

LD 7.2.6 Waterightness of Manholes

After completion of backfilling, the following test is to be carried out on the completed manhole at the
Contractor's expense:

Manholes to be tested shall be indicated on site by the Principal Agent. All pipes shall be plugged and the
manhole shall be completely filled with water and allowed to stand for 24 hours. At the end of this period,
enough water shall be added to refill the manhole, In the subsequent period of 24 hours, the water level
shall not drop by more than 75 mm per metre of depth of the manhole, measured from the channel invert
to the underside of the concrete cover slab. Should the drop in water level exceed 75 mm per metre, then
the Contractor shall carry oul, at his own expense, whatever measures are necessary to waterproof the
manhole to the Principal Agent’s satisfaction.

STANDARDISED SPECIFICATION SANS 1200 LF : ERF CONNEC TIONS (WATER)

LF 3.1.4 Polyethviene Pipes

Polyethylene pipes shall comply with the requiremenis of clause L 3.7.2 and shall be joined using
compression fitlings complying with clause L. 3.8.8.
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LF 3.1.7 Saddles
Saddles shall comply with the requirements of clause L 3.8.9.

LF 3.2.2 Water melers

Water meters (TO BE SUPPLIED AND INSTALLED BY THE EMPLOYER) shall be 15 mm plastic bodied,
semi positive, rotary piston, volumetric type complying with SANS 1529 — 1:1994. Meters shall be

The meter box body (TO BE SUPPLIED AND INSTALLED BY THE EMPLOYERY) must be manufactured
from specially blended polyacetal, fitted with a hinged lid and viewing slot, and a special dual purpose key
for lid and valve. The box shali be fitted with SANS approved DZR brass couplings, with 20mm female
thread, designed to retract when loosened to allow fitting or removai of the meter without complete
disassembly.

A brass stopcock (TO BE SUPPILIED AND INSTALLED BY THE CONTRACTOR) or SANS UV resistant
plastic stopcock shall be installed on the property side of the box, secured with a short copper connecting

pipe.
Water and Electricity
The Employer does not warrant that any water supply or electricity supply that may exist is adequate for the proper

execution of the works. The responsibility strategies in terms of the tabulation below that will apply to the contract
is:

a) Water : OPTION A
b) Electricity : OPTION A
= Option

Service | . R Conmecins Responsibility B Employer Responsibility | C

Water The Contractor is to provide, and The Contractor shall make, The Contractor shall
remove and make good upon and upon completion make, and upon
completion, all the necessary remove, all the necessary completion remave, ali
temporary plumbing and drainage | connections to the the necessary
conneclions and purchase water Employer's water supply at connections and water
from the local authority for the designated points and make | meters to the Employer's
works at his own cost. use of water free of charge: | water supply at

for construction purposes designated points and be

only. responsibie for costs
associated with al! water
consumed.

Electricity The Contractor is {o provide, and The Contractor shail make, The Contractor shall
remove and make good upon and upon completion mzke, and upon
completion, all the necessary remove, ali the necessary completion remove, ail
temporary electrical connections electrical connections to the | the necessary
and installations and purchase Employer's electrical supply | connections and meters
electricity from the local authority at designated points and to the Employer's
for the works at his own cost, make use of electricity free electrical supply and be

of charge for construction responsible for costs
purposes only. associated with all
elgctricity consumed.,
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MINIMUM STANDARDS FOR SUBSIDISED HOUSE CONSTRUCTION

General

Minimum standards as per Provincial Government of the Western Cape for the construction of subsidised houses.
All subsidised housing to comply with the fellowing minimum standards;

Houses will at least comply with the PGWC Department of Human Setflements Minimum Housing
Standards, noted below. In this regard, a sample house of each type is to be completed within a given time
period, the purpose of which would be to approve the materials used and approve the qualily standards.
Alternative building systems may be considered on condition that it is approved by the NHBRC. In this
regard any unconventional system will first have to obtain Agrément Certification and/or have received
NHBRC approval for a raticnal design. Foundations shall be structurally designed while all other building
elements are in accordance with the SABS and particular specifications.
At least Dagree of Accuracy 2 will be applicable generally unless otherwise specified.
The Contractor shali comply with the standards, guidelines, workmanship and building practice as set out
in:

o The SANS 0400 - 1990
The National Building Regulations shall apply on this project unless alternative procedures have

o]
been defined as approved by NHBRC
o  Occupational Health and Safety Act of 1993
o Local Authority building regulations and acts applicable lo the development
o The Employers Structural Engineer's instructions and drawings.
o All materials shall either carry the SABS mark or have an equivalent performance that is fully

described and accepted.
o Such materials shall all be clearly specified for evaluation purposes and may only be used once
formally approved by the Emptoyer.
o Only plumbing materialffitings which are SABS or JASWIC approved will be allowed in the
building contract.
Contractor built houses must be enrolled with the NHBRC and comply with the Home Builders Manuai,
All construction methods and workmanship to comply with the relevant SABS/SANS Codes of Practice
and NBR - the following specifications shall be seen as the depariments requirements to the above.
o Al materials shall be of an acceptable standard and must be approved by the Department/Local
Authority.
o Patented building systems to have Agrément South Africa approval and acceptance by the
NHBRC. All other relevant standards in this document shall apply.
© Al products must be installedifixed strictly in accordance with the manufacturers
details/specifications.
© The floor area Single storey houses must be at least 40 square meters,
© The combined flocr area of Double story houses must be at least 43 square melers with a 21.5
square meter footprint
o The floor area for houses built for benaficiaries with physical disabilities must be at least 45
square meters
¢ Each house must have 2 bedrooms, a separate bathroom, (including a shower or bath, hand
basin and toilet) and a combinad kitchen and living area (including a sink)

Strip footings

Min 230x600mm 25Mpa concrete (reinforced with mesh ref 193 as per engineer's details). Deviations to
be certified by a registered structural engineer.

Internal 140mm load bearing walls to be provided with a 600mm x 200mm strip footing. 25Mpa concrete
(reinforced with mesh ref 193 as per engineer’s details

Internal non-loading bearing walls to be provided with a 450mm x 200mm strip footing or a slab thickening
of the same size including steel mesh (ref. 193) across the entire slab.

Top of footing shall be min 200mm below NGL.

Foundation founding conditions shall be compacted to achieve a minimum of 98% MODASH. Compaction
shall be such that in excess of three blows of dynamic cone penetrometer are required to penetrate 100mm
of filk.

Minimum of two [2] successful Dynamic Cone Penetrometer (DCP) tests per unit to be recorded by a
trained operator. The maximum allowable displacement per blow is 25mm. If the test exceeds the limit,
the foundation founding conditions should be re-compacted until the required compaction is obtained.

Where footings are stepped, the overlaps shall be twice the thickness of the concrete.

Foundation walls

On a sloping site, where the foundation wall height of a 140mm wide wall exceeds 400mm {measured
from ground level to underside of slab), the wall shall be dlassified as a retaining wall and designed by a
professional structural engineer.
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Tenderers to allow a minimum of 5 courses of 1 40 mm blocks in foundation walls
Foundation walls to be filled with concrete (min 3.5Mpa).
Each layer of blockwork to have block force (2.8mm dia)

Floor siabs

Floor slabs shall be a minimum of 100mm thick and of 25mpa cancrete, including steel mesh (ref. 193)
across the entire slab. Concrete o be povier floated finished or otherwise, float finished and thereaiter
finished with a 20mm screed

On flat and gently sloping sites, the floor slab level shall be a minimum of 200mm above the iowest top of
kerb on the property.

Control joints to be provided wherever the slab exceeds 6 linear meters.

A DPC membrane of 250 micron must be laid on a 50mm sand bed under the stab with 150mm overlaps
and all joints sealed.

The maximum height of fill beneath floor slabs measured at the lowest point shall not exceed 400mm
unless certified by a Competent Person. Fill shali be moistened prior to compaction so that a handful
squeezed in the hand is firm, but does not show signs of moisture. Fill shall be placed in un-compacted
layers not exceeding 100mm in respect of hand compaction or 150mm in respect of compaction by
mechanical means. Each un-compacted layer shall be well compacted before additional fill material is
added. Compaction shall be such that in excess of three blows of dynamic cone penetrometer are required
to penetrate 100mm of fill.

First Floor Slab

Stairs

Extruded Hollow core precast element to supplier's engineers design. Installation to be supervised and
certified by supplier. Ficor panels to have a minimum end bearing of 80mm. Topping to be a nominal
30mm screed after shear keys have been filied

Pre-Cast concrele staircase as per Cape Concrete or equivalent to be installed by manufacturer
Treads to be minimum 250mm wide and risers’ maximum 200mm high as per SANS 10400,
Staircase stringers to be trenched out 20mm before fitting of treads.

Galvanized and painted stee handrail

Handrails to be 1000mm high as per SANS 10400

External walls
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Single storey: minimum of 140mm wide hollow block walls with 3.5 Mpa strength is required.

Double storey: minimum of 7Mpa at lower leve! is required.

Blocks shall be of a good standard with a high water resistance.

Coniractors shall provide the Department and Local Authority with certification on the above,

Mortar joints shall be sheli-bedded and not raked.

375 micron embossed DPC membrane to be placed under all walls.

Brick/block force (2.8mm dia) shall be placed in every course up to plinth level and then in every third
course to roof level. Every course above windows and door openings to receive brick/biock {orce.

Gable walls to be built up to the underside of the roof covering

All openings less than 400mm to have reinforced block work over openings.

U-blocks course with 2 Y10 steel bars required over openings between 400 and 3000mm {If Clisco type
windows and door frames with a span of up to 800mm is used no lintels or U-blocks are required).

Mortar mix to be 1 volume cement x 1 volume unhydrated lime x 6 volumes of sand.

External wails falling in the SCCCA to be plastered on the outside only (12mm min thick) to 100mm below
ground level with a V-joint at floor level. If plinth walls are not plastered it must be bagged and treated with
a waterproof paint to a minimum of 100mm under ground level.

Control joints to be placed in all walls exceeding 6 meter in length and at ali external doors upwards {not
in the gable),

Shared walls to be minimum 190mm biock walls, built up to underside of roof covering and openings filled
with mortar,

Block work on both sides of the external doorframe to receive a Y10 steel bar and the blocks filled with
concrete.

External walls shall be plastered and cured for period of at least 7 days.

Contractors are to allow for the construction of an 800mm high x 6-meter-long boundary wall, including
concrete footings and constructed of 140mm wide blocks, plastered and painted.

Internal walls

Minimum of 90mm wide hollow block walls with 3.5MPa strength are required.

Internal wals shall be bound to the external wall with 1.2mm thick hoop iron (minimum length 700mm)
every second course and the joints pointed.

Internal walls to be plastered on all surfacss.
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Internal walls shall be plastered and control joinls ereated whera internal walls butt up against the external
walls.

Plumbing and Drainage
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Water pipe {o be 15mm polycop, laid at a minimum depth of 450mm with a single stopceck.

All soil drain pipes (110mm ) to have a minimum fall of 1:60 with minimum cover of 450mm with a vented
closed gulley, all waste pipes to be 40mm external diameter.

Rodding eyes to be installed at max distances (as prescribed in SANS/SABS), change of direction or fall.
Shower tray and walls to be screeded/plastered and sealed (properly waterproofed with an approved
sealer/tiles) up to 1.8m. Shower rose to be attached to an approved back plate.

Hot and cold water taps lo be fitted to bath, shower, basin and sink

Waler meters to be installed by the City of Cape Town

Hot and cold water supply required for a Hol water cylinder and o be terminated In the roof space

A hot water cylinder is not required.

Sink to be stainless stee! with falcon brackets (no troughs to be allowed).

Sinks, basins and baths to be silicone pointed.

All taps if fixed to the wall to be attached to an approved back plate.

All plumbing and drainage to conform to SANS/SABS and Local Authority standards.

WC — White Porcelain low — volume or duel fiush

WHB - White, Porcelain

Bath. Acrylic White — to be built i with access panel

Windows
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Mechanical certicate for windows to be provided in terms of SANS 613

Window light area shall be a minimum of 10% of the ficor area per room.

Window opening area shall be a minimum of 5% of the floor area per room.

Glass panes shall be in accordance with SANS/SABS 0137-2000 Code of Practice.

Wooden window frames or equivalent, shall be of hard wood and approved by the Department before
commencement of the works {minimum 50mm x 70mm machine rebated).

All window frames to be externally pointed all-round with a waterproofing agent between the frame and
blockwork.

Araa
P

Special low E clear safety glass for all windows and E opaque fitted to bathrooms

Hardwood or equivalent doorirames dimensions shall be at least 2000x 50mm X 75mm complete with a
cill (threshold)

Doors shall be of an approved hardwood (40mm thickness) with a SABS 3 lever lock sat.

Meranti FLLB doors must be fitted.

Internal doors fo be flush panel Masonite doors supplied with SABS 2 lever lock set.

Metal doorframes to be utilised internally and painted according to specification

External doors to be fitted with weather board (70mm x 40mm). Back door to be stable type with bottom
part fitted with barre! bolts. Peg stays to be provided.

Extemal Doors to be hung with two brass ball bearing butl hinges fixed with brass plated countersunk
screws

Ceilings

in the SCCCA all houses must have a 6.4mm gypsum piaster board or 4mm f/c board ceiling and1 30mm
glass woo! or polyester (@10kg/m3) insulation (nailed to 38 x 50 brandering @ 450 cfc) laid to
manufacturer's specifications, finished with cover strips and coved comices. Other ceiling systems to be
approved by the Department/Local Authority.

The installation of above-ceiling insulation comprising a 130mm mineral fibreglass blanket for the entire
house.

Framed ceiling trap door detail to be indicated on house drawing.

Roof structure and Covering

The roof fruss structure shall be approved by a registered practising Registered Engineer or be an
accrediled factory designed system, appointed by the contractor.

The roof slructure must be anchored o the structure with 2 strands of galvanised wire (min 4mm dia) or
galvanised hoop irons 1.2mm thick direclly under roof trusses or beams and anchored at least 500mm
deep in the walls, including load bearing internal walls.

The minimum floor to ceiling height must be 2400mm.

An A19 roof certificate to be issued for every house on completion.
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Roof cover to be double roman cement roof tiles or equal approved with an approved underlay on
38x38mm timber battens at 350 centres fixed on timber frusses lo engineer design at 750 centres on
38X114mm wallplate. Beam fill to underside of tiles.
Exposed timber at open eaves and gable ends to be ireated with carbalinium
Nutec fascia and barge boards fo be instalied
Roof overhangs - 300mm at eaves leve!

- 150mm at gable ends

Paint Finish
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External walls shalf be painted with a plaster primer and followed by two coats water resistant acrylic paint
(SANS/SABS 0400 Code KK17).

Plastering to be cured a minimum of 7 days prior to painting

Control joints to be filied with an approved filler

Internal walis to be plastered only

Internal doors and frames to be painted with one undercoat and two coats gloss enamel

External nutec boards: apply one coat polycell plaster primer and two coats super acrylic matt

Wooden doors and window frames must be treated with a paint sealant or varnished before installation
{two coats).

External doors, frames and Windows frames to be varnished with at least two coats.

Mild steel window and door frames (outside SCCCA) must be treated with an approved anti-corrosive
application (anfi-corrosive primer), undercoat and final gloss enamel,

Internal ceilings to be painted with one under coat and two coats acrylic paint

Electrical

Each house to have a Ready Board according to the supply authority specifications

No chasing is allowed info block work.

The electrical installation must comply with SANS/SABS 0142 (the code of practice for the wiring of
premises) and the relevant municipal by-laws standards.

Electrical Installation to be earthed as per regulations

Energy efficient globes are to be installed

One light point in each room

One single plug point to each room except bathrooms

A stove point in the kitchen

An isolator in the ready board for the solar heating system

All electrical conduiting to be surfaced mounted or inserted in the cavities of the blockwork
A Cerlificate of Compliance is to be issued for each house

Prepaid meter to be installed by local authority

A hot water cylinder point is not required.

Drainage

Sewer connections have ic be installed in accordance with the requirements of and to the satisfaction of
the local authority.

At least a 110m diameter PVC sewer pipe will be installed with a minimum gradient of 1:60.

Rodding eyes encased in concrete surround shall be provided at the erf connection of each house and
everywhere where there is a horizontal bend in the connection — all to the satisfaction of the focal authority
building inspector.

Site Works

The surrounding ground will be cleaned from any building rubble and landscaped to ensure free drainage
of rain waler away from the house to the road network. Sloping shall not be steeper than 1:3 for 1 meter
away from the concrete apron.

A concrete apron(10mpa), 600mm wide x 75mm thick o be provided all round the perimeter of the house

and to falls away from the house, on 100mm G7 quality material, compacted to 97% Mod AASHTO

The surrounding ground shall further be compacted to an acceplable standard to allow vehicular access.
The contractor shall be responsible to clear all excess material from the site before handover of the house.
The street number of each property will be painted on a portion of the wall of the house which can be easily
observed from street level.

Enhancements of houses for Disabled Beneficiaries

Bathroom door to be a sliding door with sliding door gear and a 300 mm protection plate

Bathroom to have a waterproofed shower instead of a bath with the necessary shower head and arm,
shower seat and grab rail in a room and size all as set out in SANS 10-400-S Annexure D
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External Concrete ramp to be 1100 clear width and have a maximum gradient of 1:12 and a non-slip
surface

Posilioning of all electrical switches and controls to accessible io a disabled user as per SANS 10 -d-- -2
Part 4.14

Handover process

The Conlractor shall as soon as possible but not later than at the first site meeting submit a proposed
house handover sequence compliant with his contract programme and clearly indicating which houses on
which erven shall be presented for final snagging on which dates.

Conversant with this the Contractor shall through the whole construction process liaise centinually with the
City's Building Inspectorate for the various interim inspections.

Notwithstanding the above the Contractor shall at least five work days in advance notify the Principal Agent
and CLO per formal correspondence when houses will be available for handover based on successful final
snagging operations.

Once a particular house has reached Practical Completion

The Practical Completion Cerlificate shall also be co-signed by the Coniractor and representative of the
City.

Any Snag items identified by the Principal agent will be recorded an attached to the Practical Completion
Certificate.

In order for the contractor lo achieve works completion, these snags items are to be completed within 7
working days.

On handover to the beneficiary, an occupancy certificate (Happy Letter) is to be signed by all parties
Including the beneficiary, contractor, principal agent and the City’s Building Inspector, confirming that the
house was handed over to the beneficiary and in which any defect/s are noted.

Thereafter, the Cerlificate of Works Completion will be issued by the Principal Agent.

A Final Completion Certificate will be issued after a 3-month retention period and all latent snags have
been attended {o.

Unfinished houses not handed over shall remain the full responsibility of the Contractor.

The Contractor shall take due cognisance of existing informal dwellings and occupants in the same area
and shall fake the necessary steps o accommeodate the implications with regard to community interaction
and safety precautions related to these circumstances.

3.43. WAYLEAVES, PERMISSIONS AND PERMITS
The Contractor shall be responsibie for obtaining ali of the necessary wayleaves, permissions or permits
applicable to working near any existing services or other Infrastructure on Site, and shall ensure that any
wayleaves, permissions or permits obtained by the Employer's Agent prior to the award of the contract are
transferred into the Contractor's name.
The Contractor shall abide by any conditions imposed by stch wayleaves, permissions or permits,
The Contractor shall ensure that all wayleaves, permissions and permits are kept on site and are available
for inspection by the relevant service authorities on demand,
The Contractor shall also ensure that any wayleaves in respect of electricity services are renewed
timeously every three months
3.4.4. LOCAL PRODUCTION AND CONTENT
The Contractor will be required to comply with all requirements as stated in this document.
34.5 EMPLOYMENT OF SECURITY PERSONNEL
Al security staff employed by the contractor supplier on behalf of the CCT or at any CCT properiy must
be registered with Private Security Industry Regulatory Authority (PSIRA). Proof of such registration must
be made available to the employer's agent upon request.
3.4.6 UNIVERSAL ACCESS
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In pursuit of becoming a fully accessible city, the Cily of Cape Town expects all Consultants and Sarvice
Providers to design and construct to SANS Standards for accessible Design, and any relevant City of Cape
Town documents as may be relevant, and to exhibit a commitment fo employing Universal Design
Principles in their design, construction, service and product delivery of construction projects. This applies
to all projects whether new, temporary, upgrades or rehabilitation works.

The contractor will engage with project representatives and the CCT's Universal Accessibifity Department
on how Universal Design Principles will enhance accessibility, within this project, thal meels a variely of
needs and creates a city that is accessible to everyone.
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CiTY OF CAPE TOWN

DIRECTORATE: TDA — HUMAN SETTLEMENTS IMPLEMENTATION

CONTRACT NO. 106Q/2017/18

APPOINTMENT OF PANELS OF HOME BUILDING CONTRACTORS FOR THE CONSTRUCTION OF
GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS

MANAGEMENT

3.51.

FORMS FOR CONTRACT ADMINISTRATION
PARTICIPATION OF TARGETED LABOUR
COMMUNITY LIAISON OFFICER
PARTICIPATION OF TARGETED ENTERPRISES
ENVIRONMENTAL MANAGEMENT PROGRAMME
HEALTH AND SAFETY

PLANNING AND PROGRAMMING

FORMS FOR CONTRACT ADMINISTRATION

The Contractor shall complete, sign and submit with each monthly statement for payment, the following
updated returns {the format of which are attached in C3.6 Annexes as amended from tims to time):

Monthly Project Labour Report (Annex 1)
B-BBEE Sub-contract Expenditure Report (Annex 2)
Joint Venture Expenditure Report (Annex 3)
Targeted Labour Contract Participation Expenditure Report (Annex 4)
Targeted Enterprises Contract Participation Expendilure Report (Annex 5)

*ie o 8 @

The Monthly Project Labour Report must include details of all labour (including that of sub-contractors)
that are South African citizens eaming less than R350.00 per day, as adjusted from time to time (excluding
any benefits), who are employed on a temporary or contract basis on this contract in the month in question.

In addition to the Monthiy Project Labour Report the Conftractor shall simultaneously furnish the Employer's
Agent with copies of the signed employment contracts entered into with such labour, together with certified
copies of identification documents as well as evidence of payments to such labour in the form of copies of
payslips or payroll runs. If the worker is paid in cash or by chegque, this information must be recorded on
the envelope and the worker must acknowledge receipt of payment by signing for it and proof of such
acknowledgement shall be furnished to the Employer’'s Agent.

The Monthly Project Labour Reporis shall be completed and submilted in accordance with the instructions
therein and copies of all submitted documents must be kept on site be made available {o the employer's
agent upon request.

The B-BBEE Sub-contract Expenditure Report is required for monitoring the prime contactor's
compliance with the sub-contracting conditions of the Preference Schedule,

The Joint Venture Expenditure Report is required for meonitoring the joint venture's compliance with the
percentage contributions of the JV pariners as tendered, whera the Joint venture has been awarded
preference points in respect of its consolidated B-BBEE scorecard.

The Targeted Labour Contract Participation Expenditure Report (if applicable) is required for monitoring
the contractor's compliance for achieving the specified mihimum targefed labour contract participation goal
(CPG.) and, if applicable, for calculating any penalty in terms thereof,

The Targeted Enterprises Contract Participation Expendilure Report (if applicable) is required for
monitoring the contractor's compliance for achieving the specified minimum targeted enterprises contract
participation goal (CPGe) and, if applicable, for calculating any penalty in terms thereof,

The Expenditure Reports shall be verified by the Employer's Agent/Employer's Agent's Representative,

In respect of Annexes 2 and 3, the Employer shall, in addition to any other sanctions available to it , apply
the financial penalties applicable to breach of preferencing conditions in the Preference Schedule
Preference Scheduie in Part T2.2 Returnable Schedules. In the case of joint ventures (Annex 3), the
contractor shall prove his compliance with item 6) in Section 2 of the Preference Schedule by providing a
consolidated scorecard at his own cost on instruction from the Employer's Agent.
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3.5.2

3.5.2.1

3.5.2.2

PARTICIPATION OF TARGETED LABOUR
Minimum targsted labour contract participation goal

In support of the National Depariment of Public Works’ Expanded Public Works Programme which is aimed
at alleviating poverly through the creation of temporary employment apportunities using labour intensive
methodologies and practices where possible, the Employer is seeking to increase the intensity of labour,
as appropriate, in all of its infrastructure sector projects.

itis a requirement of this contract, therefore, that the work be executed in such a manner so as to maximise
the use of labour intensive construction methods in order to provide low and semi-skilled temporary
employment opporiunilies.

To this end. a minimum targeted labour contract parlicipation goal is specified below, which shall be
achieved by the Contractor in the performancs of the contract, failing which, penalties as described will be
applied. The Contractor is required to provide all skills training where necessary, so as to ensure that a
minimum level of competence is achieved and maintained, such that the various activities are carried out
safely and fo the required standard. The cost of training shalf be inciuded in the rates for the various work
activities.

The specified minimum targeted fabour contract participation goal (CPGL) is 3%

The minimum CPGy is such that the Contractor will have to carry out some of the work that would normally
have been undertaken using mechanised construction methods, by using labour intensive construction
methods instead. It is left to the discretion of the Contractor to identify suitable work activities for the
intensification of labour. The Contractor shall, within 5 working days of being requested in writing by the
Employer's Agent to do so, submit details of his/her plan to achieve the minimum CPGL,

Definitions

For the purposes of the requirements in respect of the participation of targeted labour, the following
definitions shall apply:

“Target area” means the geographical area in which the work is to be carried out

“Targeted labour contract participation goal (CPGL)" means the sum of the wages (excluding any
benefits), for which the Contractor, or any of hisfher sub-coniractors contracts targeted labour in the
performance of the centract, expressed as a percentage of the value of the contract.

“Targeted labour” means low and semi-skilled individuals, whose wages (excluding any benefits) do not
exceed the threshold value, who reside in the target area, that are employed by the Contractor, or any of
histher sub-contractors, in the performance of the contract,

“Threshold value” is R350.00 per day as adjusted from time fo time {excluding any benefits). The
threshold vaiue is not to be confused with any industry sector minimum wage determined in accordance
with the Basic Conditions of Employment Act, 75 of 1977.

“Value of the contract’ means the contract sum (accepted contract amount) less provisional sums,
contingencles and VAT,
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3.5.23

3.5.24

3.5.2.5

3.5.2.6

3.5.3.

The selection and recruitment of targeted labour

Where largeted labour is to be drawn from specific local communities (defined in terms of the target area),
such labour shall be identified using the refevant Sub-Council Job-Seekers Database. The Coniractor shall
request, via a Community Liaison Officer (if required in terms of the contract), a list of suitable candidates
from the database, from which the Contractor shall make his/her final selection. The contracior shall enter
into wrilten contracts of temporary employment with all targeted labour.

Any difficulty experienced by the Contractor in identifying candidates though the Job-Seekers Database,
or as regards any matter relating {o the employment of targeted labour, shall be immediately referred to
the Employer's Agent.

Contract participation goal credits

Credils towards the achieving the minimum CPGL shall be granted by converting the total monetary vaiue
of wages paid to targeted labour (including that of sub-contractors) to a percentage of the value of the
contract. No credits shall be accorded should the contractor/sub-contractor fail to enter into written
contracts with the targeted labour. Furthermore, no credits shall be accorded in respect of fargeted labour
employed on work in respect of provisional sums or prime cost items. Such labour shall nevertheless be
recorded on the Project Labour Report which is required to be furnished by the Contractor.

Training of targeted labour

The Contractor is required to provide all informal (on-the-job) skills training so as to ensure that a minimum
level of competence is achieved and maintained, such that the various activities are carried out safely and
to the required standard. The cost of informal training shall be included in the rates for the various work
activities.

Penalties

The financial penalty to be applied for failing to meet the specified minimum targeted labour contract
participation goal in the performance of the contract (unless proven to be beyond the contro! of the
Contractor), is as follows:

(CPGLS - CPGLA) x P

Penalty

the specified minimum targeted labour contract participation goal
(expressed as a percentage).

Where CPGS

L]

CPG* = the targeted fabour contract participation goal achieved
{expressed as a perceniage).

p*

the value of the contract.

COMMUNITY LIAISON OFFICER

It is a requirement of this Contract that a Community Liaison Officer (CLO) shall be appointed by the
Contractor. The primary functions of the CLO shall be to assist the Contractor with the selection and
recruitment of targeted labour, to represent the local community in matters conceming the use of targeted
labour (and/or enterprises) on the works, and to assist with and facilitate communication between the
Contractor, the Employer's Agent and the local communities.

The identification of suitable candidates (maximum 5; minimum 3) for the CLO position shall be resolved
by the relevant Ward Councillor/s. Should suitable candidates not be identified within two weeks of the
date of request, the Contractor shall be allowed lo seek candidates from the relevant Sub-Council Job-
Seekers Database. The final selection and appoiniment of the CLO in terms of the contract shall be the
responsibility of the Contractor.

The period of appointment of the CLO shali be as stated in the Contract for Temporary Employment as a

Community Liaison Officer referred to below. The dale of commencement of temporary employment of
the CLO shall be as agreed with the Employer's Agent.

itis required, therefore, that the Contractor enter into a contract of temporary employment with the selecled
CLO, the contracting parties being the Contractor and the CLO. To this end, a specimen Form of Contract
of Temporary Employment as Community Liaison Officer is included in this document (Part C1.7;
Agreement and Contract Data). This Form of Contract sets out, inter alia, the agreement between the
parties, the duties and conditions of employment of the CLO (including the rate of remuneration to be
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3.5.4.

3.5.4.1

3.54.2

3.54.3

3.544

paid). As said confract will be between the Contractor and the CLO, all costs involved shall be borne by
the Conlractor and the tender shall be deemed to include for this.

PARTICIPATION OF TARGETED ENTERPRISES
Minimum targeted enterprises contract participation goal

it is a requirement of this cohlrac( that enterprises located within the target area, as defined, be engaged
by the Contractor for the provision of supplies, services or works necessary for the performance of this
contract,

To this end, a minimum targeted enterprises contract participation goal is specified below, which shall be
achieved by the Contractor in the performance of the contract, failing which, penalties as described will be

applied.

The specified minimum targeted enterprises contract participation goal (CPGg)is | 10 %

The Contractor shall engage targeted enterprises directly or indirectly in the performance of the contract
to the extent that the total monetary value of such engagements (exclusive of VAT), expressed as a
percentage of the value of the contract, is sufficient to achieve the specified minimum CPGe.

Definitions

For the purposes of the requirements in respect of the participation of targeted enterprises, the following
definitions shall apply:

“Target area” means the geographical area shown on plan in Part C4: Site Information

“Targeted enterprises contract participation goal (CPGe)” means the value of supplies, services or
works (exclusive of VAT), for which the Contractor contracts targeted enterprises, either directly or
indirectly, in the performance of the contract, expressed as a percentage of the value of the contract.

“Targeted enterprises” means any sole trader, partnership or legal entity that acts as a supplier,
manufacturer, service provider or sub-contractor, and which has its base of operations in the target area.

“Value of the contract® means the contract sum (accepted contract amount) less provisional sums,
contingencies and VAT.

Achieving the contract participation goal
The contractor may achieve the specified minimum CPGE as foliows:

a) by engaging one or more tfargeted enterprisss to perform commercially useful functions in the
performance of the contract;

b) by engaging non-targeted enterprises, who in turn engage one or more fargeted enterprises to
perform commerciaily useful functlions in the performance of the contract;

¢) bya combination of the above,

The Contractor shall, within 5 working days of being requested by the Employer's Agent to do so, submit
detalils of hisfher plan to achieve the minimum CPGe.

Contract participation goal credits

Credits towards achieving the minimum CPGs shall be granted by converting the total monetary value
(exclusive of VAT) of the agreements between the Contractor, or Contractor’s sub-contractors, and
targeted enterprises, to a percentage of the value of the contract.

No credits shall be accorded should the Contractor {or sub-contractors):

a) make direct payment to third parties in connection with the contract on behalf of targeted enterprises,
when such payment is recovered by making deductions from payments due to the targeted enterprise;

b) fail to enter into writlen contractual agreements with the relevant targeted enterprises.
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3.54.5

3.5.5.

3.5.6.

3.5.7.
3.5.7.1

Credits claimed towards the contract participation goal shall be denied where such written contraciual
agreements contain any of the following;

i} conditions which are more onerous than those that exist in the prime contract (this contract);
fi) payment procedures based on a pay when paid system;

iii)  authoritarian rights given to the employing contractor, with no racourse to Independent adjudication
in the event of a dispute arising.

No credits may be claimed in respect of targeted enterprises that that do not adhere to statutory labour
practices.

No credits shall be accorded in respect of targeted enterprises engaged on work in respect of provisional
sums or prime cost items.

In the event that a targeted enterprise sub-contracis to another targeted enterprise, only the value of the
higher level sub-contract shall be granted as credit towards achisving the specified minimum CPGe.

In-addition to the form required for contract administration (the Targeted Enterprises Contract Participation
Expenditure Report), the Contractor shall furnish the Employer's Agent, upon written request, with
documentary evidence that the targeted enterprises have their base of operations in the targetarea, copies
of the contractual agreements with the various targeted enterprises, as well as documentary proof of
payments made to the various targeted enterprises.

Penalties

The financial penalty to be applied for failing to meet the specified minimum targeted enterprises contract
participation goal in the performance of the contract {unless proven to be beyond the control of the
Contractor), is as follows:

(CPGE® - CPGeM) x P*

Penality
Where CPGg®

i

the specified minimum targeted enterprises contract participation
goal (expressed as a percentage).

the targeted enterprises contract participation goal achieved
{expressed as a percentage).

CPGe?

B the value of the contract.

ENVIRONMENTAL MANAGEMENT PROGRAMME

Annexure 6: Environmental Management Specification and its Annexures are attached hereto.
HEALTH AND SAFETY

Annexure 7: Project Specific Health and Safety Specification are attached hereto.
PLANNING AND PROGRAMMING

General
This clause describes the requirements for the preparation, submission, updating and revision of the
programme. The requirements are in addition to or in expansion of clause [12.2.6} of the conditions
of contract.
The programme shall be used by the contragtor to plan and execute the works. The programme shall
also be used by the principal agent to monitor progress and be the sole basis for the assessment of
revisions of the date for practical completion.
The programme shall be produced by the contractor as follows:

. A programme for the totality of the works shall be submitted to the principal agent for
acceplance. If the principal does not accept such programme, it shall be revised and
amended until it is accepted by the principal agent. This programme will be regarded as the
baseline programme.
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o This baseline programme shall be updated with actual progress and saved on at least a
monthly basis, or any more frequent basis as necessitated by construction events. The
contractor may submit to the principal for acceptance revisions to the baseline programme.

Acceptance by the principal agent of any programme submitied by the contractor, does not make
such programme a contract document, nor does it mandate that the works shall be constructed strictly
in accordance therewith. The contractor at all times remains responsible for the construction of the
works in accordance with clause [12].

If at any time there is a dispute or difference between the contractor and the principal agent over any
matter concerning the programme, immediate steps should be taken {o resolve such dispute in terms
of clause [30].

3.5.7.2 Submission of Programme

Within two weeks of the award of the contract the contractor shall submit to the principal agent for his
review and acceptance a programme for the whole of the works showing the order of procedure in
which the contractor proposes io carry out the works. This programme becomes the baseline
programme upon acceplance by the principal agent. The baseline programme shall have regard to
the contract completion dates, any other milestones and any restraints set out in the contract.
Thereafier, if the actual progress does not conform with the baseline programme, the principa! agent
is entitled to require the contractor to submit a revised programme showing the order of procedure
and periods necessary to ensure completion of the works by the contract completion dates.

The contractor shall furnish any method statements and other details and information required in
order for the principal agent to accept the baseline programme.

The contractor shall supply the principal agent with an electronic copy of each programme, together
with a printout bar chart or tabular report in a pre-agreed format, All programmes shali be prepared
and submitted using Microsoft Project software. The contractor is required to use this software in
preference to any other software he may use. The contractor may apply to the principal agent for
permission {o use other software provided thata computer loaded with a legally licensed copy of such
software is provided by the contractor to the principal agent for use.

Within ten working days of the contractor submitting a programme complete with all the information
required by this clause to the principal agent for acceptance, the principal agent will accept the
programme or state reasons for not accepling the programme. If such reasons are given, the
contractor shall take account of the reasons and resubmit the programme within 10 working days.
Reasons for non-acceptance of a contracter's programme may include, amongst others:

. Planned activities, durations, interdependencies, mobilisation periods, production rates,
etc. are not practicable, logical or realistic

. Not all required contractual information is indicated

. Non-compliance with the works information

= Key dates, sectional completion dales and completions dates are not accurate

. Calendars do not reflect the intended working weeks and holidays

. Not all major items are included

» Empioyer and principal agent obligations are not Incorporated as events and not logically
linked to the programme network

" Due consideration of sub-contractors and direct contractors works not taken

. Fioat not clearly identified

° Critical path not ¢learly identified

. Conflict between the programme and the Methed Statements

. Insufficient allowance for testing and inspections made
If the principal agent faiis to act the programme is deemed to be rejected.
Under no circumstances may the contractor and the principal agent dispense with the submission of
the various versions of the programme.

3.5.7.3 Default in submission of programmes

Should the contractor fail {o submit a programme for acceptance as the baseline programme or not
update the programme as described above, the principal agent shall be entitled to withhold 25% of
the amount dus to the contractor in interim payment certificates untif the contractor has complied with
its obligations in this regard.

3.5.7.4 Preparation of Programme

Contract
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Baseline programme
The first programme submitted by the contractor in terms of this clause becomes the baseline

programme upon acceptance by the principal agent. The baseline programme shall form the basic
strategy for the completion of the works by the contract completion date. The programme to be
accepted may either be, at the discretion of the principal agent, in a linked bar chart format or
precedence network format prepared using fechniques acceptable fo the principal agent and shall
show as reasonably practicable:

The activities in all work packages including those by sub-contractors and suppliers, direct
contractors and any others.
The earliest and latest start and finish dates for every activity in each work package.
Activities shall include all scope activities and any activities or time durations expected in
addition to scope activities.
Access dates for each phase or section
The earliest and latest start and finish dates for each phase or section, including dates when
the contractor plans to complete work to allow the employer and others to do their work
Milestone and Key Dates
Holiday periods
Dates by which design work or drawings to be produced by the conlractor or sub-contractor
or suppliers will be submitted to the principal agent for acceptance and dates by which such
acceptance will be required from the principal agent, allowing time for submittals, re-
submittals and reviews.
Dates by which samples to be provided by the contractor will be submitted for approval by
the principal agent and dates by which such acceptance will be required from the principal
agent, allowing time for submittals, re-submittals and reviews.
Procurement periods and delivery dates for the major items of goods, plant and materials.
Dates by which work will be ready for testing by the principal agent / employer.
Details and dates of any information required from the employer regarding:

3.5.7.5 The work contained in defined provisional sums
Commissioning periods
Provisions fer float, time risk allowances, quality control procedures, health and safety
requirements and any other requirements set out in the contract

The baseline programme shall also be presented as schedules showing an analysis of the network
including:

L ]

A schedule of all activities tabulated in order of earliest starting date and showing for each
activity:

3.5.7.6 Activity number and brief description

3.5.7.7 Preceding and succeeding activity numbers

3.5.7.8 Duration

3.5.7.9 Earliest and atest starting and finishing dates

3.5.7.10 Total and free float
A schedule of leads and lags with reasons for them. Excessive leads and lags, negative
lags or open/hanging activities, use of fixed dates and any other programming activities that
can have the effect of creating faise criticality or inhibiting the programme from reacting
dynamically to change should be avoided,
A schedule of all activities lying on paths containing least fioat, namely the critical activities
A schedule identifying the days of working per week, shifts per working day and holidays.
Where multiple calendars are used, this information shall be provided for each calendar
accompanied by a schedule indicating the calendar applicable to each activity
A schedule giving details of the contractor's resource requirements in terms of manpower,
team sizes, fradesmen, work rates, items of plant or equipment and materials and quantities
of work allowed for in sufficient detail to explain the aclivity durafions. Activities that may be
expedited by use of overtime, additional shifls or any other means shall be identified and
explained.

The baseline programme shall also be presented with or be accompanied by the following schedules:

Contract

A schedule of all submittals and material procurement aclivities, including time for
submittals, re-submittals and reviews and time for fzbrication and delivery of manufactured
products. The interdependence of procurement and construction activities shall be included
in the schedule.
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. A schedule giving the monetary value of each activily for cash flow purposes. The sum of
the monetary values shall tolal the contract sum.

The baseline programme shall be prepared in sufficient detail to ensure the adequate planning,
execution and monitoring of the work.
The baseline programme shall take into account all time risk allowances that may be reasonably
expected by the contractor.
The principal agent is entitled to withhold acceptance of a programme showing completion at a date
earlier than the contract completion date.

3.5.7.5 Methods of construction and temporary works

At the same time as the contractor submits the baseline programme for acceptance to the principal
agent, the contractor shall submit for acceptance a general description of the arrangements and
methods of construction and temporary works designs the contractor proposes to adopt for carrying
out the works (the Method Statement). The Method Statement should be fully cross-referenced to
the activities in the programme.

The conlractor shall submit to the principal agent sufficient information as may be considered
reasonably necessary by the principal agent to interpret, evaluate and give acceptance to the Method
Statement.

The contractor shall, whenever required by the principal agent, furnish for his information further and
more detailed particulars of the Method Statement,

Should the contractor wish to change a Method Statement or should the principal agent subsequently
consider it necessary to amend a Method Statement to which acceptance has previously been given,
then the contractor shall submit a revised Method Statement.

Acceptance by the principal agent of the Method Statement does not make the Method Statement a
conlract document, or mandate that the works shall be constructed strictly in accordance therewith.
The contractor at all times remains responsible for the construction of the works in accordance with
clause [15.0]

3.5.7.6 Cash Flow Estimates

Within four weeks of the award of the contract the contractor shall submit to the principal agent for
his information a detailed monthly cash flow estimate in accordance with the financial year reporting
periods of the employer, of all payment the contractor considers it will be entitled to under the contract.
The contractor shall subsequently submit such revised cash flow estimales based on the updated
programmes.

3.5.7.7 Revising and Updating the Programmes

Contract

The current programme at any given time during the contract period (whether the baseline
programme or any update thereof) and the corresponding method statement shall be revised by the
conlractor within 10 working days of the contractor changing its methods and / or sequence of working
or, if the changes are frequent, revised at least every month. The programme shal! also be revised
within 10 working days of the approval of any revision of the contract completion date, or whenever
circumstances arise that in the opinion of the principal agent affects the progress of the works, Each
revision to the programme shall be submitted to the principal agent for review and acceplance. Once
a revised programme has been accepted by the principal agent, it replaces the previous baseline or
updated programme.

Updates of the programme should be made on the occasion of significant events which could cause
change to the forward planning and/or quantities of the remaining work. Such significant events could
be, amongst others;

. Variations and other instructions

o Late information

. Lack of access

. Significant changes in estimates of final quantities affection required durations of remaining
work

o Major slippage of critical or near critical activities
Each revised programme submitted for acceptance shall be presented as or be accompanied by the
schedules referred to in these specifications, together with any amendments to the Method
Statement.
The baseline programme shall be updated for actual progress al least once every month and the
updates shall be archived as separale elecironic files for record purposes. The updates shall be to
ail scope aclivities and any additional activities carried out or time durations experienced in addition
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Contract

to the scope aclivities. Aclual progress shall be recorded by means of actual start and actual finish
dates for activities, together with percentage completion andfor remaining duration of currently
incomplete activilies. Any periods of suspension of an activity should be noted in the updated
programme. Each updated programme shail be submilted to the principal agent for acceplance as a
record. It is possible due to delays that these updated programimes may show completion later than
the contract completion dates. Acceptance by the principal agent of updated indicating completion
dates later than contract completion dates, will not constitute acceptance of the delay(s).

The updated programmes will be used by the principal agent to monitor the contractor's performance
against the baseline programme, forecast work to be performed in the subsequent period and to
assess revisions of the contract completion dates at the time the cause of the delay occurs. In order
to provide effective monitoring of performance, the contractor shall also provide the principal agent
the progress reports as requested by the principal agent.
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DIRECTORATE: TDA - HUMAN SETTLEMENTS IMPLEMENTATION
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GOVERNMENT SUBSIDISED HOUSING DEVELOPMENTS
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Annex 6: Environmental Management Specification

CONSTRUCTION PHASE ENVIRONMENTAL
MANAGEMENT PLAN

PROJECT SPECIFICATION - 06/2009; ENVIRONMENTAL MANAGEMENT
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ENVIRONMENTAL MANAGEMENT (SPEC EN)

1 SCOPE

The general principles contained within the SPEC EMA (Specification EMA: Environmental Management {Basic)) shall apply
to all construction activities. All construction activities shall observe any relevant environmental legislation and in so doing
shall be undertaken in such a manner as to minimise impacts on the natural and social environment.

2 INTERPRETATIONS

2.1 Application

This Specification contains clauses specifically applicable and related to the environmental requirements for the construction
of typical subsidised housing projects

Where any discrepancy or difference occurs between this Specification and SPEC EMA, the provision of this Specification
shall prevail.

2.2 Definitions

For the purposes of this Specification the following definitions shall apply:

Principal Agent; refers to the ‘Employer’s Agent' as defined by the City of Cape Town.
Method staternents: definition provided by the Basic EMP. The Environmental Control Officer (ECO) will be

required to assess method statements for potential negative impacts on the
environment. In addition, the term “Method Statement” has, for ease of identification,
been underlined in the Project Specifications where submissions 1o the Principal Agent
are required by the contractor.

Site: means any area within the boundaries of the identified housing projects

Working area; means any area within the boundaries of the Site where construction is taking place.
3 MATERIALS

3.1 Materials handling, use and storage

Materials shall be covered in the event of rain to prevent contaminated run-off from polluting the natural environment. All
storage facilities must have fire prevention equipment to prevent a fire from spreading to other facilities and the environment.

The Principal Agent shall be advised of the areas that the Contractor intends fo use for the stockpiling of both naturaf and
manufactured materials. No stockpiling shall occur outside of the working area and without the Principal Agent's prior
approval of the proposed stockpiling areas. Imported malerial shail be free of litter and centaminants. The Coniractor shal}
ensure that material is not stockpiled on the sidewalk,

The Contractor shall ensure that all imported sand is free of alien seeds and that it is not taken from alien infested areas.

4 PLANT
4.1 Eating areas

Restricted areas shall be designated for eating purposes on the site. Sufficient refuse bins with lids must be supplied at ali
eating areas. These bins shall be cleaned at least once on a daily basis. Furthermore, no person will be allowed to feed or
leave food for wild animals, including birds.

236
Contract C3.6
Part C3: Scope of Work Annexes
Reference No. 106Q/2017/18




4.2 Ablution facilities

A sufficient number of chemical toilets shall be provided by the Contractor in the construction camp area and at appropriate
locations approved by the Principal Agent, Temporary/ portable toilets shall not be located on the M14, The ratio of ablution
facilities for workers should not be less than that required by the Construction Regulations of 2014 of the Occupational
Health and Safety Act. All temporary/ portable foilets shall be secured to the ground to prevent them from toppling due to
wind or any other cause. Chemical toilets on site shall be serviced at least once a week.

4.3 Solid waste management

The Contractor shali set up a solid waste control and removal system and a Method Statement is required in this regard.
Waste management on site should incorporate reduction, recycling, re-use and disposal of waste where appropriate, Waste
and litter shall be disposed of into scavenger- and weatherproof bins. The Contraclor shall remove refuse collected from
the working areas from Site at least once per week. The Contractor shall make provision for workers to clean up working
areas at least once a day.

All builders' rubble and demolition waste generated during the construction phase shall be removed from site upon
completion of construction activities to a licensed iandfill site at the developers’ own cost.
4.4 Confaminated water

The Contractor shall prevent the discharge of any poliutants, such as cement, concrete, lime, chemicals, fuel, contaminated
water from kitchens and wastewater into any water source, including the artificial wetland area and groundwater.

4.5 Naise

Noise will be generated by construction activities such as vehicular movement, hammering and drilling. The Contractor shall
take all reasonable measures to minimise noise disturbance as a resuit of construction activities to the satisfaction of the
Principal Agent. These measures must comply with municipal regulations and shall be limited to daylight hours. This would
include the fitting of requisite silencers and directional settings of equipment as well as a noise monitoring programme.

4.6 Stockpiling

The Contractor shall take info consideration prevailing wind directions when deciding on the location and treatment of
material stockpiles.

4.7 Dust

The Contractor shall take ali reasonable measures to minimise the generation of dust as a resuit of construction activities to
the satisfaction of the Principal Agent. Removal of vegetation shall be avoided until such time as soil stripping is required
and similarly exposed surfaces shall be re-vegetated or stabilised as soon as Is practically possible. Appropriate dust
suppression measures shall be used when dust suppression Is unavoidable, e.g. covering of material loads during
transportation and dampening with water, particularly during prolonged periods of dry, windy weather in summer.

4.8 Fuel {petrol and diesel} and oil

All safety and fire prevention precautions must be complied with as indicated in the SABS fuel storage standards {(SABS
10131) at all fue! storage facilities.

4.9 Equipment maintenance and sforage

No machine/vehicle will be allowed to run if it is not in use and must be switched off. In addition, a Method Statement shall
be submitted and must be approved by the Principal Agent regarding waiting and/or storage areas for vehicles andfor
machines.

5 CONSTRUCTION
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5.1

Method Statements

(a)

The following Method Statements shall be provided by the Contractor 14 days after receipt of the Letter of Acceptance:

5.2

Layout and preparation of the Contractor's construction camp in the form of plan indicating offices, stores
for fuels, vehicle parking, access points, delivery dock/ embayment; equipment cleaning areas and staff toilet
placement.

Logistics for the environmental awareness course for the Contractor and ali the Contractor’'s employees.
Method of undertaking earthworks, including spoi! management, dust and noise controls.
The Method Statement shall include the following, but not be limited to:

The location of all emergency equipment.

The individual(s) responsible for the upkeep and maintenance of the emergency equipment.

An indication of how regularly the emergency equipment will be checked to ensure that it is working properiy.
Where and how any spill material will be disposed of,

Who shall be notified in the event of an emergency, including contact numbers for the relevant local authority?
The size of spills which the emergency procadures are able to contain.

moao0op

Liquid waste (lubricants): Control and rernoval of liquid waste from the Site, including the number, type and
location of drip trays and/or sheets and liquid waste containers, the manner and frequency with which the
liquid waste will be removed from site and the disposal site.

Traffic safety: Location and nature of proposed traffic safety measures.

Cementiconcrete batching: Location, layout and preparation of cement/concrete batching facilities including
the methods employed for the mixing of concrete and the management of runoff water for such areas. An
indication shall be given of how concrete spoil wiil be minimised and cleared.

Maximum number of delivery vehicles {e.g. concrete supply vehicles) that will be allowed on, at or in close
proximity to the site at any time.

Fuels and fuel spills: Methods of refuelling vehicles and details of methods for fuel spills and clean-up
operations,

Sedimentation and Erosion Controi: Sedimentation and erosion control of bulk earthworks and the prevention of
sedimentation.

Stormwater management: Provisions to manage stormwater during the conslruction phase, especially during phases
involving bulk earithworks.

Vegetation clearing and rehabilitation: The areas to be cleared of vegetation to be defined and method/s used to
remove material described, including rehabilitation/ revegetation measures to be implemented.

Site division and site demarcation

The Principal Agent shall be advised of the area the Contractor intends using for the Construction Camp. The Contractor
shall inform the Principal Agent of the intended actions and programme for site establishment. The site layout shall be
planned io facilitate ready access for deliveries, facilitate future works and to curiail any disturbance or security implications
for public using the area. The site camp should be fenced in an appropriate manner determined by the Principal Agent.

The working area shall be fimited to that which is necessary to undertake the works.
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5.3 Land use
All surrounding landowners shall be notified and consulted timeously regarding activity programmes.
5.4 Environmental awareness training

All the Contractor's employees and Sub-Contractor's employees and any suppliers’ employees that spend more than 1 day
a week or four days per month on site, must attend an Environmental Awareness Training course presented by the ECO on
behalf of the Contractor, the first of which shall be held within one week of the Commencement Date. Subsequent courses
shall be held as and when required,

No more than 20 people shall attend each course and the cost, venue and logistics for this/ these course/s shall be the
Contractor's responsibility, Furthermore, a register of all personnel that attends the Environmental Awareness training
course must be supplied to the ECO.

The Contractor shall submit a Method Statement detalling the logistics of the environmental awareness training course.
5.5 Construction personnel information posters

A3 size construction personnel information posters must be laminated and erected in such a manner that it is easily
identifiable and located. The posters shall contain environmental information based on the training course as well as the

contact detalls of the ECO.
5.6 Site clearance

The Contractor shall ensure that the clearance of vegetation is restricted to that required to facilitate the execution of the
works.  Site clearance shall oceur in a planned manner, and cleared areas shall be stabilised as soon as possible. The
detail of vegetation clearing shall be subject to the Principal Agent's approval, All cieared vegelation shall either be mulched
and mixed into the fopsoil stockpiles or disposed of at an approved disposal site. The disposal of vegetation by burying or
burning is prohibited

The Confractor shall strip the top material, which includes the top 150 mm of soff and root material of cleared vegetation,
within the Working Areas, and this shaii be stockpiled separately from subsoil for subsequent use during rehabilitation and
revegelation. Top material stockpiles shall not be compacled.

Should fauna be encountered during site clearance, earthworks shall cease until fauna have been safely relocated.
5.7 Access routes / haul roads

Access to the Construction camp shall utilise existing roads, Trucks my not be overloaded and all roads used for access
during construction activities must be left in an acceptable condition on completion of the project. Any damage during
construction should be re-instated by the Contractor.

In order to minimise the impact on traffic flow, roads must be used on a limited basis by heavy construction vehicles during
peak traffic periods, i.e. 07:00 — 08:30 and 16:30 ~ 18:30 with reduced operation time over weekends, A Method Statement
shall be submitted with regard to traffic flow management.

Dust control measures such as dampening with water shall be implemented where necessary, as indicated by the Principal
Agent.

5.8 Emergency procedures

Emergency measures must be in place in the event that a pipe burst or leak does occur. A Method Statement shall be
submitted with regard to water related safety measures.

Should significant pollution of the subsoil and surrounding environment be discovered when infrastructure is inspected, the
Department of Water and Environmentai Affairs (DWEA) (formerly known as the Department of Waler Affairs and Forestry)
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and the Depariment of Environmental Affairs and Development Planning must be notified and a strategy to remediate the
site must be developed and implemented as a matter of urgency.

5.9 Comimnunity relations

The Contractor shall erect information boards containing background information for the construction aclivity and listing the
relevant contact details for complaint. {The number and location of fnformation boards must be determined when drawing
up the tender document}. In addition, all reasonable measures must be implemented by the Contractor to ensure the safely
of people in the surrounding area. If as a result of an emergency situation, the public must be notified. This could be by
announcements on the radio and in the press.

Information boards erected on or around the site shail comply with the applicable Local Authority By-Law for the contro! of
outdoor advertising or in the absence of local legislative controls must comply with the South African Manual for Qutdoor

Advertising Control (SAMOAC).
5.10 Protection of fauna and flora

The Nature and Environmental Conservation Ordinance, 1974 (Ord. 19 of 1974) protects ali indigenous plants and wild
animals (including reptiles, invertebrates and fish). No person shall be allowed to collect plant material, hunt or trap animals.
Offenders can be fined up to R10 000,00 or imprisoned for a period not exceeding two years.

Prior to construction, the site must be surveyed by a botanist to identify indigenous vegetation that must be relocated to an
appropriate site or that can be used by the landscape architect. Sensitive species (if any) shall be moved to a suitable
nursery and replanted on completion of construction.

The Contractor shall ensure that ail imported sand used for bedding material is free of alien seeds and that it Is not taken
from alien infested riverbeds.

5.11 “No go” areas

Property outside construction site, shall be considered as “no go” areas. The working area shall be demarcated in an
appropriate manner determined by the Principai Agent.

No equipment associated with earthworks shall be allowed outside the site and defined access routes, or within "no go”
areas, unless expressly permitted by the Principal Agent.

Construction areas must be cordoned off and clearly demarcafed as a “no go” area to members of the public,

“No go" areas shall be demarcated with fencing consisting of wooden or metal posts at 3 m centres with 1 plain wire strand
tensioned horizontally at 900 mm from ground level. Commercially available danger tape shall be wrapped around the wire
strand. The Contractor shall maintain the fence for the duration of the Contract and ensure that the danger tape does not
become dislodged.

A Method Statement shall be developed and submitted to the ECO for approval regarding restriction and demarcation of
access to "no-go” areas.

5.12 Protection of archaeological and palaeontological remains

The Contractor shall contact the Heritage Authorities (Heritage Western Cape or SAHRA) immediately should heritage
material be unearthed. Reasonable precautions shall be taken to prevent any person from removing or damaging any fossils,
coins, articles of value or antiquity and structures and othar remains of heritage importance discovered on the site
immediately upon discovery thereof and before removal.

5.13 Safety and security
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Apart from security guards no construction workers are allowed to remain on site after working hours. The movement of
constructlion workers oulside designated working areas shall not be permitted. Furthermore, the Contractor must keep a
register of all construction siaff,

Confractors shall tra nsport construction workers to and from site on a daily basis. The construction workers may not be paid
at the construction site.

Public access to the site will be managed and controlled so as to limit safety concemns to the public as a result of the
construction activities, as well as to minimise impact of the public on the construction. Warning signs at the entrance and
construction area must be clear and easy accessible.

5.14 Erosion and Sedimentation Control

During construction the Contractor shall protect areas susceptible to erosion by inslalling necessary temporary and
permanent drainage works, away from naturat indigenous vegetation, as soon as possible and by taking other measures
necessary to prevent the surface water from being concentrated in streams and from scouring the slopes, banks or other
areas.

A Method Statement shall be developed and submitted to the Principal Agent fo deal with erosion issues prior to bulk
earthworks operations commencing.

§5.15 Temporary site closure

If the site is closed for a pericd exceeding one week, the coniractor, in consuitation with the Principal Agent shail cany out
the following checklist procedure.

(i) Hazardous materials stores
*  Qutlet secure/ locked
*  Bund empty {(where applicable)
«  Fire extinguishers serviced and accessible
*  Secure area from accidental damage e.g. vehicle collision
* Emergency and contact details displayed
= Adequate ventilation
(i) Safety
*  All trenches and manholes secured
*  Fencing and barriers in place as per the Occupational Heaith and Safety Act (No 85 of 1 193)
* Emergency and Management contact deiails displayed
=  Stockpiles wedged/ secured
iii) Erosion
*  Wind and dust mitigation in place
* Slopes and siockpiles at stabls angle
*  Revegetated areas watering schedules and Supply secured

(iv) Water contamination and pollution
=  Cement and materials stores secured
*  Toilets empty and secured
*  Refuse bins empty and secured
= Drip trays empty and secure (where possible)
*  Structures vulnerable to high winds secure,

5.16 Site closure and rehabilitation

Any areas that the Principal Agent believes may have been impacted upon or disturbed shall be rehabilitated to the
satisfaction of the Principal Agent and ECO, which includes all areas where top material has been stripped. Once
construction is complete the Contracior shall clear everything from the Site not forming part of the Permanent Works. The
area to be rehabilitated shall first be landscaped to match the topography of the sumounding area. Only indigenous
vegelation that occurs naturally in the area shall be used for rehabilitation purposes,
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The Contractor may not use herbicides, pesticides, fertilisers or other poisonous substances for the rehabilitation process
unless otherwise agreed to by the Principal Agent and ECO.

All rehabilitated areas shall be considered “no go” areas and the Contractor shall ensure that none of his staff or equipment
enters these areas.

The Contractor shail undertake to remove all alien vegetation re-establishing on the area and shafl implement the necessary
temporary or permanent measures to combat soil erosion.

In addition, the Contractor must adhere to the following specifications:
- All construction camp structure must be removed from site;
- Any spills (i.e. oil and paint) that have occurred in the consiruction camp site, must be cleaned up;
- Hardened surfaces in the construction camp site must be ripped and covered with top soil;
- Allimported material, waste and rubble must be removed and disposed of at the appropriate waste sites;
- Residual stockpiles and building material must be removed from the site; and
- All temporary roads must be closed and rehabilitated to the specifications of the ECO and Principal Agent.

6 ENVIRONMENTAL CONTROL OFFICER

Prior to the commencement of construction an independent suitably qualified and experienced ECO shall be appointed by
the proponent to ensure that the mitigation rehabilitation measures and recommendations referred to in the Environmental
Authorisation are implemented and to ensure compliance with the provisions of the EMP.

The ECO will have the autharity, limited to emergency situations, to stop construction activities if he is of the opinion that
serious harm or impact on the environment is imminent, likely to occur or has occurred and that the potential harm or Impact
is an infringement to this EMP. The ECC must inform the Principal Agent and/ or Contractor of this decision as soon as
practically possible should he deem it necessary to stop construction activities.

Level of competency

The ECO must be an independent, qualified consultant with appropriate experience and knowledge in the environmental
field.

Roles and responsibilities

The role of the ECO is to audit and monitor adhearence to and implementation of the construction phase EMP, which includes
compliance with the relevant conditions contained in the Environmental Authorisation. This includes the following

responsibilities:

The roles and responsibilities of the ECO include:

»  Ensure compliance by contractor and sub -contraclors with the EMP and associated Method Statements;

¢ Undertake regular site inspections and photegraphic monitoring before, during and after the commencement of
construction activities;

= Workin close co-operation with the Reserve Manager where possible,

e Record environmental incidents (spiils, impacts, legal transgressions efc.) and recommend appropriate mitigation
measures or remedial action;

»  Complete monthly compliance reporis to ensure that the system for implementing the EMP is operating effectively;

*  Review and approval of required Method Statements:

»  Documentation of variations to the EMP/Method Statements and non-compliances and corrective action; and

»  Provide appropriate environmental training.

Site visits and reporting

The ECO shall visit the site a minimum of once a week. More frequent visits may be required if the situation requires it. In
addition, photographic monitoring must be undertaken at least once a month.
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Monthly compliance reports shall be submitted to the Principal Agent and the proponent and distribuled as desired. The
compliance report shall be based on the requirements of the EMP and the project specifications as well as other issues of
compliance in terms of the Environmental Authorisation. In addition it shall include aif components of the authorisation
including:

¢ Deslign of manner in which stormwater drains, including litter traps and energy dissipation measures;

¢ Traffic management; and

*  Design and implementation of water saving and energy saving devices within all components of the development.

7 TOLERANCES

The ECO may recommend the Principal Agent to temporarily suspend construction activities or remove a Contractor's
representative or any employee(s), should the Contractor or any of his employees not comply with this CEMP or show
adequate consideration to environmental aspects. In addition, no time extensions will be approved in the case of a
suspension and the Contractor will be liable to all resuiting costs.

T Fines

The Principal Agent will have the authority to impose spot fines on the Contractor and/ or any of his employees should they
not comply with the requirements of this EMP.

Fines

Fines will be issued for the transgressions listed below. Fines may be issued per incident at the discretion of the Principal
Agent. Such fines will be issued in addition to any remedial costs incurred as a result of non-compliance with the
Environmental Specifications. The Principal Agent will inform the Contractor of the contravention and the amount of the
fine, and will deduct the amount from monies due under the Contract.

Fines for the activities detailed below, will be imposed by the Principal Agent on the Contractor and/or his Sub-contractors.

A Any persons, vehicles, plant, or other equipment or materials related io the
Contractors operations within the designated boundaries of a *no-go” area R20,000

B Any vehicle driving in excess of designated speed limits R500
C  Any vehicle and items of plant or materials being parked or stored ocutside

the demarcated boundaries of the site R2,000
C  Persons walking outside the demarcated boundaries of the site R500
E Persistent and un-repaired oii leaks from machinery. The use of

inappropriate methods of refuelling such as the use of a funnel rather than

a pump R2,000
F  Litter on site R2,000
G Deliberate lighting of illegal fires on site R10,000
H  The eating of meals on site outside the defined ealing area. Individuals

not making use of the site ablution facilities R1,000
I Dust or excess noise on or emanating from site R2,000
J  Any person, vehicle, item of plant related to the Contractors operations

causing a public nuisance R1,000

K Any other contravention of the EMP or Project Specifications identified R2,000

For each subsequent similar offence the fine may, at the discretion of the Principal Agent, be doubled in value to a maximum
value of R50,000.

Penalties
1. Where the Contractor inflicts non-repairable damage upon the environment or fails fo comply with any of the
environmental specifications, he shall be liable to pay a penalty fine over and above any other contractual
consequence. {In lerms of the Conventional Penalties Act {1962) a creditor is not entitled to recover both the
penally and damages. Accordingly, were a Contractor causes damage, the Employer can either enforce a penalty
or make the Conlractor make good the damage, but not both.},
2. The Contractor is deemed NOT to have complied with this Specification if:
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a.

b.
c.

d.

within the boundaries of the site, site extensions and haul / access roads there is evidence of contravention

of the Specification;

environmental damage ensues due to negligence;

the Contractor fails to comply with corrective or other instructions issued by the Principal Agent withina
specific time; and/ or

the Contractor fails to respond adequately to complaints from the public.

3. Payment of any fines in terms of the contract shall not absolve the offender from being liable from prosecution in

terms of any law.
4. The following penalties are suggested for transgressions:

a.  Erosion A penalty equivalent in value to the cost of rehabilitation
plus 20%
b.  Oil spills A penalty equivalent in value to the cost of clean-up
operation plus 20%
c. Effluent and hazardous A penalty equivalent in value to the cost of the clean-
material spills up operation plus 20%
8 TESTING
Void
9 MEASUREMENT AND PAYMENT
9.1 The environmental awareness training course

The organisation and attendance of the education course will be measured as a sum. The tender sum shall cover the time
cost of all personnel atiending the course, the provision of the venue and for any other operation necessary to comply with
the requirements of the environmental awareness courses o the satisfaction of the Principal Agent.

9.2 All other requirements of the environmental management specification

All other work not measured elsewhere, associated with complying with any requirement of the

environmental management programme shall be measured as a sum.
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SCOPE

The scope of this document is to give guidelines, to all personnel executing the project,
regarding the environmental conditions, standards and legislative requirements that
must be adhered to. This document shall be included as part of the contract and

supplementary to the client’s specifications for the contract.

The Environmental Management Programme (hereafter referred to as EMP) will thus be
part of the enquiry document to make the recommendations and constraints, as set out
in this document, enforceable under the general conditions of contract.

The EMP has a long-term objective to ensure that:
1) Environmental management considerations are implemented from the design phase

of the project,

2)  {crerecrereereornninsissenateanensann ) is able to and shall include any costs of compliance with

this EMP into the tender price

3) Precautions against environmental damage and claims arising from such damage

are taken timeously, and

4) The completion date of the contract is not delayed due to environmental problems
with the client, staff, communities or regulatory authorities arising during the course

of the project execution,

The Project Manager and (....cc...coomcevirariieneniensinens ) must take into consideration
that this EMP will be implemented and amended as required for the duration of the
contract. The management of the environment changes over time and therefore
the document shall be updated regularly to ensure environmental management is

implemented during all phases of a project.
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2.

INTRODUCTION
The construction can have an impact on the environment. It is thus imperative that all

precautions are taken to ensure that environmental damage is minimised. This will take
a concerted effort from the Client AN (crerenrereeerrnasssnessuassonnssseeses ), and detailed planning

is of the utmost importance.

The Environmental Control Officer (ECO) on site shall, in conjunction with
(ceerremmmoreernrsnseasssassansusansans ). ensure that all site staff is informed of the details of this

document.

Good relations with the client / legal occupier need to be established and sustained. This
will help in the solving of problems and the prevention thereof. Lines of communication
should always be open to ensuré proper and timeous reaction to complaints. The
reputation of DOh the (cevveeereressssesserasnmaesssansasnns ) and the Client is at stake and should

be the drive for everybody involved to perform in excellence.

Client_requires a_commitment from; on_the following

issues:

1. Take into consideration the legal rights of the client and client’s staff.
2. Always behave professionally on and off site.
3. Ensure quality in all work done, technical and environmental.

4. Resolve problems and claims arising from damage immediately to ensure a

smooth flow of operations.
5. To underwrite client's environmental policy at all times.
6. Touse this environmental management programme for the benefit of all involved.

7.  To preserve the natural environment by fimiting any destructive actions on site.
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3.5.

4.1.

Workshop areas shall be monitored for oil and fuel spills and such spills shall be cleaned
and re-mediated to the satisfaction of the ECO. To this end a method statement will
be submitted by (D to show procedures for dealing with
possible emergencies that can occur, such as fire and accidental leaks and
SPIlages. {...ccooimeneerrnnneenenssssiisiienn ) staff shall be in possession of an emergency spill

kit that must be complete and available at all times on site.

The following shall apply:
¢ Smaller spills can be treated on site.

e All spills of hazardous substances must be reported to the appointed eco.

STORAGE AREAS OF HAZARDOUS SUBSTANCES (all projects)

All hazardous substances shall be stored in suitable containers and storage areas shall
be bounded. This includes all carbon substances like fuel and oil as well as herbicides
and battery acid. Areas shall be monitored for spills and any spills shall be contained,
cleaned and rehabilitated immediately. Any leakage containers shall be repaired or
removed from site. (See above for actions after spills)

Containers shall be clearly marked to indicate contents as well as safety requirements,
(ceverssveraosressransrvavasanscnanane ) shall supple a method statement for the storage of

hazardous materials.

PHYSICAL ISSUES AND THEIR CONTROL

CONSTRUCTION RUBBLE DISPOSAL (all projects)
{eeerisssrarsansnssuesseressonsvasaanne } shall dispose of all excess material on site in an appropriate

manner and at a registered landfill. All packaging material shall be removed from site
and disposed of and not burned on site. A negotiated landfill may be used but when it is
closed up, the rubble shall be compacted and there shall be at least 1m of soil covering
the waste material. No landfill may be used without the consent from the client. No non-
biodegradable materials shall be disposed of in any unregistered waste site.
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¢ Minimize damage to private property

4.2.2.Measurable targets
» No veldt fires started bY (ccccveeerereeeeeriicinnneneneeneas ) work force

e No claims from Beneficiaries for damages due to veldt fires

¢ No litigation

4.3. NOISE CONTROL (all projects)
Noise will not be controlled at all locations, but only at those locations where it

becomes a nuisance to adjacent residents or sensitive environments or where it
becomes a hazard to those working in the immediate environment. The following are
activities that have been identified for this project that are noise generating activities:
o Starting and Operating of Vehicles on site

¢ Using tools

» Use of Compactors

Noise from the above sources will be controlled in the following ways:

¢ Regular Maintenance of equipment

e Toolbox awareness talks to employees

e lessthan 70db ; No hearing protection is required

e 70db-85db ; Hearing protection (ear plugs) is compulsory

» 86db - 105bd ; Hearing protection (ear muffs) is compulsory

e 106db < » Double hearing protection (ear plugs and ear muffs) is required.

4.3.1. Management objectives
» Prevention of noise pollution
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or a competent Horticulturist. Rehabilitation shall be concluded only after approval from

the ECO.

4.5.1. Management objective
o Minimize damage to topsoil and environment

e Successful rehabilitation of all damaged areas

¢ Prevention of erosion

4.5.2.Measurable targets
o No loss of topsoil due to construction activities

« All disturbed areas successfully rehabilitated within one year of completion of the

contract

4.6. MATERIAL STORAGE AREAS (All projects)
All material will be stored safety in containers and locked.

4.6.1.Management objectives
o Minimize disturbance of topsoil

o Successful rehabilitation of disturbed areas

4.6.2.Measurable targets
« No remaining disturbance to vegetation outside the construction area

¢ No loss of topsoil

o All disturbed areas successfully rehabilitated one year after completion of the contract

4.7. BATCHING PLANTS (new sites and extensions)
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4.9

No litigation due to environmental pollution

HANDLING OF HAZARDOUS CHEMICAL SUBSTANCE

All hazardous substances shall be identified and stored in a well-ventilated bundled area that
is locked with a padiock.

The Environmental Officer shall be appointed as the Hazardous Substance Controller {see
sample appointment letter). A method statement shall be established for the Handling and
Control of Hazardous Substances.

All HCS shall be accompanied by its MSDS before it is brought to site.

All HCS brought to site shall be declared to the client.
{ )shall provide all employees working with HCS with the appropriate PPE.

All HCS waste shall be kept in a closed skip bin provided by a registered company. The
disposal of hazardous waste shall be done by registered company that shall provide

{ ..} with a safe disposal certificate (see sample certificate).

A monthly HCS checklist shall be completed by the EO (see sample document attached)

4.9.1.Management objectives

Reduce the environmental risks of the use of HCS on site

Reduce the risk of injury due to HCS

4.9.2. Measurable targets

5.

5.1,

No incidents

Complete compliance

SOCIAL ISSUES AND THEIR CONTROL

SANITATION (all projects)
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o Maintain good relations with affected parties

5.2.2 Measurable targets
« No delays in the project due to interference from affected parties

5.3. LITTERING CONTROL (All projects)

Littering by the employees Of (ecwcewieiveserimnasisnnseseenns ) shall not be allowed under
circumstances. The ECO shall monitor the neatness of the work sites as well as
{sernerrrnnossrnannesenssssassasnnanses ) Campsite (Also See 3.3).

5.3.1.Management objectives
o Neat workplace and site

5.3.2.Measurable targets
« No complaints from affected parties

54 DUST CONTROL (new sites and extensions)
(sereeeraneosnnerasornmnsasssessssnns ) shall be responsible to control dust on site to ensure no

nuisance is caused. Any complaints or claims emanating from the lack of dust control

shall be attended to immediately bY (..cooeveenersisinisnnmmescsisnnnees ).
The following are activities that result in dust generation:

« Vehicles passing over gravel roads and dirt tracks
« Topsoil and subsoil stockpiles

o Material stockpiles

o Foundation excavations

¢ Material deliveries

5.4.1.Management objectives
« Site works does not cause a nuisance to other people in the area
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6.1.2.Measurable targets
» No litigation due to removal of vegetation without the necessary permits

6.2. BUSH CLEARING

[ DO R Y- 0 ) Projects shall ensure that bush clearing is conducted in a
controlled manner. The EMP of the project shall be consulted and understood by
e ) Environmental Officer and the Client ECO and Supervisors

before the commencement of work.

6.2.1.Management objectives
o Minimal disturbance to vegetation where such vegetation does not interfere with

construction.

« Prevention of litigation concerning removal of vegetation

6.2.2.Measurable targets
« No litigation due to removal of vegetation without the necessary permits

6.3. ALIEN VEGETATION

(s -5 « == s seseememEssatt ) shall ensure that Alien Vegetation is identified and controlled
throughout the duration of the project.The EMP of the project shall be consulted and
understood BY (voeereriiiiiiiiineeeneneneniieniinn. ) Environmental Officer and the Client ECO

and Supervisors before the commencement of work.

6.3.1. Management objectives
« Minimal disturbance to vegetation where such vegetation does not interfere with

construction of the housing

« Prevention of litigation concerning removal of vegetation

6.3.2. Measurable targets
« No litigation due to removal of vegetation without the necessary permits
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7.3. HERITAGE SITES (New sites and extensions)
(coneerensmeencrnnennsnenssnsensiianns ) Shall ensure that the mitigation of existing and possible

heritage sites is conducted in a Safe and controlled manner, to clients and contractual

requirements utilizing only approved equipment.

The contractor ECO shall survey of the area of construction with the EO appointed to
the project. The relevant documents including a list of existing identified heritage sites
will be available and will be used during this survey. A copy of the Heritage Impact

Assessment of the project will be used.

7.3.1.Management Objectives
» The control of access and/ or damage to identified heritage sites

« Ensuring compliance to all legal requirements

7.3.2.Measurable Targets
« No unplanned disruption of services

« No damage to any heritage sites

« No complaints from Authorities, Beneficiaries and Communities regarding disruption

of services

« No litigation due to losses.

8. ACCESS CONTROL

8.1. CONTROL MEASURES
(1ereermeresseereonsesnansenssasssnnses ) shall ensure that accesses to all areas are adequately

controlled. Controls shall be in the following ways:
o Access are locked with padiock
« Barricading

¢ Visible security
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10.

POSSIBLE SOLUTIONS TO FORESEEN PROBLEMS (new sites and extensions)
e Proper liaison between client, (......coocmivcrmmincainicncen ) and affected parties

regarding dos and don'ts.

o The beneficiaries shall be informed of the starting date of construction as well as the
phases in which the construction shall take place.

YR (PO PROP S ) shall adhere to all conditions of contract including the

Environmental Management Programme.

o Environmental awareness training shall be given to all site staff regarding the
conditions of the EMP.

o Proper planning of the construction process to allow for disruptions due to rain and

very wet conditions.

o All manmade structures shall be protected against damage at all times and any

damage shall be rectified immediately.

8 (irerseesresmsennearnnnennsesaaananases ) shall ensure that all damaged areas are rehabilitated to
the satisfaction of client and each and every affected party and that outstanding claims

are settled.
o Proper site management and regular monitoring of site works.
« Proper documentation and record keeping of all complaints and actions taken.

¢ Regular site inspections and good control over the construction process throughout

the construction period.

« A positive attitude towards implementing environmental management by all site

personnel.

SITE SPECIFIC PROBLEM AREAS (NEW SITES AND EXTENSIONS)

The areas for storage of equipment and material will be shown to

(cenmorsecrnmoramasernnaasscsnnennnan ) by the client. If there is no water on site,
(cireemsreresiereremsanssasneensnessn )must supply their own drinking water and water for
CONSLIUCHION PUMPOSES. (vevereeersssmarissssnnmscsasesisses )shall supply chemical toilets if there

are any problems with the water supply.
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12,

12.1

12.2.

COMMUNICATION

INTERNAL
T ) shall have channels of communication are established to

ensure that environmental issues are addressed by the correct and most competent
person.

Internal communication shall be in the form of:

o Toolbox talks

o Formal Meetings (Management Reviews, SHE Meetings, Fprmal Investigation, etc.)
¢ Formal Reports

¢ Induction

e General awareness programs

COMMUNICATIONS TO THE CLIENT AND ECO

Standard client site documentation shall be used to keep records on site. All documents
shall be kept on site and be available for monitoring purposes. Site inspections by an
ECO may require access to this documentation for auditing purposes. The
documentation shall be signed by all parties to ensure that such documents are legal.
Regular monitoring of site works by the ECO is imperative to ensure that all problems
encountered are solved punctually and amicably. When the ECO is not available, the
site supervisor shall keep abreast of all works to ensure no problems arise.

The following must be reported on a weekly basis by the eco:
1. Complaints received from affected parties and actions taken.

2 Environmental incidents, such as concrete spills, etc. and actions taken.
3. Incidents possibly leading to litigation and legal contraventions.

4. Environmental damage that needs specialised rehabilitation measures to be taken.

The following documentation shall be kept on site by the ECO
« Site daily dairy.
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Identify, have access and understand applicable requirements

Set objectives

Achieve compliance

Ensuring competent personnel is appointed and the consequences for none
performing.

Evaluation of compliance

Identify non compliances or non conformances (and foreseeable potential) and take
prompt action

Manage and maintain records

Consider changes in legal requirements

15. EVALUATION OF COMPLAINCE

------------------------------------

) shall evaluate its compliance with legal requirements that are

applicable to its environmental aspects as part of its commitment to compliance.
The method of evaluating compliance shall be as follows:

Audits

Document Review

Daily inspections

Monthly reports (see Annexure D3 of sample monthly environmental report)

Rest results or verification testing

Records of all evaluation methods shall be kept.

15.2. Management Objectives

The ensure compliance

To improve on environmental issues

15.3. Measurable Targets

®

No findings

No incidents
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% Environmental Impact Report.

7

5 Client Environmental Policy,

Y

Client Environmental Management Procedure,

5 Client Guidelines for Herbicide Use

3 Record of Decision

Standard for management

A\

s Environmental Incident Investigation Process,

Appendix A:

AGREEMENT TO BE SIGNED BY (} AND CLIENT PROJECT
MANAGER
CONTRACT NAME:
CONTRACT NUMBER:
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ANNEXURE A: ENVIRONMENTAL METHOD STATEMENT

CONTRACT:.......coovveiecerieies e DATE:..................

PROPOSED ACTIVITY (give title of method statement and reference number from the EMP):

WHAT WORK IS TO BE UNDERTAKEN (give a brief description of the works - attach extra information to ensure accurate
description given):

WHERE THE WORKS ARE TO BE UNDERTAKEN (where possi

ble, provide an annotated plan and a full description of the extent
of the works):

START AND END DATE OF THE WORKS FOR WHICH THE METHOD STATEMENT IS REQUIRED:
Start Date: End Date:
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HOW THE WORKS ARE TO BE UNDERTAKEN (provide as much detail as possible, including annotated skelches and plans
where possible):

Note: please give too much information rather than too little. Please ensure that issues such as emergency procedures,
hydrocarbon management, wastewater management, access, individual responsibilities, materials, plant used, maintenance of
plant, protection of natural features, etc. are covered where relevant
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DECLARATIONS

1) PRINCIPAL AGENT'S REPRESENTATIVE/ENVIRONMENTAL OFFICER/ENVIRONMENTAL CONTROL OFFICER

The work described in this Method Statement, if carried out according to the methodology described, appears to be saﬁsféctorily
mitigated to prevent avoidable environmental harm:

(signed) {print name)

Dated:

3 CONTRACTOR

I understand the contents of this Method Statement and the scope of the works required of me. | further understand that this Method
Statement may be amended on application to other signatories and that the Principal Agent's Representative/Environmental
Officer/Environmental Control Officer will audit my compliance with the contents of this Method Statement. | understand that this
method statement does not absolve me from any of my obligations or responsibilities in terms of the Contract.

(signed) (print name)

Dated:

3) PRINCIPAL AGENT

The works described in this Method Statement are approved.

(signed) {print name) (designation)
Dated:
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ANNEXURE B: ENVIRONMENTAL SITE INSPECTION CHECKLIST
To be submitted to the Principal Agent once a week

ENVIRONVENTAL ASPECT YESINO COMMENTS -
s (v orX) '

. All new personnel on Site are aware of the
contents of the EMP and have been through
the environmental awareness course.

. Contractor’s camp is neat and tidy and the
labourers’ facilities are of an acceptable
standard.

«  Sufficient and appropriate fire fighting
equipment is visible and readily available in
the appropriate places.

. Waste control and removal system is being
maintained.

. Fences are being maintained.

. Drip trays are being utilised where there is a
risk of spillage.

D Bunded areas/drip trays are being emptied on
a regular basis (especially after rain).

. No leaks are visible from construction
vehicles.

. Refuelling of vehicles and plant occurs within
designated areas, and appropriate refuelling
apparatus and drip trays are being used.

o *No go” areas, natural fealures, vegetation,
etc. have not been damaged.

. Dust control measures {if necessary) are in
place and are effectively contrcolling dust.

¢  Noise control measures (if necessary) are in
place and are working effectively.

’ Erosion and sedimentation control measures
(if necessary) are in place and are controlling
effectively.

. Material stockpiles are located within the
boundary of the Site and are protected from

erosion,
B Other
Completed by:.......oooiiiiiiiiiicncii e, Signed:.....cc.couis
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CONSTRUCTION PERSONNEL INFORMATION POSTER

ANNEXURE C
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Annex 7:

Health & Safety Specification
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1.

1.1

1.2

1.3

1.4

INTRODUCTION

Introduction to the Health and Safety Specification

The Construction Regulations (7 February 2014} places the responsibility on the Client to prepare a Health & Safely ‘

Specification, which informs the appointed contracior on all the risks not successiully eliminated during design.

Purpose of the Health and Safety Specification

To assist in achieving compliance with the Occupational Health & Safety Act 85/1993 and the now promulgated
Construction Regulations {(7 February 2014) in order fo reduce incidents and injuries. This specification shall act as the
basis for the drafting of the construction Health & Safety Plan by the Principal Contractor and all subsequent Health &
Safety Pians by Contractors.

The Health and Safety Specification sets out the intention of the Client, Designer and Appointed OHS Agent. It also
includes arrangements made to ensure that the parties involved in the project co-operate and co-ordinate their aclivities,
{o remove or minimise the risks to health and safety of those who are involved in the construction project, or who may
be affected by the work activities.

This document sets out the requirements, under a number of pieces of Health and Safety Legislation, for the successful
health and safety management of the Project by the Principal Contractor in accordance with the requirements set out in
this Health and Safety Specification. The Principal Contractor wiil be expected to integrate their own heaith and safely
policy and arrange documents into this plan.

The format is in line with the requirements of Regulation 7.1(a) of the Construction Regulations 2014, GNR 84, for a
health and safely plan to be further developed before the commencement of construction,

Implementation of the Health and Safety Specification

This specification forms an integral part of the project, and the Principal Contractor is required to use it when drawing
up their project-specific construction Health & Safety Plan. The Principal Contractor shall forward a copy or the applicable
part of this specification to all Contractors, so that they can in turn prepare Health & Safety plans relating to their works.

Definitions

e “Client” means any person for whom construction work is performed.

» “Competent Person” means a person who-

(a) Has in respect of the work or task to be performed the required knowledge, training and experience and, where |
applicable, qualifications, specific to that work task: Provided that where appropriate qualifications and training ,
are registered in terms of the provisions of the National Qualifications Framework Act, 2000 (Act No 67 of 2000),
those qualifications and thal training must be regarded as the required qualifications and training: and
(b) Is familiar with the Act and with the applicable regulations made under the Act.




= "“Contractors” means an employer who performs construction work and includes Principal Contractors.

» “Construction Manager”" means a competent person responsible for the management of the physical construction

processes and the coordination, administration and management of resources on a construction site.

= “Construction Supervisor” means a competent person responsible for supervising construction aciivities on a
construction site.

. “Construction Permit” means a document issued in terms of regulation 3.

“Designer” means any of the following persons ~

0] A person who prepares a design;

i) A person who checks and approves a design;

(ii) A person who arranges for any person at work under his control {including an employee of his, where he is the
employer) to prepare a design, as well as;

(iv) Anarchitect or engineer contributing to, or having overall responsibility for the design;

{v)  Building services engineer designing details for fixed plant;

(vi}  Surveyor specifying articles or drawing up specifications;

(vii)  Contractor carrying out design works as part of a design and build project;

(vii) Temporary works engineer designing formwork and false work; and

(ix) Interior designer, shop-fitter and landscape architect.

* “Health and Safety File” means a file, or other record containing the information in writing required by these Regulations.

» “Health and Safety Plan” means a site, activity or project specific documented plan in accordance with the client's
health and safety specification.

* “Health and Safety Specification” means a site, activity or project specific document prepared by the client pertaining
to all health and safely requirements and related to construction work.

. “Principal Contractor” means an employer, as defined in Secliont of the Act who performs construction work and
| is appointed by the client to be in overall control and management of a part of or the whole of the construction site.

‘ 2. HEALTH AND SAFETY SPECIFICATION
|

2.1Project Details:
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Client: ] City Of Cape Town

Project name/number :

Project Address

Construction Duration :

Nominated OHS Agent :

Contact

Department of Labour's
Local Office

The Development Brief:

2.2  General Proiect Information Sheet [

Development:
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2.3

| 2.4

2.5

The aim of this Health and Safety Specificalion is to ensure that health and safety management will be planned into the work
undertaken by the Principal Contractor on this specific project to achieve the following:

The Client

The work comprises of the construction of a subsidised houses which are situated in a residential area.

All other works to be included on final revisions of scopes and plans.

Health and Safety Aims

To put into practical effect the commitment made by the Principal Contractor in their own health and safety policy
statement;

To ensure that, where necessary, the changes in attitude of all those involved with the project take place. The result
should be the acceptance of responsibility, towards the health and safety objectives;

To develop further good heaith and safety management practices on this contract and future contracts undertaken by
the City Of Cape Town. To ensure that high standards of health and safely performance are achieved in:

Co-operation with the safety Officer and other contractors involved on the project.
b) Reducing accidents, ill health and injury to persons and damage to property, when undertaking work on the project.

Health and Safety Targets

The following health and safely targets have been set for achievement during the period of this project.

The achievement, by the Principal Contractor, of an accident-free project, as far as possible, with the prevention of all
accidents, and the achievement of a “no lost time” accident rate.

The workforce's co-operation in ensuring that safety is everybody's responsibility.,

A proactive approach to health and safety by the construction management team.

That safe working will be a condition of employment in all contractors’ organisations.

Responsibilities

Will be responsible to apply for the Construction Work Permit 30 days before work commence and they will receive a
site specific number before work can commence on site.
The Health and Safely Officer, on behalf of the Client is responsible for implementing the Client's requirements for health

and safety on the project. The Client will ensure adequate information is available to all parties, (o ensure they can
perform their duties under the requirements of this document and relevant statutory legislation.

The Client has appointed competent Designers and a competent Principal Contractor to manage health and safety on |
this project.

‘ Client's OHS Agent

[
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e)

TBA s the appointed OHS Agents for the project. They are responsible for representing the Client who is the City Of

Cape Town on the project and for co-ordinating the Design Team, with reference lo the design risk assessmenl

processes.

The Client’s Design Team

The Design Team is: TBA

The Design Team is responsible for:

a)

b)
c)

Design principles and design assumptions for the structures where the knowledge of these principles or
assumptions is necessary for the safety of those who will work on or in the structure (meaning all “elements”
e.g. structures, etc.). For example, these must identify any states of instability during erection including any
suggesled methods or sequence of assembly. Where assumptions have been made then appropriate control
measures may need to be included here, as information for those who will plan the work.

Arrangements for the co-ordination of on-going design work and handling design changes (design changes
arising from whatever causes, for example: Client changes, Designer changes, Contractor changes, on-site
circumstances causing variations, etc).

Significant (including unusual or difficult to manage) Health and Safety hazards or risks identified during design
(that itlhas not been possible to eliminate by design).

Specified materials or substances with associated significant Health and Safely hazards requiring particular
precautions. (This would particularly include fire hazards.)

Specific risks or difficult to manage issues inherent in the design where the Principal Contractor (or the
Contractor) will be required to state how they will avoid or control them.

Weights and centre of gravity of unusual or significant elements intended {or likely) to be lifted into position.
Examples of significant hazards where Designers always need to provide information include:

Hazardous or flammable substances specified in the design, e.g. fungicidal paints, or those containing
isocyanides;

Features of the design and sequences of assembly or disassembly that are crucial to safe working;

Specific problems and possible solutions, for example: arrangements to enable the removal of a large item of

plant from a work area / building;

Structures that create problems;

Heavy or awkward prefabricated elements likely to create risks in handling.

The designer must also conduct a final inspection and issue a cerlilicate of successful completion.
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Principal Contractor

The Principal Contractor appointed for the project will take the Heaith and Safety specification and develop a health and |

safefy plan for approval.
-: The detailed Health and Safety plan will set out clearly the Principal Contractor's management systems for managing |
health and safety on the contract in accordance the health and safely requirements set out in this document, the |
designer’s risk information and any relevant health and safety legislation. '
The Health and Safety plan will be kept up to date by the Principal Contractor to include other contractors’ risk contral
management information. The Principal Contractor will co-operate in all aspects of complying with the duties laid upon
them by the Construction Regulations (7 February 2014).

All comments contained in this section require specific measures to be incorporated into the construction health and
safety plan. The Principal Contractor must not allow work to commence on site before an adequate construction health
and safety plan is developed and approved.

The plan must contain the method statements and procedures for the project, before works starts on site. Further risk
assessments and method stalements must be carried out where the works may change, due o design changes.

The construction phase health and safety plan, developed by the Principal Contractor must also take into account current
health and safety legislation and associated codes of practice. The Principal Contractor MUST appoint a Construction

Manager as per the Construction Regulations (7 February 2014)

. Procedures are required to cover the following:

. Arrangements for emergency electrical, fire and first aid facilities.

. Arrangements for dealing with emergency situations, underground services.
. Selection and maintenance of plant and equipment.

. Selection of competent contractors.

il The following method statements and procedures MUST be available before work starts on site:

. Establishment of site welfare, first aid and emergency procedures (fire and security, etc.).
. Arrangements for emergency service vehicles access.

. Public protection arrangements.

. Protection to underground services.

. Immediate details expected of the Principal Contraclor

Site Staff:
| Site Operatives:
| Sub-Contractors:
Specialist Contractors: !
Site Plant;




2.7

2.51

252
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2.5.4

|2.5.5

Project Overview

Contractors

Each contractor will be required to co-operate wilh the Principal Contractor and provide information on method
statements, efc. for inclusion in the Health and Safely plan prepared by the Principal Confractor. in addition, each
contractor will comply with the site rules and any reasonable instructions formulated by the Principal Contractor, in |
accordance with current relevant heaith and safety legislation.
Conlractors will provide adequate information to the Principal Conlractor who in turn will supply this information at monthly '

intervals,

Site Details: TBA

Advice to Client

= You are advised to promptly provide the Principal Contractor and his / her Agent with any information which
might affect the Health and Safety of any person at work, carrying out construction work, for example: existing
services below, other surveys available, pertaining to this site which may affect the works.
« Requirements to maintain access for emergency service vehicles.
Appoint a competent and well-resourced Principal Contractor for the construction works.
¢ Ifan OHS Agent is appointed the Client is responsible for assuring that they have the necessary compelency

and resource levels for the project.
Construction Materials

Common materials and substances used during construction may present health and safety hazards requiring the

contractor to carry out other risk assessments.

Contraclors should be aware of their duties under current regulations to identify hazardous materials or activities and
undertake adequale assessment and implement the required control measures (i.e. Duty of Care).

Safety method statements and the provision of job safety instructions (for operatives) is an essential outcome of their

risk assessment process.

Risk Assessments

As per annexura “A"
Hazard and risk assessment register, annexure “B”

Site Wide Elements

S d57 -




2.5.6

2.8

26.1

Your Construction Health and Safety Plan should include details of the following:

2.5.5.1 The positioning of the site access and egress points to ensure that any nuisance or risk to the adjacent
properties is minimised and controlied.

2.5.5.2 The location of temporary site accommodation to ensure that adjacent sensitive properties are not subjected to
any nuisance arising from the use of the facilities.

2.5.5.3 The location of unloading, layout and storage areas to reduce and minimise excessive manual handling of
construction materials, damage to adjacent property and the securily of the plant, equipment and materials,

2554 to ensure adequate protection for employees, public footpath and road users. The use of suitable barriers,
signs and the appeiniment of a signaller should be adopted 1o provide the required level of protection. The site
must be enclosed by a ring fence / barrier system,

2555  The arrangements for the reception of prospective visitors.

2556  Amethod statement must be obtained from the Structural Engineer when demolishing.

Reference and Related Procedures

*» The Occupational Health and Safety Act (No. 85 of 1993)
 The Construction Regulations (7 February 2014)
« Al other relevant Health and Safety Legislation

Organisational Arrangements
Site Rules

The Principal Contractor's organisational arrangements for health and safely on the project must include that of other
confractors involved.

Site rules must be developed by the Principal Contractor to ensure that the restrictions, outlined in this Health and Safety
Specification, are met. In parlicular, arrangements and site rules must be developed to ensure that construction works
do no put at risk the health and safety of the general public.

Generally, your health and safety policy and construction health and safety plan will be to specify site rules such as the
wearing of personal protective equipment and no drinking or drugs, etc. on site.

2.6.2  Securty

Do not allow any person lo climb over, get through or under any fence.
Do not allow your employees to visit or trespass on any part of the premises other than their place of work.
|

Do not aliow your employees {o remove from the premises anything, including your equipment and employee's own tools.

Do not allow your employees to use short cuts through properties.

Do not take fire arms or liquor onto the premises.
Do not discuss your observations regarding plant layout, producls stored, elc. with any outsiders about the City Of Cape

Town. ‘




= Be aware that you are respensible for the safe keeping, distribution and return on completion of the contracl of all the Ci{le,
Of Cape Town issued drawings and technica! information.

= Ensure thal your workforce displays, and retumns at the end of the day, the temporary work permits issued by the

responsible person,
283 Smoking

Ensure that all your employees are made aware that the City Of Cape Town site is a NO SMOKING AREA. (Designated

smoking areas to be identified).

2.8 Temporary Structures

» Ensure complete safety of the work and personnel through all stages of construction.
« Ensure adequate protection of temporary or uncompleted structures and work against storm damage.

2.9 Communication

The Principal Contractor must demonstrate a management structure for ensuring health and safety co-operation and co-
ordination between all parties to the coniract. This will include the development of a communications strategy between
the appointed Principat Contractor, Contractors, Client, Design Team and the Health and Safety Officer.

The Principal Contractor must ensure that an effective chain of communication exists, clearly showing that all levels of
employees engaged on the contract participate in the communication process for health and safety concerns.

Regular meetings will be established between the parties where health and safety performance will be discussed.
Minutes must be kept and distributed for action following the conclusion of each meeting.

Emergency and incident procedures must be developed and clearly co-ordinated between parties involved.

A securily strategy must be developed by the Principal Contractor who must then communicate and co-ordinate that

strategy to all parties to the contract.

2.10 Continuing Liaison

Procedures for liaison to continue between all parties throughout the project should include the particular points listed
below.

All unforeseen eventualities which may occur during construction and which affect previously recognised health and
safely issues or resources should be reported.

The Health and Safety Officer should be informed of all new designs, which may affect health and safety,
Arrangements should be made by the Principal Contractor with other contractors to ensure any information required for
the health and safety file (see the following list), which is generated by the conlractors’ work, is stored and passed to the
Principal Contractor prior to completion of their specific works. This will include the following:

»  General details of the materials used.
»  Details of the plan and equipment supplied and fitted .
*  Specific maintenance details or requirements (plant, equipment, fixtures and fittings — where applicable)

= All Agreements, Safety Commiltee minutes and nominated competent individuals, etc.




3.1

3.2 Interpretations

3.241

3.2.2

3.3 Minimum Administrative Requirements

3.3.1

e All training records — i.e. special {raining needs, induction and visitor inductions.

GUIDANCE NOTES - “GOOD MANAGEMENT PRACTICE” FOR THE APPOINTED PRINCIPAL CONTRACTOR

This section contains the recommended Principal Contractor’s essential elements, on how the contract must be
managed. This is fo ensure that the health and safely aims and targets will be achieved and to ensure the health and
safety of those employed on the contract, or affected by the operation of the contract. As follows:

Scope

This Health & Safety specification covers the requirements for eliminating and mitigating the potential risks for incidents
and injuries on this particular project

The scope also addresses legal compliance, hazard identification and risk assessment, risk control, and promoting a
health and safety culture amongst those working on the project. The specification also makes provision for the protection

of those persons other than employees.

Application

This Health & Safety Specification is a compliance document drawn up in terms of South African legislation and is
therefore binding. It must be read in conjunction with relevant legislation as noted previously.

Definitions

The definitions as listed in the Occupational Health & Safety Act 85/1993 and Construction Regulations (7 February
2014) shall apply.

Notification of Intention to Commence Construction Work

The Principal Contractor shall notify the Provincial Director of the Department of Labour in writing before construction
work commences. A copy of this nofification must be forwarded to the Principal Agent on appointment. This notification
must be signed by the Client / The Health and Safety Officer

3.3.2 Health and Safety Plan

In compliance with the Construction Regulations, the contractor shall, afler performing a risk assessment, prepare a |
health and safety plan for approval by the employer. The health and safety plan shall include but not be fimited lo the i

following:

|
|
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3.34

3.3.3 Assignment of the Principal Contractlor's / Contractor's Responsible Persons to Supervise Health and Safety on Site

3.3.6 Compensation of Occupational Injuries and Diseases Act 130 of 1993 (COIDA)

The safety management structure including the names of all designated persons such as the construction supervisor |
and any other competent person. j
Safe method statements and procedures to he adopted to ensure compliance with the OHSA. Aspects to be dealt with
shall include:

o The storage and use of materials

o The use of plant, tools and vehicles

o Temporary support slruclures

o Dealing with working at height

o Environmental conditions

o Access control of unauthorised persons

The provision and use of temporary services

Compliance with permissions and permits

Safety equipment, devices protective clothing

Emergency procedures

Induction and training

Provision and maintenance of the health and safely file and other documentation

The Principal Contractor shall submit supervisory appointments in terms of Section 16.2 of the OHS Act 85/1993 and
Construction Regulation 8.1 and 8.2. Proof of competency must be included.

Competency of the Principal Contractor's Appointed Responsible Persons

Contractors’ competent persons for the various risk management portfolios shall fulfil the criteria as stipulated under the
definition of Competent in accordance with the Construction Regulations (7 February 2014). Proof of competence for
the various appointiments must be included. For the purpose of this contract, the most important competent persons
would include but not be limited to: Construction Manager, Construction Supervisor; Portable Electrical Tools Inspectors;
Vehicle Operators; Fire Equipment inspector; First Aid Co-Ordinator, Emergency Co-Ordinator, etc.

All appointments must be in writing and acceptance thereof by way of signature by the appointed person.

The Principal Contractor shall submit a fetter of good standing with its Compensation Insurer to the Principal Agent as
proof of registration. Contractors shall submil proof of registration to the Principal Contractor before they commense

work on site.

Occupational Health and Safety Policy

The Principal Contractor and all Contractors shall submit a Health and Safety Policy signed by their Chief Executive i

Officer. The Policy must outline company objectives and how they will be achieved, implemented and maintained by the

Company / Contractor,

Health and Safety Organogram
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3.3.8

339

13.3.10

The Principal Contractor and all Contractors shall submit an Organogram, outlining the Health and Safely Site
Management Structure including the relevant appoiniments/competent persons. In cases where appointments have not
been made, the Organogram shall reflect the intended positions. The Organogram shall be updaled when there are any
changes in the Site Management Struclure. This must be supplied to The Health and Safety Officer within 7 working

days.

Preliminary Hazard Identification and Risk Assessment and Progress Hazard Identification and Risk Assessment

The Principal Contractor shall cause a hazard identification to be performed by a competent person before
commencement of construction work. The risks associated with the hazards identified , must be assessed and shall form
part of the construction phase health and safety plan submitted for approval. The risk assessment must include;

a) Alist of hazards identified as well as potentially hazardous tasks;

b) A documented risk assessment based on the list of hazards and tasks;

) A set of safe working procedures {method statements) {o eliminate, reduce and/or control the risks assessed;

d)} A monitoring and review procedure of the risk assessment as the risks change.

Contractors shall also cause hazard identification, risk assessments and method statements to be performed and
submitted to the Principal Contractor with their health & safety plans. The risk assessment documents must also be
reviewed from time to time by the Contractors.

The Principal Contractor shall ensure that all Contractors are informed, instructed and trained by a competent person
regarding any hazards, risks and related safe work procedures before any work commences and thereafier at regular
intervals as the risks change and as naw risks develop.

The Principal Contractor shall be responsible for ensuring that all persons who could be negatively affecled by its
operations are informed and trained according to the hazards and risks and are conversant with the safe work
procedures, control measures and other related rules (a tool box talk strategy to be implemented, covering site specific

Health and Safety Issues).
Health and Safety Representatives

The Principal Contractor and all Contractors shall ensure that Health and Safely Representative(s) are appoinled under
consultation (as per General Administrative Regulations) and trained to carry out their functions. The appointment must
be in writing. The Health and Safety Representative shall carry out regular inspections, keep records and report all
findings to the Responsible Person forthwith and at monthly health & safety meetings.

|
Health and Safety Commitlee Meetings |

The Principal Contractor shall ensure that project health and safety meetings are held monthly and minutes are kept on J
record. Meelings must be chaired by the Principal Contractor's Construction Manager (CR 8.1 Person). All Contractors’ ‘
Construction Supervisors and Health & Safety Representatives shall attend the monthly health & safety meetings.
Contractors shall table a report with supporting documents. Contractors shall also have their own internal health & safely
committees in accordance with the OHS Act 85/1993 and minutes of their meetings shall be forwarded to the Principal

Contractor on a monthly basis.
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" 3.3.11

3.3.12

13313

Health and Safety Training
3.3.11.1 Induction

The Principal Contractor shall ensure that all site personnel undergo a site-specific health & safety induction training [
session before starling work. A record of altendance shall be kept in the health & safely file. Every employee must |
carry proof of induction training completion. A suitable venue must be available to house this training.

3.3.11.2 Awareness

The Principal Contractor shall ensure that, on site, periodic toolbox talks take place at least once per week. These talks
should deal with risks relevant to the construction work at hand. A record of attendance shall be kept in the health &
safety file. All Contractors have to comply with this minimum requirement.

3.3.11.3 Competency

All competent persons shall have the knowledge, experience, training, and qualifications specific to the work they have
been appointed to supervise, control, and carry out. This will have {o be assessed on regular basis e.g. periodic audits,
progress meetings, etc. The Principal Contractor is responsible to ensure that competent Contraclors are appointed to

carry out construction work.
3.3.11.4 Typical Training Courses
Shall include but not limited to the following:

First Aid Training
OHS Representative Training
Training shall also include but not be limited o weekly Tootbox Talks

General Record Keeping

The Principal Contractor and all Contractors shall keep and maintain Health and Safety records to demonstrate
compliance with this Specificalion, with the OHS Act 85/1993, and with the Construction Regulations (7 February 2014),
The Principal Contractor shall ensure that all records of incidents/accidents, training, inspections, audits and section
(37.2) agreements, etc. are kept in a health & safety file held in the site office. The Principal Contractor must ensure that

every Contractor opens and maintains its own health & safety file and makes it available on request. All files will be |
consolidated on completion of the project and handed over {o the Client on completion of the contract. |

Heaith & Safety Audits, Monitoring and Reporting
The Health and Safety Officer shall conduct Forinightly health & safety audits of the work operations including a fuli audit |

of physical site aclivities as well as an audit of the administration of heaith & safely. The Principal Contractor is obligated |
to conduct similar audits on all Contractors appointed by it. Detailed reports of the audit findings and resulls shall be
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3.3.14

3.3.15 First Aid Boxes and First Aid Equipment

3.3.16

NB:

3.3.17

reported on al all levels of project management meetings/forums. Copies of the Client's audit reports shall be kept in the
Client's Health & Safety File while the Principal Contractor's audit reports shall be kept in its file. Copies of all reports
must be forwarded to the Health and Safety Officer. Principal Contractors have to audit their contractors and keep records
of these audits in their health & safety files, available on request. The OHS File should remain on site at all times for the

duration of the project.
Emergency Procedures

The Principal Contractor shall submit a detailed Emergency Procedure for approval prior o commencement on site. The
procedure shall detail the response plan including the following key elements:

s List of key competent personnel;
Details of emergency services;
Actlions or steps fo be taken in the event of the specific types of emergencies;

Information on hazardous material/situations.

Emergency procedure(s) shall include, but shall not be limited to, electrocution, fire, hazardous material spills, accidents
to employees, use of hazardous substances, bomb threats, major incidents/accidents, etc. The Principal Contractor shall
advise the Health and Safety Officer in writing forthwith, of any emergency situations, together with a record of action
taken. A conlact list, of all service providers (Fire Depariment, Ambulance, Police, Medical and Hospital, etc.) must be
maintained and be available to site personnel. This list must be displayed in the site office at all times.

The Principal Contractor and all Contraclors shall appoint First Aider (s) in writing. The appointed First Aider (s) must
be in possession of valid first aid certificates, to be kept on site. The Principal Contractor shall provide an on-site First
Aid Station with first aid facilities, inciuding first aid boxes adequately stocked at all times. All Contraciors with more than
5 employees shall supply their own first aid box. Contractors with more than 10 employees shall have a trained, certified
First Aider on site at all times.

Accident / Incident Reporting and Investigation

Injuries are to be categorised into first aid; medical; disabling; and fatal. The Principal Contractor must stipulate in its
Health & Safety Plan how it will handle each of these categories. When reporting injuries these categories shall be used.
Allinjuries shall be investigated by the Principal Contractor, with a report being forwarded 1o the Health and Safety Officer
forthwith. All Contractors have to report all injuries to the Principal Contractor forthwith and submit a monthly report
detailing the injuries. The Principal Contractor must report all injuries 1o the Health and Safety Officer in the form of a

detailed injury report at least monthiy.

The Principal Contractor to report on incidents to the Depariment of Labour in the format of Annexure 2 as per the

Construction Regulations (7 February 2014),

Hazards and Potentially Hazardous Situations




3.3.18

3.3.19

3.3.20

iv)

The Principal Contractor shall immediately notify other Contractors as well of any hazardous or potentially hazardous
situations that may arise during performance of construction activities. [

Personal Protective Equipment (PPE) and Clothing

The Principal Contractor shall ensure that all workers are issued and wear hard hats, safety footwear and overalls. The
Principal Contractor and all Contractors shall make provision and keep adequate quantities of SANS approved PPE on
site at all times. The Principal Contractor shall clearly outline procedures to be taken when PPE or Clothing is lost,
stolen, worn out or damaged.

This procedure applies to Principal Contractors and their Contractors, as they are all Employers in their own right.

Cccupational Health and Safety Signage

The Principal Contractor shall provide adequate on-site OHS signage. Including but not limited to: ‘no unauthorised
entry’, ‘report to site office’, ‘site office’, 'beware of overhead work', ‘hard hat area’, “All incidents, accidents and ilinesses
to be reported to First Aider. Signage shall be posted up al all entrances to site as well as on site in strategic locations
e.g. access routes, stairways, enltrances tfo structures and buildings, scaffolding, and other potential risk

areas/operations.
Permits
May include but not limited to the following:

Work permits

Daily Registers
Authorization permits
Wayleaves

Traffic Mapagement Plan
Visitors Register

Line isolation & Responsible Persons requirements

The Responsible Person will be in possession of a valid ORHVS 0400 certificate and have a valid Authorization
certificate.

The Responsible Person will be on sile whenever there is any person on site.

If for any reason there is no Responsible Person on site, then no persons will be allowed on the premises. |
When required, the Lines of the structures to be worked on would be isolaled & earthed (circuit breakers switched off,
isolating links opened & earth links closed). This would be done by a CCT representative who is authorised in wriling to

do so according to Operating Regulations for High Voltage Systems,
The CCT representative would issue a work permit to the Responsible Person who must be authorised in writing as a |
Responsible Person to accept a work permit according fo Operating Regulations for High Voltage Systems.




|

[

V) The CCT's Authorised Person & the Contractors Responsible would discuss the permitied work & all safely

requirements noted in the work permit.

vi) The authorised Responsible Person would safety test & have visible working earths atlached to the lines on both
sides of the work points.

vii) All positions & times working earths are atlached & removed must be noled on the works permit by the Responsible
Person.

ix) The permitted work would be carried out in accordance with any safely instructions written in the permit.

x) On completion of the work as per the required duration written in the permit the Responsible Person would ensure all
workers are clear of the structures being worked on & thereafter have all working earths removed.

i) The Responsible person would sign off the permit and hand it {o the CCT representative who would make sure that the
lines were clear and could be switched back on when required.

The Contractor must have a written safety plan on site, related (o all required works according to the OHSAS act & all other

safety regulations that may apply. A hazard identification discussion must take

place between all staff on site on each new work day.

3.3.22 Contractors

The Principal Contractor shall ensure that all Contractors under its control comply with this Specification, the OHS Act
85/1993, Construction Regulations (7 February 2014), and all other relevant legislation that may relate to the activilies
directly or indireclly. The Contractor, when appointing other Contractors, shall mutatis mutandis ensure compliance as
if it was the Principal Contractor.

3.3.23 Construction Health & Safety Officer

A part time / full time construction health & safety officer (in terms of Construction Regutation 8.5) will be required to co-
ordinate the health & safety portfolio. The portfolio should include but not be limited to:

a) Induction training;

b} Health & safety audits including audits of contractors;

c) Maintain the Principal Contracter's health & safety file and audit Contractors’ health & safety plans and files;

d)  Investigate near misses, incidents and accidents;

e) Co-ordinate that inspections are carried out by competent persons, and that recerds are kept in registers.

f) Co-ordinate the function of reviewing the risk assessment document;

q) Assisting with method statements and checking whether they are being implemented by the responsible persons on site.

3.3.24 Penalties

Penalties wili be imposed by the Department of Labour on Contractors who do not comply with this Health and
Safely Specification.

34 Phvsical Requirements

| 3.4.1  Stacking of Materials




The Principal Contractor and other relevant Contractors shall ensure that there are sufficient appointed staking
supervisors and all materials, formwork and all equipment are stacked and stored safely. The site is fairly extensive,
however space may present a problem, but this is not a reason for poor stacking and storage techniques. Double
handling of material should be avoided and for this purpose, pallets and other stacking options should be used,

3.4.2  Edge Protection and Penetrations

The Principal Conlractor must ensure that ail edges and openings are guarded and demarcated at all times until
permanent protection is erected. The guards must be constructed of scaffold type tubing, with guardrails, painted yellow

and located +- one meter above floor level.
343  Excavations, Shoring and Drainage

The Principal Contractor and any relevant Contractors shall make provision in their tender for shoring and drainage of

any excavation as per this specification.

The Contractor shall make sure that;

a) The excavations are inspected before every shift and a record is kept;

b) Safe work procedures have been communicated to the workers;

c) The safe work procedures are enforced and maintained by the Contractor's
d) The requirements of Construction Regulation 13 are adhered to.

3.44 Construction Materials

The following commonly used construction materials and substances potentially pose health and safely hazards;

e Various metal components
» Timber
e Chemicals
3.4.5 Hazardous Chemical Substances (HCS)

The Principal Contractor and other relevant Contractors shall provide the necessary training and information regarding
the use, transport, and storage of HCS. The Principal Contractor shall ensure that the use, transport, and storage of
HCS are carried out as prescribed by the HCS Regulations.

The Contractor shall ensure that all hazardous chemicals on sile have a Material Safety Data Sheet (MSDS) on site and

the users are made aware of the hazards and precautions that need to be taken when using the chemicals. The First |
Aiders must be made aware of the MSDS and how to treat HCS incidents appropriately. e.g. Asbestos Work, only a ;
registered contractor shall carry out asbestos work. The contractor shall submit a plan of work to an approved asbestos
authority at least 30 days prior lo the commencement of the work. The approved ashestos authorily can at its discretion

allow a shorter period of time for the submissions.

3.46 Housekeeping




» The Contractor shall demarcate an area for waste and debris, and shall provide sufficient refuse bins with lids for

domestic waste.

* Aliwaste, debris and refuse shall be removed at regular intervals.
» Housekeeping shall be done daily and workers to be made aware by way of toolbox taiks.

[ 3.4.7 Site Access and Environmental Conditions
a) Site access and vehicular routes should be noted, because provision should be made for emergencies

b) Environment
The principal contractor shall ensure compliance with all current environmental legislation applicable to the works and

the site.
¢) No lifting devices will be used on site due to overhead power cables.

d} Precautions should be taken where tall grass exist for snakes and other animals
3.48  Speed Restrictions

The Principal Contractor shall ensure that all persons in its employ, all Contractors, and all those visiting the site are
aware and comply with the site speed restrictions. If at all possible, separate vehicle and pedestrian access routes shall
be provided, if at all possible maintained, controlied, and enforced, A traffic management plan should be in place
when working in the road reserve or close to it and this traffic management plan must be approved by the Traffic

Department.
3.4.9  Ladders and ladder work
The Principal Confractor shall appoint a competent person in writing to inspect all ladders monthly and record such

findings in a register. Ladders are to extend one meter above landing and must be secured at top and bottom and should
be +- 12m apart if the excavation is deeper than a meter and longer than 12m.

3.5 Plant and Machinery

3.5.1 Construction Plant

"Construction Plant” includes all types of plant including but not limited to, road vehicles, and all lifting equipment. |
The Principal Contractor shall ensure that all such plant complies with the requirements of the OHS Act 85/1993 and |

Construction Regulations (7 February 2014). The Principal Contractor and all relevant Contractors shall inspect and | |
keep records of inspections of the construction plant used on site. Only authorised/competent persons are o use |
machinery and the appropriate supervision must be provided. The appropriate PPE and clothing must be provided and
maintained in good condition at all times.

3.52 Materials
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3.5.3

3.5.4

355

3.5.6

357

All re-usable material will be stock piled and barricaded.
Fire Extinguishers and Fire Fighting Equipment

The Principal Contractor and relevant Contractors shall provide adequate, regularly serviced fire fighting equipment
located at strategic points on site, specific to the classes of fire likely lo occur. The appropriate notices and signs must

be posted up as required.
Hired Plant and Machinery
No machinery will be used to excavate in and around any Substation or any other electrical equipment.

The Principal Contractor shall ensure that any hired plant and machinery used on site is safe for use (including load test
certificates, road worthy cerlificates, inspection registers). The necessary requirements as stipulated by the OHS Act
85/1993 and Construction Regulations (7 February 2014) shall apply. The Principal Contractor shall ensure that
operators hired with machinery are competent and that certificates are kept on site in the health & safety file. All relevant
Contractors must ensure the same. Particular care is to be exercised when planning for crane positioning.

Lifting Tackle

The Principal Contractor and all Contractors shall ensure that lifting tackle are inspected before use and thereafter in
accordance with the Construction Regulations (section 22). There must be competent lifting tackle inspectors who must

inspect the equipment daily, before use, taking into account that:

Al liting tackle must carry a load test certificate and must have an inspection register.

All lifting tackle has a safe working load clearly indicated;

Regular inspection and servicing is carried out;

Records are kept of inspections and of service certificates;

There is proper supervision in terms of guiding the loads that includes trained banksman to direct lifting operations and
check lifting tackle.

The trained banksman should have the proper PPE such as high visible clothing ete.

General Machinery

The Principal Contractor and relevant Contractors shall ensure compliance with the Driven Machinery Regulations, which |
includes inspecting machinery regularly, appointing a competent person lo inspect and ensure maintenance, issuing |
PPE and clothing, and training those who operate machinery.

Portable Electrical Tools

The Contractor shall ensure that use and storage of all portable electrical tools are in compliance with relevant legislation.
The Contractor shall ensure that all electrical tools, electrical distribution boards, extension leads, and plugs are kept in
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safe working order. Regular inspections and toolbox talks must be conducted to make workers aware of the dangers

and control measures to be implemented e.g. personal protection equipment, guards, etc.

The Contractor shall consider the following:

+ A competent person undertakes routine inspections and records are kept;

+  Only authorised trained persons use the {ools;

s The safe working procedures apply;

»  Awareness training is carried out and compliance is enforced at all times; and
« PPE and clothing is provided and maintained.

* A register indicating the issue and return.

3.5.8 Public and Site Visitor Health & Safety

The Principal Contractor shail ensure that every person working on or visiting the site, as well as the public in general,
shall be made aware of the dangers likely to arise from site activities, including the precautions to be taken to avoid or
minimise those dangers. Appropriate health and safety nofices and signs shall be posted up, but shall not be the only
safety measure taken.

Both The Health and Safety Officer and the Principal Contractor have a duty in terms of the OHS Act 85/1993 to do all
that is reasonably practicable to prevent members of the public and site visitors from being affected by the construction
activities. Site visitors must be briefed on the hazards and risks that they may be exposed to and what measures should
be taken to control these hazards and risks. A record of these ‘inductions’ must be kept on site in accordance with the
Construction Regulations. All visitors must report to the site office where they should receive relevant health & safety
information. The site office should be strategically located so that site visitors are not exposed to risks prior to reporting
at the office.

3.5.9  Transport of Workers
The Principal Contractor and other Contractors shall not:
s Transport persons together with goods or tools unless there is an appropriate area or section to store goods
and tools;

»  Transport persons in a non-enclosed vehicle, e.g. truck. There must be an adequate canopy (properly covering
the back and top) and suilable sitting area. Workers shall not be permitted to stand or sit at the edge of the
|

transporting vehicle;

»  Transport workers in bakkies unless they are closed / coverad and have the correct number of seats for the |

passengers.

| 3.6 Occupational Health f
I
|

| 383  Occupational Hygiene
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3.6.4

3.6.5

Exposure of workers to occupational health hazards and risks is very common in any work environment, especially in
construction. Occupational exposure is a major problem and leads to medical conditions like cancers, skin disorders,
and noise induced hearing loss, etc. All Contractors must ensure that adequate health and hygiene measures are put
in place to prevent exposure to these hazards. Prevent inhalation, ingestion, absorption, and noise induction.

Welfare Facilities

The Principal Contractor must supply sufficient number of clean, hygienic {oilets (1 toilet per 30 workers), changing
facilities, hand washing facilities, soap, toilet paper, and hand drying material must be provided. Waste bins must be
strategically placed and emptied regularly. Safe, clean storage areas must be provided for workers to store personal
belongings and personal protective equipment. Workers should not be exposed o hazardous materials/substances
while eating and must be provided with sheltered eating areas. Adequate potable water must be provided.

Alcohol and other Drugs

No alcohol and other drugs will be allowed on site. No person may be under the influence of atcohol or any other drugs
while on the construction site. Any person on prescription drugs must inform hisfher superior, who shall in turn report
this to the Principal Contractor forthwith. Any person suffering from any illness/condition that may have a negative effect
on hisfher safety performance must report this to hisfher superior, who shall in turn report this to the Principal Contractor
forthwith.

Any person suspected of being under the influence of alcohol or other drugs must be sent home immediately, to report
back the next day for a preliminary inquiry. A comprehensive disciplinary procedure should be followed by the
Contractors and a copy of the disciplinary action must be forwarded to the Principal Contractor for its records.
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